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 REQUEST FOR PROPOSAL (RFP) 

For Contracted Services to 

RESOURCE CONSERVATION DISTRICT OF TEHAMA 
COUNTY (RCDTC) 

TO ACCOMPLISH HERBICIDE APPLICATION FOR FUELS REDUCTION 

CONTACT FOR 

INFORMATION 
ABOUT THE 
PROJECT 

Seronica Biggs - District Forester 

Email: sbiggs@tehamacountyrcd.org 

Phone: 530.727.9983 

RFP RELEASE DATE August 31, 2026 

PRE-BID MEETING & 

PROJECT TOUR 

A bid tour will occur on September 10th @ 10:00 a.m. 

Maps of treatment areas and meeting location are included in this 
bid packet as attachment A. 

Required Licenses Qualified Applicators License (QAL) & Pest Control Business License 
(PCB) 

Desired Experience Past projects demonstrating large-scale herbicide application 
experience 

CONTRACTOR SELECTION Selection will be based on criteria set forth in this proposal. 

mailto:sbiggs@tehamacountyrcd.org
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PROJECT 
COMMENCEMENT 
DATE 

Work can begin after the contract has been executed and a notice 
to proceed has been issued, on a date agreed upon by RCDTC and 
the contractor. Some aspects of this contract are season-dependent, 
such as use of heavy equipment in inclement weather or on 
excessively wet soils, during Red Flag days, or during Limited 
Operating Periods (LOP). 

  

PROJECT 
COMPLETION DATE 

All Tasks must be completed by March 31, 2030.  

All invoices are to be submitted no later than April 10, 2030. 
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REQUEST FOR PROPOSAL (RFP) 
The Resource Conservation District of Tehama County (RCDTC) is seeking qualified firm(s) and/or individual(s) to 

perform the work described in this Scope of Work. RCDTC will serve as the Project Sponsor and Contract 
Administrator. Collins Pine may provide technical and project management support, but all contractor direction, 

contract modifications, work acceptance, and payment authorization shall be the responsibility of RCDTC. 

SECTION ONE: ACTIVITIES AND TIMELINES 

Activity Date 

Release of RFP August 31, 2026 

Project Tour September 10, 2026 

Deadline for Proposal Submittion September 30, 2026 at 4:00 p.m. 

Public Opening of Sealed Bids and Reading of Bid Prices Promptly Following Deadline 

Selection Committee evaluates and ranks proposals October 1- October 6, 2026 

Notice of contract award Upon Approval by Board 

Contract executed October 15, 2026 Tentatively 

Project Start Date field operations are anticipated 
to begin in March 2027. 

SECTION TWO: PROJECT BACKGROUND AND OVERVIEW 

In 2023, the Resource Conservation District of Tehama County (RCDTC) received funding from CAL 
FIRE Forest Health program. The contract and funding agreements have been executed. The overall 
project must be completed no later than March 31, 2030  

PROJECT DESCRIPTION: 

This project involves vegetation management on privately owned timberland at Battle Creek 
Meadows Ranch, located near Mineral in Tehama County. The objective is to treat competing 
vegetation through herbicide application on approximately 151 acres. The project area was 
masticated during the summer of 2025, resulting in regenerating brush, residual biomass, and a 
large seedbank from adjacent lands. Herbicide treatment will be implemented to control 
vegetation and maintain site conditions following mastication. 
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SECTION THREE: SCOPE OF WORK 

It is the intent of these specifications, terms, and conditions to describe the services sought by the 
Resource Conservation District of Tehama County. The RCDTC intends to award a single contract to 
the bidder that best meets RCDTC’s requirements for the project located on Battle Creek Meadows 
Ranch. Proposals will be evaluated for “best value” not necessarily “lowest price”. RCDTC has 
identified this task to be addressed in response to this RFP: 

 

TASK 1 HERBICIDE APPLICATION – Herbicide application will be conducted following mastication to 
control regenerating and competing vegetation and maintain desired site conditions. 

• All herbicide applications shall be conducted in accordance with written recommendations 
provided by a licensed Agricultural Pest Control Advisor (PCA). 

• The Contractor shall employ or retain at least one individual holding a valid Qualified 
Applicator License (QAL) who is responsible for oversight of all herbicide use and 
regulatory compliance. 

• The Contractor shall be responsible for furnishing all herbicides, adjuvants (including 
methylated seed oil), indicator dye, and application equipment necessary to complete the 
work. 

• All herbicides used must be registered with the U.S. Environmental Protection Agency (EPA) 
and California Department of Pesticide Regulation (DPR) and applied in strict accordance 
with label requirements. 

• Application methods shall be manual only, including backpack sprayers and hand-held 
spray equipment. Mechanized or broadcast spraying is prohibited. 

• Treatments shall focus on controlling resprouting woody species, invasive plants, and 
undesirable vegetation resulting from mastication and existing seedbanks. 

• All applications shall occur outside of protected areas, including watercourses and other 
environmentally sensitive sites. Protection of beneficial uses of water, riparian functions, 
and associated species shall be maintained within designated protection zones. 

• Contractors shall implement drift control measures, including monitoring weather 
conditions, to prevent off-target impacts. Applications shall not occur during unsuitable 
weather conditions (e.g., high winds or forecasted precipitation). 

• Contractors shall submit all required CalAg pesticide use reports to the Tehama County 
Agricultural Commissioner’s Office following completion of herbicide applications, in 
accordance with County reporting requirements. 

• The Contractor shall maintain daily application records documenting treatment location, 
herbicides used, application rates, weather conditions, and applicator information. Records 
shall be made available to the District upon request. 

• The Contractor shall ensure all personnel involved in herbicide handling, mixing, and 
application utilize appropriate Personal Protective Equipment (PPE) at all times, in 
accordance with herbicide label requirements and California DPR regulations. 
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OTHER REQUIREMENTS - 

Watercourse Protection 

• Watercourses have been classified into one of the following categories or “classes”: 

o Class I: Domestic Supplies, including springs, onsite and/ or within 100 feet downstream of 
the operations area and/ or Fish always or seasonally present onsite, including habitat to 
sustain fish migration and spawning. 

o Class II: Fish always or seasonally present offsite within 1,000 feet downstream and/ or 
aquatic habitat from non-fish aquatic species. 

o Class III: No aquatic life present, watercourse showing evidence of being capable of sediment 
transport to class I and II waters under normal high-water flow conditions 

• Watercourses shall have the following protection measures by classification: 

 

 

 

 

 

 

 

• Watercourse Designation: 

o Class I: Shall be flagged in solid blue/blue and white candy-striped flagging at the edge of the 
WLPZ. 

o Class II: Shall be flagged in solid blue flagging at the edge of the WLPZ. 

o Class III shall be flagged in blue and white candy-striped flagging at the edge of the ELZ. 

• Watercourse Lake Protection Zone (WLPZ): Herbicide application shall not occur within 
established no-spray buffers or other exclusion zones identified in the prescription or on 
project maps. 

• Equipment Limitation Zone (ELZ): Herbicide application shall not occur within the established 
ELZ. ELZ boundaries will be shown on project maps and shall be treated as exclusion buffers 
during herbicide application activities. 

• Watercourse designation will be indicated on a map. Contractor will be given a copy of the map 
and be made aware of the protection measure prior to the start of operations. 

Water Class Class I Class II Class III 

Slope Class (%) Width in Feet   

<30 75 50 25 

30-50 100 75 50 

>50 150 100 75 
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• Herbicide mixing, loading, storage, and application activities shall be conducted in a manner that 
prevents contamination of watercourse, lakes, channels, beds, and banks. Any accidental spill 
or discharge shall be reported immediately and cleaned up in accordance with applicable 
regulations and label requirements. 

Endangered or Threatened Species Protections –  

• Scoping was used to determine which special status species are known or could potentially 
occur within each project boundary and assessment area. This methodology provides a 
reasonable assessment of habitat types, elevations, soils, and vegetative communities that could 
be present within these areas and is representative of the habitats found in the general 
landscape.  RCDTC and/or contracted individuals will also conduct surveys during February – 
May for raptors, mammals, insects, amphibians, and plants of concern. Although not anticipated, 
if any of these are discovered within the project areas, EEZs will be established and the 
appropriate agency will be contacted for consultation. 

 

Contractor Responsibilities - 

• Contractor will work cooperatively with the RCDTC RPF, RCDTC personnel, Collins RPF, CAL 
FIRE, and its representatives as well as any funding agency representatives to ensure 
compliance with the guidelines, conditions, and criteria of the grant, and any other 
environmental documents and/or forms associated with the RFP.  

• Contractor will provide an overall work schedule prior to the project start date and will provide 
updates to the schedule, at least, a week in advance of any work schedule alterations. This may 
include, but is not limited to work stoppages due to equipment failure, employee availability, 
landowner issues, or accessibility issues. 

• Contractor will include enough layout time and supervision time in the proposal to assure public 
safety and compliance with RCDTC requirements. 

• Contractor will retain area/vegetation designated for retention or protection. 

• Contractor will be responsible for the crew's safety and sanitation needs. 

• Contractor will be responsible for ensuring protection of structures, property improvements, 
power lines and other utilities. 

• The Contractor shall promptly notify RCDTC staff of any changes in site conditions that could 
affect project performance, compliance, or safety. This includes, but is not limited to: 

o Significant changes in soil conditions (e.g., excessive moisture, instability, or erosion 
hazards). 

o The discovery of archaeological or cultural resource sites. 

o The presence or discovery of endangered, threatened, or special-status species. 
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Upon such notification, RCDTC staff will provide guidance regarding necessary adjustments, 
coordination with regulatory agencies, and compliance with applicable laws. The Contractor 
shall suspend work in the affected area until authorized to proceed by RCDTC. 

• All traffic control and signage will be the responsibility of the Contractor, as needed. 

• Proposed Schedule: RCDTC intends to select a contractor and execute a contract upon completion of the 
procurement process. Administrative activities, including contract execution, insurance verification, and 
project coordination, may commence immediately following contract award. Field operations shall begin 
only upon issuance of a written Notice to Proceed (NTP) and within the designated treatment window 
anticipated to begin in March 2027. 

• All work described in this solicitation shall be completed by the completion date established in the 
executed contract. The Contractor's bid price shall include all labor, equipment, materials, mobilization, 
application, follow-up treatment, and any required retreatment necessary to meet the contract 
requirements. 

• Treated acreage will be measured and verified by RCDTC using GIS mapping, treatment records, and field 
inspections. RCDTC shall be provided sufficient time to inspect completed work and verify treated acreage 
prior to acceptance. 

• RCDTC may conduct follow-up inspections within thirty (30) days of treatment completion to evaluate 
treatment coverage and identify significant skips, untreated areas, or other deficiencies. Any deficient areas 
identified by RCDTC shall be retreated by the Contractor at no additional cost to RCDTC. 

• Work shall be considered complete when: (1) all contracted treatment acreage has been treated; (2) any 
identified deficient areas have been satisfactorily retreated; (3) treated acreage has been verified by 
RCDTC; and (4) RCDTC has provided written acceptance of the completed work. 

SECTION FOUR: PROPOSAL PACKAGE REQUIREMENTS 
PROPOSAL FORMAT 

Proposals are to be straightforward, clear, concise, and responsive to the information 
requested. For proposals to be considered responsive, proposers must provide all 
requested information. 

Submission Requirements: 
Submissions can be submitted electronically on Public Purchase; or a paper copy of the 
complete bid packet can be delivered to the RCDTC office at: 

Resource Conservation District of Tehama County 
202 Walnut Street 
Red Bluff, CA 96080 

All submissions must arrive no later than 4:00 p.m. PST on September 30, 2026. 

 
1. PROPOSAL ELEMENTS 

Cover Sheet to include:  
Firm Name, phone, and address 
Contact person, phone and email address 
 

2. Qualifications and Experience 
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Provide an overview of your experience with similar projects and comparable work. 
Demonstrate your knowledge of understanding the environmental considerations that may 
lead to project delays and how to overcome the delays to deliver a completed project to 
RCDTC. Describe your experience coordinating with project managers, state, and lead 
agencies. Include information pertaining to all required licenses, permits, etc.  
 

3. Project Approach and Technical Understanding 

Describe your approach to providing the Scope of Work described in the RFP in a high 
quality, cost-effective, environmentally sound manner that will meet the RCDTC’s proposed 
schedule. Demonstrate a thorough conceptual and technical understanding of the purpose 
and scope of the project. The approach must describe the methods, equipment, and 
sequencing of operations to be used in herbicide applications and vegetation management 
activities. If planning to contract out for any services in the Scope of Work, identify which 
items and subcontractors. Include all subcontractors’ license and qualification details if 
necessary. 

4. Timeline 

The contractor shall demonstrate the ability to commence work, which is anticipated to 
begin in March 2027, and complete all work by March 31, 2030.  

5. Cost Proposal 
 

Bidders shall submit a complete cost proposal that clearly identifies the cost per acre and 
total lump sum for all work described in this Request for Proposal. Costs must include all 
labor, equipment, supervision, mobilization, materials, insurance, required bonds and 
overhead necessary to complete the project in accordance with the specifications. 
Proposals must be transparent and free of unauthorized exclusions or hidden charges. 
Bidders are responsible for reviewing the bonding requirements in attachment C and 
including all associated costs in their proposed pricing.  The lowest responsive and 
responsible bid will receive the maximum score for this category, with all other bids scored 
proportionally according to the relative cost formula outlined in the Evaluation Criteria. 
 

6. Local Workforce and Community Benefit 
 

Preference may be given to contractors who demonstrate a commitment to hiring and 
utilizing a local workforce, subcontractors, and suppliers from Tehama, Shasta, Glenn, or 
Butte Counties. Proposals should describe how local labor, materials, and services will be 
incorporated into the project to support regional economic development. Bidders are 
encouraged to highlight partnerships with local businesses, training opportunities for local 
workers, and other benefits that strengthen community capacity while ensuring high-
quality project delivery. 
 

7. References 

Include at least three references who can speak about your past performance and capability 
on similar projects within the last three (3) years, including at least one reference who has 
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worked with you within the last 18 months. References should be inclusive of name, address, 
contact information, dates services were performed and values of contracts. 

8. Staff to be Assigned 

Provide a staff organization chart or list and identify the qualifications, roles and 
responsibilities to be fulfilled by each staff member or subcontractor. 

9. Bid Presentation 

Bids shall reflect costs for the project broken down by task. Bids shall only be prepared using 
copies of the Bid Forms included in the Contract Documents. The use of substitute Bid Forms 
other than clear and correct photocopies of those provided by the RCDTC will not be 
permitted. Bids shall be executed by an authorized signatory. In addition, Proposers shall fill 
in all blank spaces (including inserting “N/A” where applicable), and initial all interlineations, 
alterations, or erasures to the Bid Forms. Proposers shall neither delete, modify, nor 
supplement the printed matter on the Bid Forms nor make substitutions thereon. Use of black 
or blue ink, indelible pencil, or a typewriter is required. Deviations in the Bid Forms may 
result in the Bid being deemed non-responsive. 
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Bid Form – Herbicide Application Project 

Cost Proposal 
 

Cost per acre:  USD (Not to exceed $250/acre) 

Total acres: 151 

Total lump sum bid:  USD (Not to exceed $37,750 total) 

 

TOTAL AMOUNT (WRITTEN IN WORDS) ____________________________________________________________ 

 

Contractor Information 
 

(Indicate not applicable (“N/A”) where appropriate.) 

 

NOTE: Where Bidder is a joint venture, pages shall be duplicated, and information 
provided for all parties within the joint venture. 

 

• Name of Bidder:   
 

• Type of Entity:   
 

• Bidder Address:   
 

 

 

 

 

(Telephone Number) 

 
(Email Address) 

• Qualified Applicator License Number:       

• Pest Control Business License Number: _____________________________________________  
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• How many years has Bidder’s organization been in business as a Contractor? 
 

 

• How many years has Bidder’s organization been in business under 
its present name?   

 

o Under what other or former names has Bidder’s organization operated? 
 
 

• If Bidder’s organization is a corporation, answer the following: 
 

o Date of Incorporation:    
 

o State of Incorporation:   
 

o President’s Name:     
 

o Vice President’s Name(s):   
 

o Secretary’s Name:    
 

o Treasurer’s Name:    
 

• If an individual or a partnership, answer the following: 
 

o Date of Organization:   
 

o Name and address of all partners (state whether general or 
limited partnership): 

 

 

 

 

 

 
 

• If other than a corporation or partnership, describe organization 
and name principals: 
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• List other states in which Bidder’s organization is legally qualified to do business: 
 

 

 

 

 
 

• What type of work does the Bidder normally perform with its own forces? 
 

 

• Has the Bidder completed herbicide application on private property?  (Check One and 
provide reference):       ☐ Yes         ☐No 

Subcontractor Information (if applicable) 
 

Listed below are all subcontractors, consultants, or specialty service providers that 
the Bidder intends to utilize in the performance of this contract. The Bidder shall 
identify the name, address, applicable licenses and certifications, and portion of 
work to be performed by each subcontractor. The Prime Contractor shall remain 
fully responsible for the performance, supervision, safety, and compliance of all 
subcontractors utilized on this project. Any subcontractor performing herbicide 
application work shall possess and maintain all licenses, certifications, registrations, 
and approvals required by the California Department of Pesticide Regulation and 
the Tehama County Agricultural Commissioner. 

Note: All subcontractors performing herbicide application activities shall maintain 
all required federal, state, and local licenses, certifications, registrations, and 
insurance coverage necessary to perform the work described in this RFP 

 

Subcontractor 
Name 

Address Qualified 
Applicator 
License 
(QAL) 
Number 

Pest Control 
Business 
License 
(PCB) 

Portion 
of Work 

Estimated 
Subcontract 
Value 

      
      
      
      
      
      

 

 



15 
 

 

[SIGNATURE ON NEXT PAGE] 



16 
 

 

I hereby certify under penalty of perjury under the laws of California that all the 
information submitted in connection with this Bid and all the representations 
made herein are true and correct. 

 

Bidder:  Bidder's Business Address: 

 

 

(Company Name):  
 

 

 

 

 
 

By:  
(Signature) 

 

 

(Type or print name): 
 

 

(Title): 
 

 
 

(Where signed) (City, State): 

 

Dated:  
State of Incorporation:  

 

Names and addresses of all partners or joint 
venturers: 

 

 

Statement of the authority of signatory to bind 
Bidder: 

 

(Corporate seal) 
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[REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK] 
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BID BOND 
[Note: Not required when other form of Bidder’s security, e.g., cash, certified check, or 
cashier’s check, accompanies Bid.] 

 

The makers of this bond are,   , as 
Principal, and  , as Surety and 
are held and firmly bound unto the [RCDTC], with its principal place of business at [202 
Walnut St. Red Bluff, CA], hereinafter called the RCDTC, in the penal sum of TEN 
PERCENT (10%) OF THE TOTAL BID PRICE of the Principal submitted to the RCDTC for 
the work described below, for the payment of which sum in lawful money of the United 
States, well and truly to be made, we bind ourselves, our heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 

 

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the principal has 
submitted the accompanying bid dated September  , 2026, for [Herbicide 
Application Project]. 

If the Principal does not withdraw its Bid within the time specified in the Contract 
Documents; and if the principal is awarded the Contract and provides all documents to 
the RCDTC as required by the Contract Documents; then this obligation shall be invalid. 
Otherwise, this bond will remain in full force and effect. 

Surety, for value received, hereby stipulates, and agrees that no change, extension of 
time, alteration, or addition to the terms of the Contract Documents shall affect its 
obligation under this bond, and Surety does hereby waive notice of any such changes. 

In the event a lawsuit is brought upon this bond by the RCDTC, and judgment is 
recovered, Surety shall pay all litigation expenses incurred by the RCDTC in such suit, 
including reasonable attorneys’ fees, court costs, expert witness fees and expenses. 

 

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under 
their several seals this   day of  , 2026, the name and 
corporate seal of each corporation. 

 

(Corporate Seal) 

Contractor/ Principal 

 

By  
 

Title  
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(Corporate Seal) Surety 

 

By   
Attorney-in-Fact 

(Attach Attorney-in-Fact Certificate) Title 
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Notary Acknowledgment 
A notary public or other officer completing this certificate 
verifies only the identity of the individual who signed the 
document to which this certificate is attached, and not the 
truthfulness, accuracy, or validity of that document. 

 
STATE OF CALIFORNIA 
COUNTY OF   

 
On September      , 20   , before me,  , Notary Public, personally 

Appeared                                                                                  , who proved to me based on satisfactory. 

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to 
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their 
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed 
the instrument. 
I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph 
is true and correct. 

WITNESS my hand and official seal. 
 
 
 

 

Signature of Notary Public 

OPTIONAL 
Though the information below is not required by law, it may prove valuable to persons relying on the 

document and could prevent fraudulent removal and reattachment of this form to another document. 
 CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED 

DOCUMENT 
¨ Individual  

¨ Corporate Officer  

 Title(s)  Title or Type of Document 

¨ Partner(s) ¨ Limited 
  ¨ General Number of 

Pages ¨ Attorney-In-Fact  

¨ Trustee(s)  
¨ Guardian/Conservator  Date of 

Document ¨ Other:  
Signer is representing: 
Name Of Person(s) Or Entity(ies) 

 

  Signer(s) Other Than Named Above 

NOTE: This acknowledgment is to be completed for Contractor/Principal. 
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Notary Acknowledgment 
A notary public or other officer completing this certificate 
verifies only the identity of the individual who signed the 
document to which this certificate is attached, and not the 
truthfulness, accuracy, or validity of that document. 

 
STATE OF CALIFORNIA 
COUNTY OF   

 
On September      , 20   , before me,  , Notary Public, personally 

appeared , who proved to me based on satisfactory. 

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to 
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their 
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed 
the instrument. 
I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph 
is true and correct. 

WITNESS my hand and official seal. 
 
 
 

 

Signature of Notary Public 

OPTIONAL 
Though the information below is not required by law, it may prove valuable to persons relying on the 

document and could prevent fraudulent removal and reattachment of this form to another document. 
 CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED 

DOCUMENT 
¨ Individual  

¨ Corporate Officer  

 Title(s)  Title or Type of Document 

¨ Partner(s) ¨ Limited 
  ¨ General Number of 

Pages ¨ Attorney-In-Fact  

¨ Trustee(s)  
¨ Guardian/Conservator  Date of 

Document ¨ Other:  
Signer is representing: 
Name Of Person(s) Or Entity(ies) 

 

  Signer(s) Other Than Named Above 

NOTE: This acknowledgment is to be completed for the Attorney-in-Fact. The Power-of-
Attorney to local representatives of the bonding company must also be attached. 

END OF BID BOND 
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Non-Collusion Declaration 
 

The undersigned declares: 

 

I am the   of  , the 
party making the foregoing Bid. 

 

The Bid is not made in the interest of, or on behalf of, any undisclosed person, 
partnership, company, association, organization, or corporation. The Bid is genuine 
and not collusive or a sham. The Bidder has not directly or indirectly induced or 
solicited any other Bidder to put in a false or sham bid. The Bidder has not directly or 
indirectly colluded, conspired, connived, or agreed with any Bidder or anyone else to 
put in a sham bid, or to refrain from bidding. The Bidder has not in any manner, 
directly or indirectly, sought by agreement, communication, or conference with 
anyone to fix the Bid Price of the Bidder or any other Bidder, or to fix any overhead, 
profit, or cost element of the Bid Price, or of that of any other Bidder. All statements 
contained in the Bid are true. The Bidder has not, directly or indirectly, submitted his 
or her Bid Price or any breakdown thereof, or the contents thereof, or divulged 
information or data relative thereto, to any corporation, partnership, company, 
association, organization, bid depository, or to any member or agent thereof to 
effectuate a collusive or sham bid, and has not paid, and will not pay, any person or 
entity for such purpose. 

 

Any person executing this declaration on behalf of a Bidder that is a corporation, 
partnership, joint venture, limited liability company, limited liability partnership, or 
any other entity, hereby represents that he or she has full power to execute, and 
does execute, this declaration on behalf of the Bidder. 

 

I declare under penalty of perjury under the laws of the State of California that the 
foregoing is true and correct and that this declaration is executed on                  [date], at 

  [state]. 

 
Name of Bidder:   

 

Signature:   
 

Name and Title:   
 

Date:   
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Contracts Certificate Regarding Workers’ Compensation 
 
 

I am aware of the provisions of section 3700 of the Labor Code which require every 
employer to be insured against liability for workers’ compensation or to undertake self-
insurance in accordance with the provisions of that code, and I will comply with such 
provisions before commencing the performance of the work of this Contract. 

 

 

Name of Bidder:   
 

Signature:   
 

Name and Title:   
 

Date:                                                           

 

False Claims Certification 
 

By signing the Authorization of Submission below, the bidder certifies that neither it 
nor any of its principals have been found liable under the Federal False Claims Act or 
any similar state law, have knowingly submitted false or fraudulent claims for payment 
under any government-funded contract, or will submit any false or fraudulent claims 
under this contract. 

 

 

Acknowledgment 
 

The undersigned, having carefully examined all of the contract documents, permit 
requirements by jurisdictional regulatory agencies, contract, contract addenda, 
proposal requirements and conditions, special provisions, scope of work, and all other 
information provided by the RCDTC for the RFP listed above in and for the RCDTC, is 
familiar with the conditions, having personally visited the site of the work, and hereby 
proposes to furnish all labor, materials and equipment, and all incidental work 
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necessary to deliver the scope of work, in place and in strict conformity with the 
contract documents, for the unit prices named in the RFP. 

Authorization of Submission 
 

Submitting Bidder Name:   

 

Submitting Bidder Address:   

 

Authorized Representative Name:   

 

 Authorized Representative Signature:   

 

Date:   

 [REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK] 
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SECTION FIVE: RFP PROCESS 
1. SUBMITTAL OF PROPOSALS 
Submissions can be submitted electronically on Public Purchase and/or a paper copy of the 
complete bid packet may be delivered by 4:00 p.m. PST on September 30, 2026 to the 
RCDTC office at: 

Resource Conservation District of Tehama County 
202 Walnut Street 

Red Bluff, CA 96080. 

Responsive proposers submit proposals that are complete, accurate, and submitted in 
accordance with the instructions provided in this solicitation. Proposer meets qualifications, 
licensing, etc. Proposer acknowledges all addenda. Submitted proposals that will be 
considered non-responsive include failure to address or not clearly respond to the scope of 
work or deliverables. Incomplete or missing signatures, forms, certifications, or 
attachments. Proposal includes additional services or costs not requested in the solicitation. 
Proposal is received after the stated deadline. Proposer does not meet the required 
experience, licensing, or other qualifications. Each proposer shall submit its Bid in strict 
conformity with the requirements of this solicitation. Unauthorized additions, 
modifications, revisions, conditions, limitations, exclusions, or provisions attached to a Bid. 
Failure to include or incomplete cost per acre and lump sum. Unsolicited additive bids, 
defined as proposals that include additional services, features, or costs not specifically 
requested by the issuing agency, are not permitted and may be deemed non-responsive. 

The issuing agency reserves the right to reject any proposal that includes unsolicited 
additions, modifications, or enhancements that alter the scope, budget, or timeline of the 
project as originally defined.  

In addition to responsiveness, proposers must demonstrate responsibility. The issuing 
agency reserves the right to reject any proposal from a proposer who has: 

• A history of poor performance on previous contracts. 
• Demonstrated a lack of integrity, honesty, or ethical conduct. 
• Been involved in violations of labor, environmental, or safety laws. 
• Been suspended or debarred from public contracting. 
• Failed to comply with the terms and conditions of prior agreements. 

Determination of non-responsibility may be based on documented evidence, references, or 
publicly available records. 

It is the sole responsibility of the proposer to deliver its proposal so that it is received by 
the time and date required. Any proposal received after the specified deadline cannot be 
considered and will be considered non-responsive. 

2. COSTS OF DEVELOPING PROPOSALS 
Any and all costs incurred in the preparation of a proposal are the responsibility of each 
proposer and will not be reimbursed by RCDTC, nor will grant funds be used for such 
reimbursement. 



 

26  

3. LICENSING AND LABOR COMPLIANCE REQUIREMENTS 
In accordance with Business and Professions Code Sections 7028.15 and 7028.5, and Public 
Contract Code Section 3300, all proposers must possess and maintain a valid California Pest 
Control License (PCB) and employ or retain personnel holding the applicable Qualified 
Applicator License (QAL) required for the work. Subcontractors must also possess valid and 
appropriate license classifications for each specialty they are contracted to perform. 

Any bid submitted by a proposer who does not hold the required license(s) at the time of 
bid submission will be deemed non-responsive and rejected. The Resource Conservation 
District of Tehama County (RCDTC) reserves the right to request proof of valid licensing 
from the proposer and all listed subcontractors. This documentation must be provided 
within ten (10) calendar days of request and must demonstrate compliance with all 
licensing requirements for the duration of the contract. 

The Contractor and any subcontractors performing herbicide application services shall 
possess all licenses, certifications, registrations, permits, and approvals required by the 
California Department of Pesticide Regulation and the Tehama County Agricultural 
Commissioner. The Contractor shall maintain a valid California Pest Control Business 
License (PCB) for the duration of the contract and shall ensure that all pesticide applications 
are conducted under the supervision of appropriately licensed personnel. Contractors shall 
maintain a valid QAL and ensure all personnel performing restricted-material applications 
possess the licenses or certificates required under California law. Neither a CSLB contractor 
license nor Department of Industrial Relations (DIR) registration is required unless 
otherwise mandated by law for the specific services being performed. 

4. PROPOSAL TERMS AND CONDITIONS 
It is the responsibility of each proposer to be familiar with all the specifications, terms and 
conditions of the RFP. By the submission of a proposal, the proposer certifies that if 
awarded a contract, the proposer will make no claim against the RCDTC based upon 
ignorance of or misunderstanding of the specifications. 

Prior to commencing any Work and after receipt of the Notice of Award, the Contractor 
shall submit or cause to be submitted all certificates of insurance and endorsements, 
showing that the Contractor has the required insurance, to the attention of the RCDTC. Such 
insurance is to be provided at the sole cost and expense of the Contractor. No Work shall be 
performed until all the required insurance has been received and approved. Insurance 
requirements shall be maintained as set forth in the contract. 

The RCDTC reserves the right to revise the Contract Documents prior to the bid opening 
date. Revisions, if any, shall be made with written addenda. All addenda issued by the 
RCDTC shall be made part of the Contract Documents. Pursuant to Public Contract Code 
Section 4104.5, if the RCDTC issues an addendum which includes material changes to the 
Project less than 72 hours prior to the deadline for submission of Bids, the RCDTC may 
extend the deadline for submission of Bids. The RCDTC may determine, in its sole 
discretion, whether an addendum warrants postponement of the Bid submission date. Each 
prospective Proposer shall provide the RCDTC with a name, address, and email address to 
which addenda may be sent, and a telephone number by which the RCDTC can contact the 
Proposer. Copies of addenda will be furnished by public purchase, email, first class mail, 
express mail, and/or other proper means of delivery without charge to all parties who have 
obtained a copy of the Contract Documents and provided such current information. Please 
Note: Proposers are responsible for ensuring they have received all addenda. To this end, 
each Proposer should contact the RCDTC to verify that it has received all addenda issued, if 
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any, prior to the Bid closure. The Proposer shall indicate the addenda received prior to 
bidding in the space provided in the Bid Forms. Failure to indicate all Addenda may be 
sufficient cause for rejecting the Bid. 

Pursuant to Labor Code section 1735 and other applicable provisions of law, the Contractor 
and its Subcontractors shall not discriminate against any employee or applicant for 
employment because of race, religious creed, color, national origin, ancestry, physical 
disability, mental disability, medical condition, marital status, sex, age, sexual orientation, 
or any other classifications protected by law on this Project. The Contractor will take 
affirmative action to ensure that employees are treated during employment or training 
without regard to their race, religious creed, color, national origin, ancestry, physical 
disability, mental disability, medical condition, marital status, sex, age, sexual orientation, 
or any other classifications protected by law. 

Each proposer shall submit its proposal with the understanding that the proposal will 
become a part of the official file on this matter and shall be subject to public disclosure. 

No Proposer shall be allowed to make, file or be interested in more than one Bid for the 
same work unless alternate Bids are specifically called for. A person, firm or corporation 
that has submitted a sub-proposal to a Proposer, or that has quoted prices of materials to a 
Proposer, is not thereby disqualified from submitting a sub-proposal or quoting prices to 
other Proposers or from simultaneously submitting its own Bid as a prime contractor. 

Proposers shall submit a Declaration of Non-Collusion with their proposal. This form is 
included with the Proposal Forms and must be signed and dated under penalty of perjury. 

Any Bid may be withdrawn either personally or by written request, incurring no penalty, at 
any time prior to the scheduled closing time for receipt of bids. Requests to withdraw Bids 
shall be worded so as not to reveal the amount of the original Bid. Withdrawn Bids may be 
resubmitted until the time and day set for the receipt of bids, provided that resubmitted 
Bids are in conformance with the instructions herein. 

Bids may be withdrawn after bid opening only by providing written notice to the RCDTC 
within five (5) working days of the Bid opening and in compliance with Public Contract 
Code section 5100 et seq., or as otherwise may be allowed with the consent of the RCDTC. 

Please refer to article 13 in the contract for insurance requirements. 

Please refer to article 4 and Exhibit B in the contract for payment terms and conditions. 

By submitting a proposal, each proposer certifies that all statements in this proposal are 
true. This constitutes a warranty, the falsity of which shall include the right, at the RCDTC’s 
option, of declaring any contract made, as a result thereof, null and void. Proposals shall be 
completed, executed, and submitted in accordance with the instructions of this RFP. If a 
proposal is not submitted in the format specified in this RFP, it may be rejected, unless the 
RCDTC determines that the nonconformity is either a minor irregularity or that the defect or 
variation in the proposal is immaterial or inconsequential. The RCDTC may give the 
proposer an opportunity to cure any deficiency resulting from a minor irregularity or an 
immaterial or inconsequential defect, or RCDTC may waive such deficiency, whichever is 
most advantageous to the RCDTC. 

5. BONDING REQUIREMENTS 
The successful proposer shall furnish the required bonds as follows: 
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a) Performance Bond: 100% 
b) Payment Bond: 100% 

Required bonds shall be submitted within 10 calendar days of Notice of Award and prior to execution 
of the contract 

6.  SUCCESSFUL PROPOSAL AS PART OF CONTRACT SERVICES 
Proposals received in response to this solicitation, at the RCDTC’s discretion, may be 
incorporated into the awarded contract and may serve as basic terms and conditions for the 
ultimate contract. Therefore, proposers are advised that, if successful, they will be held 
responsible for levels of services proposed at the funding levels quoted. The RCDTC 
reserves the right to negotiate modifications or revisions to any awarded contract. 

7. EVALUATION OF PROPOSALS 

The objective is to perform a thorough and fair evaluation of submitted proposals 
and facilitate the selection of a contract that best satisfies the RCDTC’s 
requirements. The following describes the evaluation process and associated 
components.  

1. Selection Process 
a) The RCDTC shall name, for the purpose of evaluating the proposals for this RFP, 

a Selection Evaluation Team composed of members of the RCDTC and/or RCDTC 
Board of Directors, consultants, or landowners appointed to assess submitted 
qualifications. The RCDTC reserves the right to include as part of the Selection 
Evaluation Team any qualified representatives from other agencies or entities. 

b) Proposal documentation requirements set forth in the RFP are designed to 
provide guidance to proposers concerning the type of information that will be 
used by the Selection Committee. Proposers shall be prepared to respond to 
requests by the Selection Evaluation Team for additional items deemed 
necessary to assist in the evaluation process. 

2. Evaluation Criteria and Scoring 
a) The Selection Evaluation Team shall be responsible for performing the 

evaluations of each proposal. Best approach determination shall be the 
evaluation method used when considering criteria other than merely cost. Each 
member of the team shall rate the proposers separately. The scores of each of 
the team members shall then be combined to provide a total score for each of 
the proposers. The proposals shall be evaluated on the following categories and 
the maximum weight possible for each category is listed below. 

  

 

1. Ability to Meet Project 
Objective 

Clear methodology for meeting the objective of 
scope of work. 

Pass/Fail 

2 Total Pricing 
• The proposer’s total bid amount must comply with 

the District’s established maximum project budget. 
Pass criteria: 

• Total pricing is at or below the maximum allowable 
amount 

• Pricing is submitted on all required forms 

Pass/Fail 
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• No unauthorized exclusions, omissions, or errors 
• Pricing is internally consistent and mathematically 

correct 
• Fail criteria: 
• Total pricing exceeds the maximum allowable 

amount 
• Missing pricing forms or incomplete totals 
• Unbalanced, irregular, or non-compliant pricing 

 

2.  Completeness and 
Responsiveness 

Proposal format, clarity, and inclusion of all required 
documents. 

10 Points 

3. Experience and 
Qualifications 

 

• Demonstrated experience with similar forestry 
vegetation management and herbicide application 
projects. 

• Relevant references showing successful performance 
• Qualifications and résumés of key personnel 
• Experience operating under environmental 

constraints 

 

25 Points 

4. Project Approach and 
Technical Understanding 

Clear methodology for scope of work, 
understanding of environmental/regulatory 

requirements, and safety/fire prevention 
measures. Realistic project schedule, staffing plan, 

and equipment resources. Flexibility to 
accommodate weather, access, and environmental 

restrictions. 

 

 

25 points 

5. Timeline and work plan Most efficient and realistic project timeline 15 points 

6. Cost Proposal 
• The Cost Proposal will be evaluated relative to the 

lowest responsive bid received. A maximum of 20 
points may be awarded for cost. 

• Cost scores will be calculated using the following 
formula: 

 

• The lowest responsive and responsible bid shall 
receive the full 20 points. 

• All other bids shall receive proportionately lower 
scores based on the formula above. 

20 points 
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• Bids that are non-responsive, unbalanced, or that 
include unauthorized exclusions will not be scored. 

• The District reserves the right to reject any bid that 
is deemed unreasonably low or high in relation to 
the overall project scope and budget. 

7. Local Workforce and 
Community Benefit 

Proposers with primary business 
addresses in the counties of Tehama, 
Shasta, Glenn, Butte counties. Partnerships 
with local businesses, training 
opportunities, or other measures that 
provide direct community benefit. 

5 points 

 Total  100 
Points 

 

3. Contract Award 

Award will be made to the qualified proposer(s) whose proposal(s) are determined 
to be most advantageous to the Resource Conservation District of Tehama County 
(RCDTC), considering cost and all other evaluation factors. Notice of intent to award 
will be issued following a public meeting of the RCDTC Board of Directors, during 
which the recommended contractor selection is presented as an item on the 
publicly posted agenda.  

If the RCDTC cannot successfully negotiate a contract with the highest ranked 
proposer, the RCDTC will terminate negotiations and begin negotiations with the 
next highest ranked proposer. 

Proposers will receive emailed Award/Non-Award notification(s) which may 
include the name of the proposer to be awarded this contract. 

Once the RCDTC notifies the proposer of the intent to award, the proposer shall 
have ten (10) calendar days, excluding Saturdays, Sundays, and legal holidays, to 
submit all required documents and certifications. The contract shall not be executed 
until all required documents and certifications have been received and verified by 
the RCDTC. Upon receipt and acceptance of all properly completed and executed 
materials, the RCDTC will execute the contract and issue a formal Notice to Proceed. 

Failure of the apparent successful proposer to execute the contract and provide 
acceptable certificates of insurance within ten (10) calendar days of Notice of 
Award, excluding Saturdays, Sundays, and legal holidays, may result in cancellation 
of the award. RCDTC reserves the right to award the contract to the next highest-
ranked responsive and responsible proposer or to take any other action permitted 
by law. 

Proposers are advised that the RCDTC reserves the following prerogatives: 

a.  Reject any bids, at its discretion, including bids found to be conditional or 
incomplete, contain irregularities, contain any interlineations or alterations, or 
found to be not responsive to this RFP.  
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b.  Waive any errors or informalities in any bid to the extent permitted by law.  

c.  Disqualify any proposer in accordance with the instructions herein.  

d.  Investigate the qualifications of any proposer under consideration.  

e.  Require confirmation or clarification of information furnished by the proposer. 

f.  Require additional evidence of bidder’s ability to perform the Work described in 
these bid documents.  

g.  Contact the submitted references to confirm information provided in the bid.  

h.  Postpone or cancel the entire RFP or a portion thereof.  

i.  Postpone the bid opening or award for its own convenience.  

j. Award a contract in part or in combination of items.  

k. Issue subsequent RFPs.  

l. Seek the assistance of outside technical experts to review the bids.  

m. Disqualify a bid upon evidence of collusion, with intent to defraud, or other 
illegal practices on the part of the proposer.  

n. Require proposer to provide proof as to the equality, substitutability, and 
compatibility of any items proposed as alternates or equals.  

o. Determine, at the RCDTC’s sole discretion, the equality, substitutability, and 
compatibility of any items proposed as alternates or equals.  

p. Exercise any other rights under the applicable RCDTC authority, policy, or 
governing law language. The RCDTC has no obligation to consider any bid unless 
it is responsive to this RFP and conforming in all respects to the form of contract. 
This RFP does not commit the RCDTC to enter into a contract.  

q. To consider historic information and fact, whether gained from the proposer’s 
proposal or any other source, in the evaluation process, and 

r. The proposer is cautioned that it is the proposer’s sole responsibility to submit 
information related to the evaluation categories and the RCDTC is under no 
obligation to solicit such information if it is not included with the proposal. 
Failure of the individual or firm to submit such information may cause an 
adverse impact on the evaluation of the proposal. 

 

8. OTHER REQUIREMENTS 
In order to contract with the RCDTC, a proposer must meet the following requirements: 

a. Make available to the RCDTC its federal Tax Identification Number (TIN) or Social 
Security Number (SSN) 

b. Comply with all applicable federal, state, and local laws, regulations, permits, 
licensing, insurance, and safety requirements applicable to the work described in 
this RFP. 
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c. Meet the requirements for audit of its expenditures if required in the above 
documents. 

1. Protest/Appeal Process 

The following procedure is provided in the event that a proposer wishes to protest the 
RFP evaluation and selection process or appeal the recommendation to award a 
contract once the Notices of Award/Non-Award have been issued. 

• Any protest must be submitted in writing to the RCDTC mailing address PO 
Box 1232, Red Bluff, CA 96080. Attention: Jon Barrett. RCDTC District 
Manager 

• The protest must be submitted before 5:00 PM on the 5th calendar day 
following the date of the Notice of Award. 

• The protest must contain a complete statement of the basis for the protest. The 
protest must include the name, address, telephone number and e-mail address 
of the person representing the protesting party. 

• The procedure and time limits are mandatory and are the proposer’s sole and 
exclusive remedy in the event of a bid protest. 

Proposer’s failure to comply with these procedures shall constitute a waiver of any 
right to further pursue the protest, including filing a claim or legal proceedings. 

Upon receipt of written protest/appeal, the RCDTC will review and provide an 
opportunity to settle the protest/appeal by mutual agreement, will schedule a meeting 
to discuss or issue a written response to advise of an appeal/protest decision within 20 
business days of receipt of the appeal/protest. 

2. Public Records Access 

Proposers should be aware that submitted proposals are subject to the California 
Public Records Act and may be disclosed to members of the public upon request.  

All information regarding the proposals will be held confidential until the Selection 
Committee has completed its evaluation and any contract negotiations are complete. 
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THIS CONTRACT is made on the 19th day of February of 2026 by and between the Resource 
Conservation District of Tehama County, ("OWNER" or “District”) and ("CONTRACTOR") 
with respect to the following recitals: 

1. District is a public entity organized and existing under the laws of the State of
California.

2. District desires to contract with Contractor to perform the work more particularly
described below and Contractor desires to perform such work on the terms and
conditions set forth in this Contract. 

3. Project Coordination: The District Manager of RCDTC is Jon Barrett, who is the
representative of RCDTC for all purposes under this agreement. Seronica Biggs is
designated as the project manager for the RCDTC and shall supervise the progress 
and execution of this agreement. Contractors are required to adhere to all the 
conditions set forth in the scope of work for all operations on the project site. 

NOW, THEREFORE, in consideration of the mutual covenants and conditions contained 
in this Contract, the parties agree as follows: 

Article 1 

THE WORK 

Contractor shall perform all the work as described in “Exhibit A Scope of Work” which is attached 
to this Agreement and incorporated herein by this reference. 

Article 2 

TIME OF COMMENCEMENT AND COMPLETION 

The work to be performed under this Contract shall begin only after execution of the Contract and 
issuance of a written Notice to Proceed. Actual commencement will be dependent on factors outside the 
District’s control, including weather conditions, site accessibility, and seedling availability. Planting will 
occur during suitable planting windows as determined by the District’s Registered Professional Forester 
(RPF) and in coordination with the Contractor. All tasks must be completed no later than May 31, 2027, 
unless extended in writing by the District. 

Article 3 

CONTRACT SUM 

The Contract Sum is the total amount payable by District to Contractor for the performance of all of 
the work under the Contract. The Contract Sum is zero dollars ($0.00) unless otherwise modified in 
accordance with this Contract. 

Attachment B

CONTRACT FOR TREE PLANTING 

“BCMR Herbicide Application Project” 



 

Article 4 

PAYMENT SCHEDULE 

4.1 If the completion date of this Contract as specified in Article 2 is more than thirty 
(30) calendar days after the issuance of the notice to proceed, Contractor shall submit to 
District on or before month’s end, an application for payment specifying in detail the labor 
and materials incorporated into the work during the previous month. District's review of the 
application for payment and estimate of the value of labor and materials incorporated into the 
work shall be final. Upon completion of the work, District shall have paid to Contractor 
through monthly payment requests, provided the work has been accepted by District, and 
subject to the provisions of Articles 5 and 8. The payment of progress payments shall not be 
construed as an absolute acceptance of the work up to the time of such payments, the entire 
work being subject to final inspection and approval of District. 

4.2 For the full performance of the services described in the Agreement by 
CONTRACTOR, District shall pay CONTRACTOR based on the grant funding schedule and 
the reporting requirements set forth in “Exhibit B Payment Schedule” attached to this 
Agreement and incorporated herein by reference. 

4.3 The District will submit payments to CONTRACTOR within 15 days after the District 
receives payment from the funder. The District cannot pay for services before it receives 
compensation for prior invoiced work from the funder. 

Article 5 

PAYMENTS  

5.1 Payments shall be made as provided in Article 4. 

5.2 Payments may be withheld on account of (1) defective work not remedied; (2) claims 
or stop notices filed; (3) failure of Contractor to make payments properly to subcontractors 
or for labor, materials, or equipment; (4) damage to another contractor; or (5) unsatisfactory 
prosecution of the work by Contractor. 

5.3 Final payment shall not be due until Contractor has delivered to District a complete 
release of all stop notices arising out of this Contract or receipts in full covering all labor, 
materials and equipment for which a lien could be filed, or a bond satisfactory to District 
indemnifying District against any such notice or lien. 

5.4 In the event that the grant funding on which this Agreement relies is materially 
reduced or made unavailable, despite the parties understanding and expectations that no such 
disruption shall occur, this Agreement shall terminate immediately upon notice of such 
funding disruption by District to Contractor. 



 

 
Article 6 

CONTRACT DOCUMENTS 

6.1 The Contract Documents shall consist of this Contract; request for bid, including all 
sections and attachments; Bid form; all required bonds and insurance; any attachments; any 
supplemental or special conditions to this Contract; any plans, specifications and drawings; 
any exhibits, addenda and bulletins; and any other documents, including but not limited to 
modifications, signed by both parties relating to the subject matter of this Contract. The 
intention of the Contract Documents is to place on Contractor the obligation to provide all 
labor, materials, equipment and other items necessary for the proper execution and 
completion of the work and the terms and conditions of payment therefore, and also to 
perform all work, which may be reasonably necessary to produce the intended results. 

6.2 The term "work" as used in the Contract Documents includes all labor, materials and 
equipment necessary to complete the items listed in the scope of work. 

Article 7 

CONTRACTOR 

7.1 Contractor acknowledges that Contractor is an independent contractor and not an 
employee, agent or representative of District. Contractor acknowledges that Contractor shall 
be solely responsible for and shall indemnify and hold District harmless from all matters 
relating to payment of Contractor's employees, subcontractors, suppliers and others, including 
compliance with Social Security withholding, and all other regulations governing such 
matters. This acknowledgement shall be documented through Contractor and all 
Subcontractor’s preparation and signing of DISTRICT'S “Exhibit C Certification of 
Contractor’s Workers Compensation Coverage Exemption Request” form. 

7.2 Contractor shall supervise and direct the work using Contractor's best skill and 
attention. Contractor shall be solely responsible for all means, methods, techniques, 
sequences and procedures and for coordinating all portions of the work under the Contract. If 
the work of the Contract is part of a larger project, Contractor shall communicate and 
cooperate with District and any other contractors on the project to the extent necessary so that 
the performance and sequence of the entire project may be carried forward in good order and 
in a timely manner. 

7.3 Unless otherwise specifically noted in writing signed by District, Contractor shall 
provide and pay for all labor, materials, equipment, tools, construction equipment and 
machinery, water, heat, utilities, transportation and other facilities and services necessary for 
the proper execution and completion of the work. 

7.4 Contractor represents and warrants to District that all materials, equipment and work 
incorporated in the execution of this project shall be of good quality, free from faults and 
defects and in conformance with the Contract Documents. All materials, equipment and work 



 

not so conforming to these standards may be considered defective. This warranty shall be in 
addition to any other warranty provided by law or contract. 

7.5 Contractor shall pay all sales, consumer, use, and other similar taxes required by law 
and shall secure and pay for all permits, fees and licenses necessary for the execution of the 
work. 

7.6 Contractor shall give all notices and comply with all laws, ordinances, rules, 
regulations and orders of any public authority bearing on the performance of the work and 
shall notify District if any of the Contract Documents are at variance therewith. 

7.7 Contractor shall be responsible for the acts and omissions of all Contractor's 
employees and all subcontractors, their agents and employees and all other persons 
performing any of the work under a contract with Contractor. 

7.8 Contractor at all times shall keep the project area free from accumulation of waste 
materials or rubbish caused by Contractor's operations. At the completion of the work, 
Contractor shall remove all Contractors’ waste materials and rubbish from and about the 
project as well as Contractor's tools, equipment, machinery and surplus materials. If 
Contractor fails to clean up, District may do so and charge the cost to Contractor. 

7.9 Contractor acknowledges that he or she has made an independent investigation of the 
job site, including underground conditions and all other conditions that might affect the 
progress of the work and is satisfied as to those conditions. 

7.10 Contractor acknowledges that he or she has read and understands all of the Contract 
Documents. 

7.11 Contractor acknowledges awareness of the provisions of subsection (b) of Public 
Contract Code section 7103.5, which states as follows: 

In entering into a public works contract or a subcontract to supply goods, services, or 
materials pursuant to a public works contract, the contractor or subcontractor offers and 
agrees to assign to the awarding body all rights, title, and interest in and to all causes of 
action it may have under Section 4 of the Clayton Act ( 15 U.S.C. Sec. 15 ) or under the 

Cartwright Act (Chapter 2 (commencing with Section 16700 ) of Part 2 of Division 7 of the 
Business and Professions Code), arising from purchases of goods, services, or materials 
pursuant to the public works contract or the subcontract. This assignment shall be made 

and become effective at the time the awarding body tenders final payment to the contractor, 
without further acknowledgment by the parties. 

Contractor also acknowledges that these provisions may apply to the work 
being completed under this contract 

7.12 Contractor shall comply with CAL FIRE, Forest Service and Exhibit H Fire Plan for 
Construction and Service fire restrictions. Contractor shall have on site an adequate 
transportable water supply capable of fire suppression in the event a fire should result from 
execution of the work. All vehicles and equipment must be equipped with operable fire 
extinguishers and approved spark arrestors. 

7.13 Contractor shall adhere to all best management practices outlined in Exhibit I Winter 
Period Operations Plan and The California Forest Practices Act, or outlined in the forest 
management plan. 

https://1.next.westlaw.com/Link/Document/FullText?findType=L&originatingContext=document&transitionType=DocumentItem&pubNum=1000546&refType=LQ&originatingDoc=I7e9e2f40d10011e6afb394816a0d85d7&cite=15USCAS15
https://1.next.westlaw.com/Link/Document/FullText?findType=L&originatingContext=document&transitionType=DocumentItem&pubNum=1000199&refType=LQ&originatingDoc=I7e9e2f41d10011e6afb394816a0d85d7&cite=CABPS16700


 

Article 8 

COMPLIANCE WITH LABOR CODE REQUIREMENTS/PREVAILING WAGES/DAVIS 
BACON 

8.1 Applicability. 

This project is a public works project funded by the State of California and performed on federal 
lands. Accordingly, the work is subject to California Labor Code §§1720–1861 (Prevailing Wage 
Laws), the California Code of Regulations, Title 8, §16000 et seq., and the federal Davis-Bacon Act 
(40 U.S.C. §3141 et seq.), including related regulations at 29 C.F.R. Parts 1, 3, and 5. Contractors and 
subcontractors of every tier shall comply with both California and federal labor standards. 

8.2 Wage Rates; Higher-of-Two Rule. 

The applicable California DIR prevailing wage determinations and the U.S. Department of Labor 
Davis-Bacon wage determinations are incorporated into this Agreement by reference. Contractors 
must pay not less than the higher of the two applicable wage rates (including fringe benefits) for each 
craft, classification, or type of worker employed on the project. 

8.3 Posting. 

The Contractor shall post at the jobsite, in a prominent and accessible location: 

• California DIR wage determinations (Labor Code §1773.2); 

• U.S. Department of Labor Davis-Bacon wage determinations; and 

• The “Employee Rights Under the Davis-Bacon Act” poster (WH-1321) and other notices 
required by law. 

8.4 Certified Payroll Records. 

The Contractor and all subcontractors shall prepare and submit weekly certified payroll records as 
follows: 

• To the California DIR, electronically, in compliance with Labor Code §1776; and 

• To the District and upon request to USDOL, on U.S. Department of Labor Form WH-347 or 
an approved equivalent, in compliance with the Davis-Bacon Act and the Copeland “Anti-
Kickback” Act. 

• Certified payrolls and basic records shall be retained for three (3) years after project 
completion and be available for inspection by the District, DIR, or USDOL. 

8.5 Apprentices. 

The Contractor shall employ apprentices in accordance with California Labor Code §§1777.5–1777.7 
and applicable federal requirements. Apprentices must be properly registered and supervised, and 
ratios and training contributions must meet stricter state or federal standards. 

8.6 Overtime. 

Overtime shall be paid as required by California law and the Contract Work Hours and Safety 
Standards Act (CWHSSA, 40 U.S.C. §3701 et seq.). Workers must receive not less than 1.5 times the 



 

basic hourly rate for hours worked in excess of 8 hours per day or 40 hours per week, whichever is 
more protective. 

8.7 DIR Registration. 

Contractor acknowledges the requirements of Labor Code §§1725.5 and 1771.1, which provide that 
no contractor or subcontractor may be listed on a bid proposal or awarded a public works contract 
unless registered with the Department of Industrial Relations (DIR), except as specifically provided 
in those statutes. This project is subject to DIR compliance monitoring and enforcement. 

8.8 Withholding and Penalties. 

The District may withhold from payments due amounts sufficient to cover underpayments, penalties, 
or liquidated damages arising from noncompliance with state or federal prevailing wage laws. 
Contractors and subcontractors may be subject to civil and/or criminal penalties, contract termination, 
suspension, or debarment for violations. 

8.9 Subcontractor Compliance. 

The Contractor shall insert prevailing wage and Davis-Bacon requirements into every subcontract and 
shall be responsible for ensuring compliance by all subcontractors and lower-tier entities. 

8.10 Waiver of Indemnification. 

To the fullest extent permitted by law, Contractor specifically waives any claim for indemnification 
under Labor Code §1781 against the District for liability arising out of Contractor’s or subcontractors’ 
failure to comply with prevailing wage requirements. 

8.11 Applicability 

In accordance with 29 CFR Part 5, the following Definitions (5.2) and Contract Provisions (5.5) are 
applicable to this Contract. In the event of a conflict between these Definitions and Contract 
Provisions and any other provision of the Contract, the stricter requirement applies. 

8.12 Definitions 

The definitions set forth in 29 CFR § 5.2 apply to the Contract Provisions contained herein. Such 
definitions are to be read in addition to, and not in exclusion of, any Contracting Definitions as set 
forth in the State of California Standard Requirements for Public Facility Construction otherwise 
applicable to this Contract. 

8.13 Contract Provisions and Related Matters 

8.13.1 Minimum Wages 

8.13.1.1 General. 

All laborers and mechanics employed or working upon the site of the work (or under the United States 
Housing Act of 1937 or under the Housing Act of 1949 in the construction or development of the 
project), will be paid unconditionally and not less often than once a week, and without subsequent 
deduction or rebate on any account (except such payroll deductions as are permitted by regulations 
issued by the Secretary of Labor under the Copeland Act (29 CFR Part 3)), the full amount of wages 
and bona fide fringe benefits (or cash equivalents thereof) due at the time of payment computed at 
rates not less than those contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual relationship which may be 



 

alleged to exist between the contractor and such laborers and mechanics. 

Contributions made or costs reasonably anticipated for bona fide fringe benefits under Section 1(b)(2) 
of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers 
and mechanics, subject to the provisions of 29 CFR § 5.5(a)(1)(iv); also, regular contributions made 
or costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds, 
or programs, which cover the particular weekly period, are deemed to be constructively made or 
incurred during such weekly period. 

Such laborers and mechanics shall be paid the appropriate wage rate and fringe benefits on the wage 
determination for the classification for work actually performed, without regard to skill, except as 
provided in 29 CFR § 5.5(a)(4). Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each classification for the time actually 
worked therein; provided, that the employer’s payroll records accurately set forth the time spent in 
each classification in which work is performed. The wage determination (including any additional 
classification and wage rates conformed under 29 CFR § 5.5(a)(1)(ii)) and the Davis-Bacon poster 
(WH-1321) shall be posted at all times by the contractor and its subcontractors at the site of the work 
in a prominent and accessible place where it can be easily seen by the workers. 

8.13.1.2 Additional Classifications and Wage Rates. 

(A) The contracting officer shall require that any class of laborers or mechanics, including helpers, 
which is not listed in the wage determination and which is to be employed under the contract shall be 
classified in conformance with the wage determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits therefore only when the following criteria 
have been met: 

(1) The work to be performed by the classification requested is not performed by a classification in 
the wage determination; and 

(2) The classification is utilized in the area by the construction industry; and 

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship 
to the wage rates contained in the wage determination. 

(B) If the contractor and the laborers and mechanics to be employed in the classification (if known), 
or their representatives, and the contracting officer agree on the classification and wage rate (including 
the amount designated for fringe benefits where appropriate), a report of the action taken shall be sent 
by the contracting officer to the Administrator of the Wage and Hour Division, U.S. Department of 
Labor. The Administrator, or an authorized representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and so advise the contracting officer or will 
notify the contracting officer within the 30 day period that additional time is necessary. 

(C) In the event the contractor, the laborers or mechanics to be employed in the classification or their 
representatives, and the contracting officer do not agree on the proposed classification and wage rate 
(including the amount designated for fringe benefits, where appropriate), the contracting officer shall 
refer the questions, including the views of all interested parties and the recommendation of the 
contracting officer, to the Administrator for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of receipt and so advise the contracting 
officer or will notify the contracting officer within the 30 day period that additional time is necessary. 

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs 
8.13.1.2(B) or (C) shall be paid to all workers performing work in the classification under this contract 
from the first day on which work is performed in the classification. 



 

8.13.1.3 Fringe Benefit Not Expressed as Hourly Rate. 

Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics 
includes a fringe benefit which is not expressed as an hourly rate, the contractor shall either pay the 
benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly 
cash equivalent thereof. 

8.13.1.4 Fringe Benefits Provided by Contractor. 

If the contractor does not make payments to a trustee or other third person, the contractor may consider 
as part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in 
providing bona fide fringe benefits under a plan or program; provided, that the Secretary of Labor has 
found, upon the written request of the contractor, that the applicable standards of the Davis Bacon Act 
have been met. The Secretary of Labor may require the contractor to set aside in a separate account 
assets for the meeting of obligations under the plan or program. 

8.13.2 Withholding 

The Federal agency or the Resource Conservation District of Tehama County (RCDTC) shall upon 
its own action or upon written request of an authorized representative of the Department of Labor 
withhold or cause to be withheld from the contractor under this contract or any other Federal contract 
with the same prime contractor, or any other federally assisted contract subject to Davis Bacon 
prevailing wage requirements, which is held by the same prime contractor, so much of the accrued 
payments or advances as may be considered necessary to pay laborers and mechanics, including 
apprentices, trainees, and helpers, employed by the contractor or any subcontractor the full amount of 
wages required by the contract. In the event of failure to pay any laborer or mechanic, including any 
apprentice, trainee, or helper, employed or working on the site of the work (or under the United States 
Housing Act of 1937 or under the Housing Act of 1949 in the construction or development of the 
project), all or part of the wages required by the contract, the Agency may, after written notice to the 
contractor, sponsor, applicant, or owner, take such action as may be necessary to cause the suspension 
of any further payment, advance, or guarantee of funds until such violations have ceased. 

8.13.3 Payrolls and Basic Records 

8.13.3.1 Recordkeeping. 

Payrolls and basic records relating thereto shall be maintained by the contractor during the course of 
the work and preserved for a period of three (3) years thereafter for all laborers and mechanics working 
at the site of the work (or under the United States Housing Act of 1937, or under the Housing Act of 
1949, in the construction or development of the project). Such records shall contain the name, address, 
and social security number of each such worker, his or her correct classification, hourly rates of wages 
paid (including rates of contributions or costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in section 1(b)(2)(B) of the Davis Bacon Act), daily and 
weekly number of hours worked, deductions made and actual wages paid. Whenever the Secretary of 
Labor has found under 29 CFR § 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing benefits under a plan or program described 
in section 1(b)(2)(B) of the Davis Bacon Act, the contractor shall maintain records which show that 
the commitment to provide such benefits is enforceable, that the plan or program is financially 
responsible, and that the plan or program has been communicated in writing to the laborers or 
mechanics affected, and records which show the costs anticipated or the actual cost incurred in 
providing such benefits. Contractors employing apprentices or trainees under approved programs 
shall maintain written evidence of the registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and trainees, and the ratios and wage rates 
prescribed in the applicable programs. 



 

8.13.3.2 Weekly Payroll Submission and Statement of Compliance. 

(A) The contractor shall submit weekly for each week in which any contract work is performed a copy 
of all payrolls to the Federal agency if the agency is a party to the contract, but if the agency is not 
such a party, the contractor will submit the payrolls to the applicant, sponsor, or owner, as the case 
may be, for transmission to the Federal agency. The payrolls submitted shall set out accurately and 
completely all of the information required to be maintained under 29 CFR § 5.5(a)(3)(i), except that 
full social security numbers and home addresses shall not be included on weekly transmittals. Instead 
the payrolls shall only need to include an individually identifying number for each employee (e.g., 
the last four digits of the employee’s social security number). The required weekly payroll information 
may be submitted in any form desired. Optional Form WH 347 is available for this purpose from the 
Wage and Hour Division Web site at http://www.dol.gov/whd/forms/wh347instr.htm or its successor 
site. The prime contractor is responsible for the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social security number and current address of 
each covered worker, and shall provide them upon request to the Federal agency if the agency is a 
party to the contract, but if the agency is not such a party, the contractor will submit them to the 
applicant, sponsor, or owner, as the case may be, for transmission to the Federal agency, the 
contractor, or the Wage and Hour Division of the Department of Labor for purposes of an investigation 
or audit of compliance with prevailing wage requirements. It is not a violation of this section for a 
prime contractor to require a subcontractor to provide addresses and social security numbers to the 
prime contractor for its own records, without weekly submission to the sponsoring government agency 
(or the applicant, sponsor, or owner). 

(B) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the 
contractor or subcontractor or his or her agent who pays or supervises the payment of the persons 
employed under the contract and shall certify the following: 

(1) That the payroll for the payroll period contains the information required to be provided under 
§ 5.5(a)(3)(ii) of Regulations, 29 CFR Part 5, the appropriate information is being maintained under 
§ 5.5(a)(3)(i) of Regulations, 29 CFR Part 5, and that such information is correct and complete; 

(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the 
contract during the payroll period has been paid the full weekly wages earned, without rebate, either 
directly or indirectly, and that no deductions have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set forth in Regulations, 29 CFR Part 3; 

(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe 
benefits or cash equivalents for the classification of work performed, as specified in the applicable 
wage determination incorporated into the contract. 

(C) The weekly submission of a properly executed certification set forth on the reverse side of 
Optional Form WH 347 shall satisfy the requirement for submission of the “Statement of Compliance” 
required by paragraph 8.13.3.2(B) of this section. 

(D) The falsification of any of the above certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. § 1001 and 31 U.S.C. § 231. 

8.13.3.3 Access to Records; Enforcement. 

The contractor or subcontractor shall make the records required under paragraph 8.13.3.1 available 
for inspection, copying, or transcription by authorized representatives of the Federal agency or the 
Department of Labor, and shall permit such representatives to interview employees during working 
hours on the job. If the contractor or subcontractor fails to submit the required records or to make 
them available, the Federal agency may, after written notice to the contractor, sponsor, applicant, or 



 

owner, take such action as may be necessary to cause the suspension of any further payment, advance, 
or guarantee of funds. Furthermore, failure to submit the required records upon request or to make 
such records available may be grounds for debarment action pursuant to 29 CFR § 5.12. 

8.13.4 Apprentices and Trainees 

8.13.4.1 Apprentices. 

Apprentices will be permitted to work at less than the predetermined rate for the work they performed 
when they are employed pursuant to and individually registered in a bona fide apprenticeship program 
registered with the U.S. Department of Labor, Employment and Training Administration, Office of 
Apprenticeship, or with a State Apprenticeship Agency recognized by the Office, or if a person is 
employed in his or her first 90 days of probationary employment as an apprentice in such an 
apprenticeship program, who is not individually registered in the program, but who has been certified 
by the Office of Apprenticeship or a State Apprenticeship Agency (where appropriate) to be eligible 
for probationary employment as an apprentice. The allowable ratio of apprentices to journeymen on 
the job site in any craft classification shall not be greater than the ratio permitted to the contractor as 
to the entire work force under the registered program. Any worker listed on a payroll at an apprentice 
wage rate, who is not registered or otherwise employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the classification of work actually performed. In 
addition, any apprentice performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate on the wage determination for 
the work actually performed. Where a contractor is performing construction on a project in a locality 
other than that in which its program is registered, the ratios and wage rates (expressed in percentages 
of the journeyman’s hourly rate) specified in the contractor’s or subcontractor’s registered program 
shall be observed. Every apprentice must be paid at not less than the rate specified in the registered 
program for the apprentice’s level of progress, expressed as a percentage of the journeymen hourly 
rate specified in the applicable wage determination. Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program. If the apprenticeship program does not 
specify fringe benefits, apprentices must be paid the full amount of fringe benefits listed on the wage 
determination for the applicable classification. If the Administrator determines that a different practice 
prevails for the applicable apprentice classification, fringes shall be paid in accordance with that 
determination. In the event the Office of Apprenticeship, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an apprenticeship program, the contractor will no 
longer be permitted to utilize apprentices at less than the applicable predetermined rate for the work 
performed until an acceptable program is approved. 

8.13.4.2 Trainees. 

Except as provided in 29 CFR § 5.16, trainees will not be permitted to work at less than the 
predetermined rate for the work performed unless they are employed pursuant to and individually 
registered in a program which has received prior approval, evidenced by formal certification by the 
U.S. Department of Labor, Employment and Training Administration. The ratio of trainees to 
journeymen on the job site shall not be greater than permitted under the plan approved by the 
Employment and Training Administration. Every trainee must be paid at not less than the rate 
specified in the approved program for the trainee’s level of progress, expressed as a percentage of the 
journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid fringe 
benefits in accordance with the provisions of the trainee program. If the trainee program does not 
mention fringe benefits, trainees shall be paid the full amount of fringe benefits listed on the wage 
determination unless the Administrator of the Wage and Hour Division determines that there is an 
apprenticeship program associated with the corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits for apprentices. Any employee listed 
on the payroll at a trainee rate who is not registered and participating in a training plan approved by 



 

the Employment and Training Administration shall be paid not less than the applicable wage rate on 
the wage determination for the classification of work actually performed. In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the registered program shall be 
paid not less than the applicable wage rate on the wage determination for the work actually performed. 
In the event the Employment and Training Administration withdraws approval of a training program, 
the contractor will no longer be permitted to utilize trainees at less than the applicable predetermined 
rate for the work performed until an acceptable program is approved. 

8.13.4.3 Equal Employment Opportunity. 

The utilization of apprentices, trainees and journeymen under this part shall be in conformity with the 
equal employment opportunity requirements of Executive Order 11246, as amended, and 29 CFR Part 
30. 

8.13.5 Compliance with Copeland Act Requirements 

The contractor shall comply with the requirements of 29 CFR Part 3, which are incorporated by 
reference in this contract. 

8.13.6 Subcontracts 

The contractor or subcontractor shall insert in any subcontracts the clauses contained in 29 CFR 
§ 5.5(a)(1) through (10) and such other clauses as the Federal agency may by appropriate instructions 
require, and also a clause requiring the subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for the compliance by any subcontractor or 
lower tier subcontractor with all the contract clauses in 29 CFR § 5.5. 

8.13.7 Contract Termination; Debarment 

A breach of the contract clauses in 29 CFR § 5.5 may be grounds for termination of the contract, and 
for debarment as a contractor and a subcontractor as provided in 29 CFR § 5.12. 

8.13.8 Compliance with Davis Bacon and Related Acts 

All rulings and interpretations of the Davis Bacon and Related Acts contained in 29 CFR Parts 1, 3, 
and 5 are herein incorporated by reference in this contract. 

8.13.9 Disputes Concerning Labor Standards 

Disputes arising out of the labor standards provisions of this contract shall not be subject to the general 
disputes clause of this contract. Such disputes shall be resolved in accordance with the procedures of 
the Department of Labor set forth in 29 CFR Parts 5, 6, and 7. Disputes within the meaning of this 
clause include disputes between the contractor (or any of its subcontractors) and the contracting 
agency, the U.S. Department of Labor, or the employees or their representatives. 

8.13.10 Certification of Eligibility 

(i) By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person 
or firm who has an interest in the contractor’s firm is a person or firm ineligible to be awarded 
Government contracts by virtue of section 3(a) of the Davis Bacon Act or 29 CFR § 5.12(a)(1). 

(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a 
Government contract by virtue of section 3(a) of the Davis Bacon Act or 29 CFR § 5.12(a)(1). 

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 



 

§ 1001. 

8.14 Contract Work Hours and Safety Standards Act (CWHSSA) 

The Agency Head shall cause or require the contracting officer to insert the following clauses set forth 
in paragraphs 8.14.1, 8.14.2, 8.14.3, and 8.14.4 in full in any contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the Contract Work Hours and Safety Standards 
Act. These clauses shall be inserted in addition to the clauses required by § 5.5(a) or § 4.6 of 29 CFR 
Part 4. As used in this paragraph, the terms laborers and mechanics include watchmen and guards. 

8.14.1 Overtime Requirements 

No contractor or subcontractor contracting for any part of the contract work which may require or 
involve the employment of laborers or mechanics shall require or permit any such laborer or mechanic 
in any workweek in which he or she is employed on such work to work in excess of forty (40) hours 
in such workweek unless such laborer or mechanic receives compensation at a rate not less than one 
and one half times the basic rate of pay for all hours worked in excess of forty hours in such workweek. 

8.14.2 Violation; Liability for Unpaid Wages; Liquidated Damages 

In the event of any violation of the clause set forth in paragraph 8.14.1 the contractor and any 
subcontractor responsible therefor shall be liable for the unpaid wages. In addition, such contractor 
and subcontractor shall be liable to the United States (in the case of work done under contract for the 
District of Columbia or a territory, to such District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each individual laborer or mechanic, including 
watchmen and guards, employed in violation of the clause set forth in paragraph 8.14.1, in the sum of 
$10 for each calendar day on which such individual was required or permitted to work in excess of 
the standard workweek of forty hours without payment of the overtime wages required. 

8.14.3 Withholding for Unpaid Wages and Liquidated Damages 

The Federal Agency or the Resource Conservation District of Tehama County (RCDTC) shall upon 
its own action or upon written request of an authorized representative of the Department of Labor 
withhold or cause to be withheld, from any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to the Contract Work Hours and Safety 
Standards Act, which is held by the same prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or subcontractor for unpaid wages and liquidated 
damages as provided in 8.14.2. 

8.14.4 Subcontracts 

The contractor or subcontractor shall insert in any subcontracts the clauses set forth in paragraphs 
8.14.1 through 8.14.4 and also a clause requiring the subcontractors to include these clauses in any 
lower tier subcontracts. The prime contractor shall be responsible for compliance by any subcontractor 
or lower tier subcontractor with the clauses set forth in paragraphs 8.14.1 through 8.14.4. 

8.14.5 Records for CWHSSA Only Contracts 

In addition to the clauses contained in paragraph 8.14, in any contract subject only to the Contract 
Work Hours and Safety Standards Act and not to any of the other statutes cited in 29 CFR § 5.1, the 
contractor or subcontractor shall maintain payrolls and basic payroll records during the course of the 
work and shall preserve them for a period of three (3) years from the completion of the contract for 
all laborers and mechanics, including guards and watchmen, working on the contract. Such records 



 

shall contain the name and address of each such employee, social security number, correct 
classifications, hourly rates of wages paid, daily and weekly number of hours worked, deductions 
made, and actual wages paid. Further, the Agency Head shall cause or require the contracting officer 
to insert in any such contract a clause providing that the records to be maintained under this paragraph 
shall be made available by the contractor or subcontractor for inspection, copying, or transcription by 
authorized representatives of the Resource Conservation District of Tehama County and the 
Department of Labor, and the contractor or subcontractor will permit such representatives to interview 
employees during working hours on the job. 

 
Article 9 

LIQUIDATED DAMAGES 

9.1 The time limit specified in Article 2 is of the essence of the Contract. Contractors shall 
complete the work by the completion date and achieve the Milestones specified in Article 2 unless 
District agrees in writing to an extension of time. 

9.2 The term "day" as used in the Contract Documents shall mean calendar day. 

9.3 Failure to complete the work within the time and in the manner provided for by the 
Contract documents shall subject Contractor to liquidated damages. 
 
9.4 The actual occurrence of damages and the actual amount of the damages, which District 
would suffer if the work were not completed within the specified time set forth, are dependent 
upon many circumstances and conditions which could prevail in various combinations, and it is 
impracticable and extremely difficult to fix the actual damages. Damages that the district would 
suffer in the event of delay include loss of the use of the project, costs of administration, 
inspection, supervision, and the loss suffered by the public by reason of the delay in the work. 
Accordingly, the parties agree that the amount herein set forth shall be presumed to be the 
number of damages sustained by the failure of the Contractor to complete the work within the 
time specified. 

9.5 The amount of liquidated damages to be paid by Contractor to District for failure to 
complete the work specified shall be one-thousand US dollars ($1,000.00) for each calendar day 
by which completion of the project is delayed beyond the completion date or milestones listed in 
Article 2, such amount being the actual cash value agreed upon as the loss to District resulting 
from Contractor's default. If completion date delays other contractual work, the Contractor shall 
pay the cost of other delayed work up to $1,000.00 per day. 

9.6 In the event Contractor shall become liable for liquidated damages under this Article, 
District, in addition to all other remedies provided by law, shall have the right to withhold all 
retained percentages of payments which would otherwise be or become due Contractor until the 
liability of Contractor under this section has been finally determined. If the retained percentage 
is not sufficient to discharge all liabilities of Contractor incurred under this Article, Contractor 
and its sureties shall continue to remain liable to District until all such liabilities are satisfied in 
full. 

Article 10 

NOTICES 

All Notices required or provided for under this Agreement shall be in writing and delivered in person 
or sent by certified mail, postage, or by scanning and emailing a copy of original documents. 



 

Notices required to be given to District shall be addressed as follows 

Seronica Biggs, Project Manager 

Resource Conservation District of Tehama County 

PO Box 1232 

Red Bluff, CA 96080 

530-727-9983 

sbiggs@tehamacountyrcd.org 

Notices required to be given to Contractor shall be addressed as follows: 

name 

----------------------- 

address 

Phone number 

email 

 

 
party may change its address for notices by giving notice in writing to the other party, and thereafter 
all notices shall be addressed and transmitted to the new address. Notices shall be deemed given and 
received on the earlier of personnel delivery, of if mailed, on the expiration of 48 hours after being 
deposited in the United States Mail or on the delivery date or attempted delivery date shown on the 
return receipt, air bill or facsimile whichever is later. 

Article 11 

PROTECTION OF PERSONS AND PROPERTY 

Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and 
programs in connection with the work. Contractor shall take all reasonable precautions for the safety 
of, and shall provide all reasonable protection to prevent damage, injury or loss to (1) all employees 
on the work and other persons who may be affected thereby, (2) all the work and all materials and 
equipment to be incorporated therein, and (3) other property at the site or adjacent thereto. Contractor 
shall comply with all applicable laws, ordinances, rules, regulations and orders of any public authority 
having jurisdiction for the safety of persons or property or to protect them from damage, injury or 
loss. All damages or loss to any property caused in whole or in part by Contractor, any subcontractor, 
any sub-subcontractor or anyone directly or indirectly employed by any of them, or by anyone for 
whose acts any of them may be liable, shall be remedied by Contractor, except damage or loss directly 
and solely attributable to the negligent acts or omissions of District. 

Article 12 

mailto:sbiggs@tehamacountyrcd.org


 

INDEMNITY 

To the fullest extent permitted by law (including Civil Code sections 2782 et seq.), CONTRACTOR 
shall at its own expense defend, indemnify, hold harmless, exculpate, and release DISTRICT, its 
officers, agents, and employees, from and against any and all actions, claims, damages, liabilities, 
disabilities, liens, judgments, awards, or expenses (including but not limited to reasonable attorney’s 
fees of DISTRICT, expert fees, litigation costs, and investigation costs), property damage or 
economic loss of any nature, that may be asserted by any person or entity, including CONTRACTOR, 
and that arise out of, pertain to, or relate to CONTRACTOR’s acts, omissions, obligations or 
performance under this Agreement, except when the injury or loss is caused by the sole active 
negligence or intentional wrongdoing of DISTRICT. CONTRACTOR shall, at its own expense, 
defend any suit or action founded upon a claim of the foregoing. If there is a possible obligation to 
indemnify, CONTRACTOR’s duty to defend exists regardless of whether it is ultimately determined 
that there is not a duty to indemnify. DISTRICT shall have the right to select its legal counsel at 
CONTRACTOR’s expense, subject to CONTRACTOR’s approval, which shall not be unreasonably 
withheld. This indemnification obligation is not limited in any way by any limitation on the amount 
or type of damages or compensation payable to or for CONTRACTOR or its agents under workers' 
compensation acts, disability benefits acts, or other employee benefit acts. CONTRACTOR shall also 
defend, indemnify, hold harmless, exculpate, and release DISTRICT from and against any adverse 
determination made by the Internal Revenue Service or the State Franchise Tax Board and/or any other 
taxing or regulatory agency with respect to CONTRACTOR’s “independent contractor” status that 
would establish a liability on DISTRICT for failure to make social security deductions or 
contributions or income tax withholding payments, or any other legally mandated payment. These 
defense and indemnity obligations shall survive the termination or completion of this Agreement and 
are in addition to, and not limited by, the Insurance obligations in the Agreement. 

Article 13 

CONTRACTOR'S LIABILITY INSURANCE 

Contractor shall procure and maintain, for the duration of the contract, insurance against claims for 
injuries to persons or damages to property which may arise from or in connection with the 
performance of the work described herein and the results of that work by Contractor, his/her agents, 
representatives, employees or subcontractors. At a minimum, Contractor shall maintain the 
insurance coverage, limits of coverage and other insurance requirements as described below. 

Commercial General Liability (including operations, products and completed operations) 

$1,000,000 per occurrence for bodily injury, personal injury and property damage. If coverage is 
subject to an aggregate limit, that aggregate limit shall be twice the occurrence limit, or the general 
aggregate limit shall apply separately to this project/location. 

Automobile Liability 

Automobile liability insurance is required with minimum limits of $1,000,000 per accident for 
bodily injury and property damage, including owned and non-owned and hired automobile 
coverage, as applicable to the scope of services defined under this agreement. 

Workers’ Compensation 

If Contractor has employees, he/she shall obtain and maintain continuously Workers’ Compensation 
insurance to cover Contractor and Contractor’s employees and partners as required by the State of 
California, as well as Employer’s Liability insurance in the minimum amount of $1,000,000 per 
accident for bodily injury or disease. Contractor represents that Contractor has secured the payment 



 

of worker's compensation insurance in compliance with the provisions of the Labor Code of the State 
of California and during the performance of this work shall continue to provide worker's 
compensation insurance. DISTRICT requires all Contractors and all their subcontractors to have on 
file with DISTRICT office a Certificate of Workers’ Compensation Insurance or a Certificate of Self- 
Insurance issued by the Director of Industrial Relations evidencing that worker's compensation 
insurance is in effect and providing that the District shall receive thirty (30) days prior written notice 
of cancellation. If CONTRACTOR is self-insured or is otherwise exempt from Workers 
Compensation regulations, CONTRACTOR shall complete and submit to DISTRICT, DISTRICT 
form entitled “Certification of Contractor’s Workers Compensation Coverage Exemption Request” 
(Exhibit C). This form certifies that under penalty of perjury Contractor and any of their 
subcontractors does not employ anyone in a manner that is subject to the workers’ compensation laws 
of California. (Business and Professions Code Section 7125.) By executing this Contract, Contractor 
certifies as follows: 

"I am aware of the provisions of Section 3700 of the Labor Code which 
require every employer to be insured against liability for workers' 
compensation or to undertake self-insurance in accordance with the 
provisions of that code, and I will comply with such provisions before 
commencing the performance of the work of this contract." 

If Contractor maintains higher limits than the minimums shown above, District shall be entitled to 
coverage for the higher limits maintained by Contractor. 

All such insurance coverage shall be provided on an “occurrence” basis, rather than a “claims 
made” basis. 

Certificates of Insurance 

Certificates of liability, workers' compensation, and other insurance as described herein, must be 
submitted to the District within eight (8) calendar days after the Contractor has received notice that 
the contract has been awarded. These certificates shall be approved by the District prior to the 
contract being approved, and the Notice to Proceed is issued. 

Endorsements: Additional Insureds 

The Commercial General Liability and Automobile Liability policies shall include, or be endorsed 
to include “Resource Conservation District of Tehama County, California Department of 
Forestry and Fire Protection and their elected and appointed officials, officers, employees, 
consultants and volunteers” doing work under this agreement as an additional insured. 

The certificate holder shall be “Resource Conservation District of Tehama County.” 

District shall be provided with a copy of Certificates of Insurance with endorsements. 

Deductibles and Self-Insured Retentions 

Any deductibles or self-insured retentions of $25,000 or more must be declared to, and approved 
by, the District. The deductible and/or self-insured retentions shall not limit or apply to 
Contractor’s liability to District and shall be the sole responsibility of Contractor. 

Primary Insurance Coverage 

For any claims related to this project, Contractor’s insurance coverage shall be primary insurance 
as respects the District, its officers, officials, employees and volunteers. Any insurance or self- 



 

insurance maintained by the District, its officers, officials, employees or volunteers shall be excess 
of Contractor’s insurance and shall not contribute with it. 

Coverage Cancellation 

Each insurance policy required herein shall be endorsed to state that “coverage shall not be reduced 
or canceled without 30 days’ prior written notice certain to the District.” 

Acceptability of Insurers 

Contractor’s insurance shall be placed with an insurance carrier holding a current A.M. Best & 
Company’s rating of not less than A: VII unless otherwise acceptable to the District. The District 
reserves the right to require rating verification. Contractor shall ensure that the insurance carrier 
shall be authorized to transact business in the State of California. 

Subcontractors 

Contractor shall require and verify that all subcontractors maintain insurance that meets all the 
requirements stated herein. 

Material Breach 

If for any reason, Contractor fails to maintain insurance coverage or to provide evidence of 
renewal, the same shall be deemed a material breach of contract. District, in its sole option, may 
terminate the contract and obtain damages from Contractor resulting from breach. Alternatively, 
District may purchase such required insurance coverage, and without further notice to Contractor, 
District may deduct from sums due to Contractor any premium costs advanced by District for such 
insurance. 

Policy Obligations 

Contractor’s indemnity and other obligations shall not be limited by the foregoing insurance 
requirements. 

Verification of Coverage 

Contractor shall furnish District with original endorsements effecting coverage required herein. All 
endorsements shall be received and approved by the District prior to District signing the agreement 
and before work commences. However, failure to do so shall not operate as a waiver of these 
insurance requirements. 

The District reserves the right to require complete, certified copies of all required insurance 
policies, including endorsements affecting the coverage required by these specifications at any 
time. 

Article 14 

CHANGES IN THE WORK 

14.1 Contractor and District agree that changes in this Contract or in work to be done under 
the Contract shall become effective only when written in the form of a supplemental 
agreement or change order and approved and signed by District and Contractor. It is 
specifically agreed that District shall have the right to request any alterations, deviations, 
reductions or additions to the Contract Documents, including without limitation the plans and 
specifications or any of them, and the amount of the cost thereof shall be added to or deducted 



 

from the amount of the Contract Sum by fair and reasonable valuations. This Contract shall 
be held to be completed when the work is completed in accordance with the original plans 
and specifications amended by such changes. If the change order requires an extension of 
time, time for completion of the work shall be extended to the date specified in the change 
order. Contractor shall not be subject to any claims for liquidated damages for such period of 
time, but Contractor shall have no claim for any other compensation for any such delay. No 
such change or modification shall release or exonerate any surety upon any guarantee or bond 
given in connection with this Contract. 

14.2 If any portion of the Contract work involves digging trenches or other excavations 
that extend deeper than four feet below the surface, then: 

.1 Contractor shall promptly, and before the following conditions are disturbed, 
notify District in writing of any: 

(a) material that Contractor believes may be material that is hazardous waste, 
as defined in Section 25117 of the California Health and Safety Code, that is 
required to be removed to a Class I, Class II, or Class III disposal site in 
accordance with provisions of existing law; 

(b) subsurface or latent physical conditions at the site differing from those 
indicated; and 

(c) unknown physical conditions at the site of any unusual nature, different 
materially from those ordinarily encountered and generally recognized as 
inherent in work of the character provided for in the Contract. 

.2 District shall promptly investigate the conditions, and if it finds that the conditions 
do materially so differ, or do involve hazardous waste, and cause a decrease or 
increase in Contractor's cost of, or the time required for, performance of any part of 
the work shall issue a change order under the procedures described in the Contract 
Documents. 

.3 In the event that a dispute arises between District and Contractor whether the 
conditions materially differ, or involve hazardous waste, or cause a decrease or 
increase in Contractor's cost of, or time required for, performance of any part of the 
work, Contractor shall not be excused from the scheduled completion date provided 
for by the Contract Documents, but shall proceed with all work to be performed under 
the Contract. Contractor shall retain any and all rights provided either by the Contract 
or by law, which pertain to the resolution of disputes and protests between the 
contracting parties. 

Article 15 

PROSECUTION OF WORK DESPITE DISPUTES 

In the event of a dispute between District and Contractor as to an interpretation of any of the plans, 
specifications or other Contract Documents, or as to the quality or sufficiency of material or 
workmanship, the decision of District shall for the time being prevail and Contractor, without 
delaying the job, shall proceed as directed by District without prejudice to a final determination by 
negotiation, arbitration or litigation (subject to paragraph 22.1 herein) in accordance with the 
provisions of the Contract Documents. Should Contractor be finally determined to be either wholly 
or partially correct, District shall reimburse Contractor to that extent for added costs Contractor may 
have incurred by reason of work done or material supplied beyond the terms of the Contract as a 



 

result of complying with District's directions. 

Article 16  

DEFAULT BY CONTRACTOR 
 

16.1 Contractor shall prosecute the work diligently to completion and in all events within 
the time specified in Article 2. If Contractor is adjudged bankrupt, makes a general 
assignment for the benefit of Contractor's creditors, has a receiver appointed on account of 
Contractor's insolvency, fails to achieve satisfactory progress, fails to supply a satisfactory 
number of skilled workers and adequate equipment and materials for the efficient execution 
of the work, or disregards laws, ordinances, or instructions of District, then District may give 
Contractor a written notice requiring correction of the problem. If Contractor fails to correct 
the problem or make satisfactory arrangements for the correction of the problem and proper 
completion of the project within five (5) calendar days, Contractor shall be deemed in default 
and the District may terminate the Contract effective immediately upon written notice to 
Contractor. Contractor and Contractor's surety on the performance bond, if any, shall remain 
liable for liquidated damages should the work be delayed beyond the completion date. 

16.2 If the surety elects not to take over and perform the Contract, District may take over 
the work and prosecute it to completion at Contractor's expense by any method District deems 
advisable. Contractor and Contractor's surety shall be liable to District for any excess cost 
incurred by District. If District elects to perform the work itself, District may, without liability, 
take possession of and utilize in completing the work, such equipment, materials, appliances, 
plants and other property belonging to Contractor as is located on the work site and necessary 
for the project. If the expense of completing the work exceeds the unpaid balance, Contractor 
shall pay the difference to the District. 



 

 

Article 17  

PERFORMANCE BOND AND LABOR AND MATERIALS PAYMENT BOND 

Contractor shall provide District with a Performance Bond (Exhibit E) and a labor and materials 
Payment Bond (Exhibit F). The labor and material payment bond shall be in an amount of one 
hundred percent (100%) of the Contract Sum to insure the payment of all obligations incurred by 
Contractor in connection with the work of the Contract. The bonds shall be in such form as prescribed 
in Exhibit E and Exhibit F and with such sureties as may be agreeable to the parties. Contractor 
shall deliver the performance bond along with the labor and material payment bond at the time of the 
execution of this Contract. 

Article 18 

SUBSTITUTION OF SECURITIES 

18.1 Consistent with the California Public Contract Code, Section 22300, Contractor may 
substitute securities for any monies withheld by District to ensure performance under the 
Contract. At the request and expense of Contractor, securities equivalent to the amount to be 
withheld shall be deposited with District, or with a state or federally chartered bank in 
California as the escrow agent, who shall then pay those monies to Contractor. Upon 
satisfactory completion of the Contract, the securities shall be returned to Contractor. 

18.2 Alternatively, Contractor may request and District shall make payment of retentions 
earned directly to the escrow agent at the expense of Contractor. At the expense of Contractor, 
Contractor may direct the investment of the payments into securities and Contractor shall 
receive the interest earned on the investments upon the same terms provided for in this Article 
for securities deposited by Contractor. Upon satisfactory completion of the Contract, 
Contractor shall receive from the escrow agent all securities, interest, and payments received 
by the escrow agent from District, pursuant to the terms of this Article. Contractor shall pay 
to each subcontractor, not later than twenty (20) days of receipt of the payment, the respective 
amount of interest earned, net of costs attributed to retention withheld from each 
subcontractor, on the amount of retention withheld to insure the performance of Contractor. 

18.3 Securities eligible for investment under this Article shall include those listed in 
California Government Code Section 16430, bank or savings and loan certificates of deposit, 
interest bearing demand deposit accounts, standby letters of credit, or any other security 
mutually agreed to by Contractor and District. Contractor shall be the beneficial owner of any 
securities substituted for monies withheld and shall receive any interest thereon. 

Article 19 

WORKING HOURS 

RESERVED 



 

 

Article 20 

GUARANTY 

20.1 Contractor guarantees all equipment, materials, supplies and work. Should any of the 
materials or equipment prove defective or should the work as a whole or any part thereof 
prove defective, due to faulty workmanship, material furnished or methods of installation, or 
should the work or any part thereof fail to operate properly as originally intended and in 
accordance with any plans and specifications, due to any of the above causes within twelve 
(12) months (or such longer period of time as may be prescribed by law, the supplier or the 
manufacturer) after the date on which the completed work covered by this Contract is 
accepted by District, Contractor agrees to reimburse District, upon demand, for its expense 
incurred in restoring said work to the condition contemplated in said project, including, but 
not limited to, the cost of any such equipment or materials replaced, the cost of removing and 
replacing any other work necessary to make such replacement or repairs, and the cost of 
testing the repaired or restored work, or, upon demand by District, to replace any such material 
and to repair said work completely without cost to District so that said work will function 
successfully as originally contemplated. Contractor expressly agrees to act as co- guarantor 
of all equipment and materials incorporated in the work, and Contractor shall supply District 
with all warranty and guarantee documents relative to such equipment and materials, which 
are guaranteed or warranted by their suppliers or manufacturers. The provisions of this Article 
apply to work done by any subcontractors of Contractor as well as to work done by 
Contractor. 

20.2 District shall have the unqualified option to make any needed replacement or repairs 
itself or to have such replacements or repairs done by Contractor. In the event District elects 
to have said work performed by Contractor, Contractor agrees that the repairs shall be made 
and such materials as are necessary shall be furnished and installed and any testing of repaired 
and replaced materials or work shall be done within a reasonable time after the receipt of 
demand from District and at no additional cost to District. If Contractor shall fail or refuse to 
comply with his obligations under this guaranty, District shall be entitled to all costs and 
expenses, including attorneys' fees, reasonably incurred by reason of the said failure or 
refusal. 

Article 21 

MISCELLANEOUS PROVISIONS 

21.1 Governing Law and Venue. This Contract shall be governed by and construed in 
accordance with the laws of the State of California. The parties also agree that, in the event 
of litigation, venue shall be in the proper court located in Tehama County, California. 

21.2 Assignment of Contract. Contractor shall not assign or transfer by operation of law or 
otherwise any or all of its rights, burdens, duties or obligations without the prior written 
consent of the surety on the performance bond, if any, and District. 

21.3 Notices. All notices, certificates, or other communications hereunder shall be deemed 
given when delivered or mailed by first-class or registered mail, postage prepaid, to the parties 



 

at their respective places of business. 

21.4 Binding Effect. This Contract shall insure to the benefit of and shall be binding upon 
Contractor and District and their respective successors and assigns. 

21.5 Severability. In the event any provision of this Contract shall be held invalid or 
unenforceable by a court of competent jurisdiction, such holding shall not invalidate or render 
unenforceable any other provision hereof. 

21.6 Amendments. The terms of this Contract shall not be waived, altered, modified, 
supplemented or amended in any manner whatsoever except by written agreement signed by 
the parties. 

21.7 Entire Agreement. This Contract and the other Contract Documents as defined in 
Article 6 hereof constitute the entire agreement between the parties. There are no 
understandings, agreements, representations or warranties, express or implied, not specified 
in this Contract or the other Contract Documents. Contractor, by the execution of this 
Contract, acknowledges that Contractor has read this Contract and all other Contract 
Documents, understands them, and agrees to be bound by their terms and conditions. 

Article 22 

AUTHORITY OF DISTRICT REPRESENTATIVES 

District's representative shall decide questions about the quality or acceptability of materials 
furnished and work performed manner of performance and rate of progress of the work, the 
interpretation of the Plans and Specifications and the fulfillment of the contract by the Contractor. 

Article 23 

FLOW DOWN PROVISIONS 

The Contractor shall abide by and be subject to all applicable terms and conditions of the attached 
agreement between CAL FIRE and the Resource Conservation District of Tehama County as shown 
in “Exhibit G Grant Agreement between CAL FIRE and RCDTC.” 

This Agreement supersedes all previous agreements or understandings and constitutes the entire 
understanding between parties with respect 

IN WITNESS WHEREOF RCDTC and CONSULTANT have executed this Agreement the 
day and year first above written 

Tehama County Resource Conservation District: Contractor: 
 
 
 
 
 

By:  

Jon Barrett, District Manager 

By:_  

 Contractor sig.



Request for Proposals (RFP) 

Attachment C 

FIRE PLAN FOR CONSTRUCTION AND SERVICE 
CONTRACTS 

1. SCOPE:

The provisions set forth below outline the responsibility for fire prevention and suppression
activities and establish a suppression plan for fires within the contract area. The contract area is 
delineated by map in the contract. The provisions set forth below also specify conditions under 
which contract activities will be curtailed or shut down. 

2. RESPONSIBILITIES:

A. Contractor

(1) Shall abide by the requirements of this Fire Plan.

(2) Shall take all steps necessary to prevent their employees, subcontractors and their
employees from setting fires, shall be responsible for preventing the escape of fires set
directly or indirectly as a result of contract operations, and shall immediately initiate actions
to extinguish all such fires which may escape.

(3) Shall permit and assist in periodic testing and inspection of required fire equipment.
Contractor shall certify compliance with specific fire precautionary measures in the fire plan
before beginning operations during Fire Precautionary Period and shall update such
certification when operations change.

(4) Shall designate in the Fire Plan and furnish on Contract Area, during operating hours, a
qualified fire supervisor authorized to act on behalf of Contractor in fire prevention and
suppression matters.

B. Resource Conservation District of Tehama County (RCDTC)

The RCDTC may conduct one or more inspections for compliance with the Fire Plan. The
number, timing, and scope of such inspections will be at the discretion of RCDTC
representatives responsible for contract administration. Such inspections do not relieve the
Contractor of responsibility for correcting violations of the fire plan or for fire safety in
general, as outlined in paragraph 2.A above.

3. DEFINITIONS:

The following definitions shall apply: 

Active Landing: A location the contractor may be skidding logs into, or performing other 
operations such as delimbing, log manufacturing, and chipping logs. Except for EV and E 
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days, loading logs or stockpiling chips only, on a cleared landing, does not constitute an 
Active Landing. 

 
Hot Saw: A harvesting system that employs a high-speed (>1100 rpm) rotating felling head, 
i.e., full rotation lateral tilt head. 

 
Mechanical Operations: The process of felling, skidding, chipping, shredding, masticating, 
piling, log processing and/or yarding which requires the use of motorized power which 
includes, chainsaws, chippers, motorized carriages, masticators, stroke delimbers, skidders, 
dozers etc. 

4. TOOLS AND EQUIPMENT: 

The Contractor shall comply with the following requirements during the fire precautionary 
period, as defined by unit administering contracts: 

The Fire Precautionary Period set by the RCDTC is April 2 through November 15 of any year. 
 

according to CPRC Section 4428. 

A.  Fire Tools and Equipment: Contractor shall meet minimum requirements of Section 
4428 of the California Public Resources Code (PRC). Fire tools kept at each operating landing 
shall be sufficient to equip all employees in the felling, yarding, loading, chipping, and 
material processing operations associated with each landing. Fire equipment shall include 
two tractor headlights for each tractor dozer used in Contractor's Operations. Tractor 
headlights shall be attachable to each tractor and served by an adequate power source. All 
required fire tools shall be maintained in suitable and serviceable condition for fire fighting 
purposes. 

Trucks, tractors, skidders, masticators, pickups and other similar mobile equipment shall be 
equipped with and carry at all times a size 0 or larger shovel with an overall length of not less 
than 46 inches and a 2-1/2 pound axe or larger with an overall length of not less than 28 
inches. 

B.  Fire Extinguishers: Contractor shall equip each internal combustion yarder, fuel truck, 
and loader with a fire extinguisher for oil and grease fires (4-A:60-B:C). 

Skidders and tractors shall be equipped with a minimum 5-BC fire extinguisher. 

All Fire Extinguishers shall be mounted, readily accessible, properly maintained and fully 
charged. 

Contractor shall equip each mechanized machine with hydraulic systems, powered by an 
internal combustion engine (chipper, feller/buncher, harvester, forwarder, hot saws, stroke 
delimber, etc), except tractors and skidders, with at least two 4-A:60-B:C fire extinguishers or 
equivalent. 

• This contract requires, does not require, a Fire Box and associated Fire Tools 
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C.  Spark Arresters and Mufflers: Contractor shall equip each operating tractor and any 
other internal combustion engine with a spark arrester, except for motor vehicles equipped 
with a maintained muffler as defined in C.P.R.C. Section 4442 or tractors with exhaust- 
operated turbochargers. Spark Arresters shall be a model tested and approved under Forest 
Service Standard 5100-1a as shown in the. National Wildlife Coordinating Group Spark 
Arrester Guide, Volumes 1 and 2, and shall be maintained in good operating condition. 
Every motor vehicle subject to registration shall at all times be equipped with an adequate 
exhaust system meeting the requirements of the California Vehicle Code. 

D.  Power Saws: Each power saw shall be equipped with a spark arrester approved 
according to C.P.R.C. Section 4442 or 4443 and shall be maintained in effective working 
order. An Underwriters Laboratories (UL) approved fire extinguisher containing a minimum 
14 ounces of fire retardant shall be kept with each operating power saw. In addition, a size 0 
or larger shovel with an overall length of not less than 38 inches shall be kept with each gas 
can but not more than 300 feet from each power saw when used off cleared landing areas. 

 

E.  Tank Truck or Trailer: Contractor shall provide a water tank truck or trailer on or in 
proximity to Contract Area during Contractor's Operations hereunder during Fire 
Precautionary Period. When Project Activity Level B or higher is in effect, a tank truck or 
trailer shall be on or immediately adjacent to each active landing, unless otherwise excepted 
when Hot Saws or Masticators are being used. See Section 6 for specific contract 
requirements. 

The tank shall contain at least 300 gallons of water available for fire suppression. Ample 
power and hitch shall be readily available for promptly and safely moving tanks over roads 
serving Contract Area. Tank truck or trailer shall be equipped with the following: 

(1) Pump, which at sea level, can deliver 23 gallons per minute at 175 pounds per square 
inch measured at the pump outlet. Pumps shall be tested on Contract Area using a 5/16 
inch orifice in the Forester One Inch In-Line Gauge test kit. Pump shall meet or exceed 
the pressure value in the following table for nearest temperature and elevation: 

 

• This contract requires, does not require, Section 4E of the Fire Plan. 
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The pump outlet shall be equipped with 1-1/2 inch National Standard Fire Hose thread. 
A bypass or pressure relief valve shall be provided for other than centrifugal pumps. 

(2) 300 feet of 3/4-inch inside diameter rubber-covered high-pressure hose mounted on 
live reel attached to pump with no segments longer than approximately 50 feet, when 
measured to the extreme ends of the couplings. Hose shall have reusable compression 
wedge type 1-inch brass or lightweight couplings (aluminum or plastic). One end of 
hose shall be equipped with a coupling female section and the other end with a 
coupling male section. The hose shall, with the nozzle closed, be capable of 
withstanding 200 PSI pump pressure without leaking, distortions, slipping of couplings, 
or other failures. 

(3) A shut-off combination nozzle that meets the following minimum performance 
standards when measured at 100 P.S.I. at the nozzle: 

 

 G.P.M. Horizontal Range 
Straight Stream 10 38 feet 
Fog Spray 6 - 20 N/A 

(4) Sufficient fuel to run the pump at least 2 hours and necessary service accessories to 
facilitate efficient operation of the pump. 

When Contractor is using Hot Saws or Masticators, an additional 250 feet of light weight 
hose, approved by the RCDTC, shall be immediately available for use and be capable of 
connecting to the 300 feet of hose and appurtenances in (2) and (3) above. 

This equipment and accessories shall be deliverable to a fire in the area of operations and is subject to the 
requirements for each specific activity level identified in Section 6. 

F.  Compressed Air Foam System: A Compressed Air Foam System (CAFS) is a fire 
suppression system where compressed air is added to water and a foaming agent. By 
agreement, Contractor may substitute a CAFS or functional equivalent in lieu of the tank 
truck, trailer or fire extinguishers, provided it meets or exceeds the following specifications 
and requirements: 

1. Variable foam expansion ratio – 10:1 to 20:1. 

2. Units shall be kept fully charged with air; water and foam concentrate as 
recommended by the manufacturer and have the appropriate tools to service the 
system. 

3. The unit shall contain enough energy to empty tank and clear hose prior to exhausting 
propellent. 

4. The unit shall be capable of being completely recharged within 10 minutes. 

5. When used on cable yarding landings, the unit shall be outfitted for immediate 
attachment to carriage and transported without damage to the unit. 

Fire extinguishers required for Hot Saws, Masticators and similar equipment identified in 
Section 4 B. above may be substituted with a 3 gallon CAFS. 
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Tank truck, trailer or equivalent may be substituted with a 30 Gallon CAFS with at least 550 
feet of one inch hose and an adjustable nozzle with enough water, air and foam concentrate 
for at least one recharge. 

This equipment and accessories shall also be deliverable to a fire in the area of operations 
and subject to the requirements for each specific activity level identified in Section 6. 

5. GENERAL 

A. State Law: In addition to the requirements in this Fire Plan, the Contractor shall comply with 
all applicable laws of the State of California. In particular, see California Public Resource 
Codes. 

B. Permits Required: The Contractor must secure a special written permit from the Project 
Manager or designated representative before burning, welding, or cutting metal or starting 
any warming fires. If contract requires Blasting and Storing of Explosives and Detonators, an 
Explosives Permit may be required pursuant to the California Health and Safety Code, 
Section 12101. 

C. Blasting: Contractor shall use electric caps only unless otherwise agreed in writing. When 
blasting is necessary in slash areas, a Fire Patrolperson equipped with a size 0 or larger 
shovel with an overall length of not less than 46 inches and a filled backpack can (4 or 5 
gallon) with hand pump shall remain in the immediate area for an hour after blasting has 
been completed. 

D. Smoking: Smoking will not be permitted at any time on the project site. 

E. Storage and Parking Areas. Equipment service areas, parking areas, and gas and oil storage 
areas shall be cleared of all flammable material for a radius of at least 10 feet unless 
otherwise specified by local administrative unit. Small mobile or stationary internal 
combustion engine sites shall be cleared of flammable material for a slope distance of at 
least 10 feet from such engine. The COR shall approve such sites in writing. 

F. Reporting Fires: As soon as feasible but no later than 15 minutes after initial discovery, 
Contractor shall call 911 to notify of any fires in Contract Area or along roads used by 
Contractor. Contractor's employees shall report all fires as soon as possible to the Project 
Manager and/or personnel listed below, but not necessarily in the order shown: 

 

 Name Office Address Office telephone 
Project 

Manager 
Seronica Biggs 724 Main St Red Bluff 

Ca 96080 
530-727-9983 

District Manager Jon Barrett 724 Main St Red Bluff 
Ca 96080 

530-727-1280 
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G. Communications: Contractor shall furnish a serviceable telephone, radio-telephone or radio 

system connecting each operating side with Contractor's headquarters. When such 
headquarters is at a location which makes communication to it clearly impractical, RCDTC 
may accept a reasonable alternative location. The communication system shall provide 
prompt and reliable communications between Contractor's headquarters (or agreed to 
alternative) and RCDTC via commercial telephone. 

Procedures for Reporting a Wildfire or Medical Emergency 

1. Contact 911 and clearly state that “This is an emergency call.” 

2. When reporting a fire, provide the following information: 

• Your Name 

• Call back telephone number 

• Project Name and Location; Descriptive location (Reference point) and Legal 
description (Township, Range, Section) 

• Fire Information: Including Acres, Rate of Spread and Wind Conditions 

• If location is off the main road system, send someone to guide emergency 
responders to scene. 

3. In the event of fire - direct personnel and equipment to engage in fire suppression as 
soon as possible and continue the attack until relieved by Fire Agency personnel. 

4. If it is a medical emergency, give aid to the victim(s) until first responders arrive. 

5. Contact Project Manager and relay emergency information. 
 
 

H. Fire Patrolperson: Contractor shall furnish a qualified fire patrolperson each operating day 
when Project Activity Level C or higher is in effect. When on duty, sole responsibility of 
patrolperson shall be to patrol the operation for prevention and detection of fires, take 
suppression action where necessary and notify the RCDTC as required. This Fire patrol is 
required on foot, unless otherwise agreed. By agreement, one patrolperson may provide 
patrol on this and adjacent projects. 

The Contractor shall, prior to commencing work, furnish the following information relating 
to key personnel: 

 

Title Name Telephone Number 
Fire Supervisor   

Fire Patrolperson   

 This contract requires, does not require, Section 5G of the Fire Plan. 

This contract requires, does not require, Section 5H of the Fire Plan. 



 

 

 

Tuolumne County Resource Conservation District (RCDTC) PO 
Box 4394 

Sonora, CA 95370 

I. Clearing of Fuels: Contractor shall clear away, and keep clear, fuels and 
logging debris as follows: 

 

Welding equipment and stationary log 
loaders, yarders and other equipment 
listed in California State Law: 

10 feet slope radius 

Tail or corner haulback blocks: All running blocks shall be located in 
the center of an area cleared to 
mineral soil at least 15 feet in 
diameter. 

Lines near, between or above blocks: Sufficient clearing to prevent line from 
rubbing on snags, down logs and other 
dead woody material. 

6. EMERGENCY PRECAUTIONS 

Contractor's Operations shall conform to the limitations or requirements in the 
Project Activity Level (PAL) table below. Project Activity Levels applicable to this 
project shall be the predicted activity levels for the Fire Danger Rating Area(s), or fire 
weather station(s) stated in the Contract Area Map Legend on Integrated Resource 
Service Contracts (IRSC’s), and other contracts where applicable. 

 
Fire Danger Rating Area/Fire Weather Station for Project To Be Determined  

The U.S. Forest Service, in its sole discretion, may change the predicted activity level if 
the current fire suppression situation, weather and vegetation conditions warrant an 
adjustment. Generally, the 
U.S. Forest Service will determine the following day’s activity level by 6:00 PM. 
Contractor shall obtain the predicted Project Activity Level from the U.S. Forest 
Service/Stanislaus National Forest Project Activity Line before starting work each day. 

 
Phone Number or Website to obtain Predicted Activity Levels: 000-000-0000 
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PROJECT ACTIVITY LEVEL 
 

Level Project Activity Minimum Requirements and Restrictions. Restrictions at each level are 
cumulative. 

A Minimum requirements noted above in Sections 4 and 5. 

B 1. Tank truck, trailer, or approved CAFS substitute shall be on or adjacent to the Active Landing. 

C 1. When Hot Saws or Masticators are operating, a tank truck, trailer, or approved CAFS 
substitute shall be within ¼ mile of these operations. Effective communications shall exist 
between the operator and the Active Landing. 

2. Immediately after Mechanical Operations cease, Fire patrol is required for two hours. 
Level Project Activity Minimum Requirements and Restrictions. Restrictions at each level are 

cumulative. 

D 1. Immediately after Hot Saw or Masticator operations cease, Fire patrol is required for three 
hours. 

2. No Dead Tree felling after 1:00 PM, except recently dead. 
3 No burning, blasting, welding or cutting of metal after 1:00 PM, except by special permit. 

Ev 1. The following activities may operate all day: 
a) Loading and hauling logs decked at approved landings. 
b) Loading and hauling chips stockpiled at approved landings. 
c) Servicing equipment at approved sites. 
d) Dust abatement, road maintenance (Chainsaw use prohibited), culvert installation within 

cleared area, chip sealing, paving, earth moving or rock aggregate stock pile loading and 
installation (does not include pit or quarry development). 

e) Chainsaw and log processing operations associated with loading logs or other forest 
products at approved landings. 

2. Hot Saws or Masticators may operate until 1:00 PM; provided that: 
a) A tractor or other equipment with a blade capable of constructing fireline is on or adjacent 

to the active landing or within ¼ mile of the operating equipment. This piece of 
equipment shall have effective communication with the Hot Saw or Masticator. 

b) Any additional restrictions specified by RCDTC. 
3. All other conventional Mechanical Operations are permitted until 1:00 PM. 



9 

 

 

E The following activities may operate all day: 
1. Loading and hauling logs decked at approved landings. 
2. Loading and hauling chips stockpiled at approved landings. 
3. Servicing Equipment at approved sites. 
4. Dust abatement, road maintenance (chainsaw use prohibited) or loading stock piles and 

rock aggregate installation (does not include pit or quarry development). 
5. Chainsaw operation associated with loading at approved landings. 

All other activities are prohibited. 

 
This Project utilizes “The Project Activity Level” (PAL), an industrial operation’s 
fire precaution system. The following Climatology Chart indicates the Historic 
Activity Levels for the Project Fire Danger Rating Area or Fire Weather Station 
utilized on this Project. This is only a historical average of the Activity Levels for 
the identified Fire Danger Rating Area or Weather Station. 
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NONINDUSTRIAL TIMBER 
MANAGEMENT PLAN 

STATE OF CALIFORNIA 

DEPARTMENT OF FORESTRY 

AMENDED 

SECTION I - GENERAL INFORMATION 

FOR ADMl~E ONLY 
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Dates Rec'd 
.HAY 0 3 20DZ 

Date Filed MAY l 3 ZOOZ 

Date Approved 
lSEP 1 7 2002 

0 
0 
l> 
U> 

This NTMP conforms to my/our plan and upon approval, I/we agree to conduct harvesting in accordance therewith. Cons~~ hereby giy~n to 
the Director of Forestry and Fire Protection, and his or her agents and employees, to enter the premises to inspect timber~tions fol'"""" 
compliance with the Forest Practice Act and Forest Practice Rules. >'..,, +: 

(/) N 

1. 

2. 

TIMBER OWNER(S) OF RECORD: Name Battle Creek Meadows Ranch. Inc. 

Corporate address: 

Address PO Box 8248 

City Marysville State CA Zip 95901 Phone 530-7 42-7 430 

Ranch address: PO Box 155, Mineral, CA 96963, 530-595-3390 

Signature ~.& ~ 
Nathan G Hale Jr., President , Battle Creek Meadows Ranch, Inc., 

Date 

C) 
)> 
0 
m 

{-::­
c 

NOTE: The timber owner is responsible for payment of a yield tax. Timber Yield Tax information m~ be obtained.at the Timber 
Tax Division, State Board of Equalization, P.O. Box 942879, Sacramento, California 94279-0060; phone-4-800-400-7115; 
BOE Web Page at http:I/ www.boe.ca.gov. · ~ c:> ..z::.. 

J>o 
(f) -r'\ 

~ 
TIMBERLAND OWNER(S) OF RECORD: Name_ Battle Creek Meadows Ranch. Inc. 

~ 
Corporate address: 0 

fTr 

Address PO Box 8248 

City Marysville State CA Zip 95901 Phone 530-7 42-7 4~0 

Ranch address: PO Box 155, Mineral, CA 96963, 530-595-3390 

Signature_~"""---~-~---fj-~-~---------Date 
Nathan G Hale· Jr., President , Battle Creek Meadows Ranch, Inc., 

1 
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LICENSED TIMBER OPERA TOR(S): Name _T.:...;B=A_,__ ______ Lic. No .. __ _ 

Address--------

City State Zip Phone __ _ 
NOTE: If LTO Is not known upon plan submission, submit Information in a Notice of Timber Operations as per 14 CCR 1090.7. 

Signature ___________________________ Date-----------

4. PLAN SUBMITTER(S): Nathan G Hale Jr .. President. Battle Creek Meadows Ranch, lnc.,309 Pala Ave .. Piedmont, CA 
94611 510- 654-0605 
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dditional Landowner for Purposes of Road Use Only 

Jse of road on Sierra Pacific Jndustries land from Highway 36 to Cold Creek gate. Main road 1.4 miles and spur road 0.2 mile. 

TIMBERLAND OWNER(S) OF RECORD: Name _ Sierra Pacific Industries. Inc. 

Address PO Box 496014 

City Redding State _C~A~_Zip 96049 Phone 530- 378- 8000 

Signature --~---Z--....'--""~__,__~·~.r:==-----------Date __ /._,...~.....,~-~~'/ ___ _ 
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N-2-02-002-5 - TEH 

Additional Landowner for Purposes of Road Use Only 

Use of road on Sierra Pacific Industries land from Highway 36 to Cold Creek gate. Main road 1.4 miles and spur road 0.2 mile. 

TIMBERLAND OWNER(S) OF RECORD: Name _ Sierra Pacific Industries. Inc. 

Address PO Box 496014 

City Redding State CA Zip 96049 Phone 530-

Signature ---''""'f-=ief._._€ _ __.tJ......_..,t!........_1 ... li~<=.V._.fA'.'--'---__,_/}._'A.....,_.;;;_,.__.Y._ ....... ___________ Date __________ _ 

Additional landowner, CalTrans, Joann Perkins, the Mineral City Water Company, and Sierra Pacific Industries are for road use only. 
No road construction nor reconstruction will be done on the roads. The Beresford property is for road and landing use. Two landings 
w ill be used as shown. A Class II watercourse, currently heavily rocked, will be used as is when dry. A THP on the Beresford property 
states that a twenty-four inch culvert will be installed here but has not yet been placed. If it is necessary to use this crossing when wet, 
an agreement with Mr. Beresford will be made and a DFG 1603 obtained for installation of the culvert. This is not expected to be 
necessary as there is very little timber to be accessed. 
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I PART OF PLAN 
SENDER: COMPLETE THIS SECTION 

• Complete items 1, 2, and 3. Also complete 
item 4 if Restricted Delivery is desired. 

• Print your name and address on the reverse 
so that we can return the card to you. 

• Attach this card to the backV t~ ~i1"iecQ 2 
or on the front if space per~~-

1 . Article Addressed to: 

jb1. ~, /) /4-U c I) 

7 J_ j' c;- U /-! t.,. t. 1r-/ !./I ,;;-iv' I~ 

Sc.10 I 0 /~?CJ;<._/ 

D. Is delivery address different from item 1? 0 Yes 

If YES, enter delivery address below: 0 No 

3. Service Type 

0 Certified Mail 

0 Registered 
0 Insured Mail 

0 Express Mail 
0 Return Receipt for Merchandi' 

0 C.O.D. 

4. Restricted Delivery? (Extra Fee) 0 Yes 

2. Article Number 

(Transfer from service label) 7002 0510 0003 3834 1225 

PS Form 3811 , August 2001 Domestic Return Receipt 102595·02·M-O 

SENDER: COMPLETE THIS SECTION 

• Complete items 1, 2, and 3. Also complete 
item 4 if Restricted Delivery is desired. 

• Print your name and address on the reverse 
so that we can return the card to you. 

• Attach this card to the back of the mailpiece, 
or on the front if space permits. 

1. Article Addressed to: )') r- tJ Av1 <J j' f/ TH¢ t-t/M 

?Av /vf~5 

{3 CJ\/ 6 °1 
)1;J J IV rl /I L-, t'.': v4- 'ft CJ c; J 

If YES, enter delivery address below: 

3. Service Type 

,p!r Certified Mail 
0 Registered 

0 Insured Mail 

~Express Mail 

0 Return Receipt for Merchandi' 

0 C.O.D. 

4. Restricted Delivery? (Extra Fee) 0 Yes 

2. Article Number 
(Transfer from service label) 7002 0510 0003 3834 1218 

PS Form 3811, August 2001 Domestic Return Receipt 

SENDER: COMPLETE THIS SECTION 

• Complete items 1, 2, and 3. Also complete 
item 4 if Restricted Delivery is desired. 

• Print your name and address on the reverse 
so that we can return the card to you. 

• Attach this card to the back of the mailpiece, 
or on the front if space permits. 

1. Article Addressed to: 

/}/ -s~ J tJ 11 /t.J tJ ;2 v12,,e 1.<h" 

J_;).. 0 J- ' tP /f iJ(./ ,/ C,, I~ 
3. Service Type 

0 Certified Mail 
0 Registered 
0 Insured Mail 

102595-02-M-O 

0 Express Mail 

0 Return Receipt for Merchand1 
0 C.O.D. 

4. Restricted Delivery? (Extra Fee) 0 Yes 

2. Article Number 
(Transfer from service label) 7002 0510 0003 3834 1195 

PS Form 3811, August 2001 Domestic Return Receipt 102595-02-M-C 
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Mineral City Water Co 
c/o Ms. Joann Perkins 
22026 Grove Circle 
Red Bluff, CA 96080 

Dear Ms. Perkins, 

PART OF PLAN 
David L. SellarlJ - 2 - O 2 - O O 2 - 5 - TEH 

Registered Professional Fores1er"l1815 
Lie. Timber Operator #A-1494 

P.O. Box 6292, Chico, CA 95927-6292 

530-893-9727 
29 May 2002 

The NTMP being reviewed for the Battle Creek Meadows Ranch requires access to a road 
running on the west side of the Ranch to the Church Camp. The road for most of its length is 
upon the Ranch. It appears that a short length of this road where it leaves Highway 36 is 
upon Water Co. property. I am therefore notifying you, by certified mail, as required by the 
Forest Practice Rules, that I am adding the Water Co. to the Notice of Preparation for the 
NTMP.for access purposes only. Please contact me if there are problems or concerns with 
this action. 

Tbankyou. 

Sincerely, 

David L. Sellars 



Ms. Joann Perkins 
22026 Grove Circle 
Red Bluff, CA 96080 

Mr. David Beresford 
42565 Valley View Rd. 
Scio, Oregon 97374 

PART OF PLAN 
David L. Sellars N - 2 - O 2 -. O O 2 - 5 - TEU 

Registered Professional Forester # l875 
Lie. Timber Operator #A-1./94 

P.O. Box 6292, Chico, CA 95927-6292 

530-893-9727 
29 May 2002 

Dear Ms. Perkins and Mr. Beresford 

You are the listed owners of property in Sections 24 and 25, T29N R3E, MDB&M which is 
on the west side of a portion of the Battle Creek Meadows Ranch. This is directly north of 
the Town ofMineral. There is a section of road upon your properties that accesses this part 
of the Ranch. I have been advised that the Ranch has the right to use this road. The Non­
Industria1 Timber Management Plan I have written for the Ranch is currently under review 
and CDF is requiring that you be named as an additional landowners for use of this road. 

I am therefore notifying you, by certified mail, as required by the Forest Practice Rules, that I 
am adding your names to the Notice of Preparation for the NTMP. Please contact me if there 
are problems or concerns or if my understanding of the matter regarding the road is in error. 

It would also be appreciated if we could use currently existing landing areas on your parcel. 
It is my understanding that such use has been permitted in the past. 

Thank you. 

Sincerely, 

David L. Sellars 



Mr. David Sutherland 
Cal Trans 
Box69 
Mineral, CA 96063 

Dear Mr. Sutherland, 

PART OF PLAN 
David L. SelJars 1\l _ 2 _ 0 2 0 0 2 5 Registered Professional Forester# tl"!S - -

Lie. Timber Operator #A-1494 

P.O. Box 6292, Chico, CA 95927-6292 

530-893-9727 

29 May 2002 

I am preparing an NTMP for timber management on the Battle Creek Meadows Ranch. A 
small portion of the Ranch adjoins the Cal Trans yard on the west. Mr. Dan Foster, Ranch 
foreman and part time Cal Trans employee, has shown me how access to the timber has been 
made in the past by skirting the fence for about fifty feet on Cal Trans. He has advised me 
that he believes that this use would be permitted in the future. I am, therefore, adding Cal 
Trans on to the plan as an additional landowner for use of this access onJy. The Forest 
Practice Rules require that I so notify you by certified letter. 

In a related matter, the CDF inspector has raised the issue of the use of the gates along both 
Highway 36 and 172. These have been used to access the various units for a long time with 
no problems and I am assuming that their continued use is going to be allowed. 

If you have concerns or comments, please contact me directly. 

Thank you. 

Sincerely, 

David L. SelJars 

- TEH 



PART OF PLAN N - 2 - o 2 ~ o o ~ - 5 

5. a. If L TO is not present on-site, list person to contact on-site who is responsible for the conduct of the operation . If unknown, 
so state, but name must be included on each Notice of Timber Operations or amended into NTMP. 

Name TBA 

There is no public access to the Ranch and all gates are kept locked for security. This is an active cattle ranch with 
cattle present in all seasons except winter. Much of the meadow/pastureland is irrigated and this may prevent use of 
certain roads and trails for access from time to time. 

During active timber harvest operations, the CDF inspector will notify the ranch foreman, timberland owner, or the 
RPF of his/her presence on the NTMP area. Access to the non-NTMP area will be cleared prior to access. A phone 
message left on the aswering machine of the Ranch Foreman will serve as notification. The Ranch Foreman is Dan 
Foster,t 530-595-3293. This will allow the foreman notice of someone being on the Ranch and aid in preventing the 
Inspector from being inadvertently locked in. During times when there is no active logging and/or when the Inspector 
is accompanied by representatives of other State agencies, he/she must make verbal contact with the Foreman prior 
to entering the Ranch. It is suggested that the CDF inspector leave another phone message when he/she leaves if 
contact has not been made with someone from the Ranch. 

b. [ X ] Yes [ ] No Will the timber operator be employed for the construction and maintenance of roads and landings 
during conduct of timber operations? If no, who is responsible? 

The L TO shall maintain roads and landings used in the operations during the harvest. Any construction of roads and 
maintenance of ranch roads not used in the harvest operations will be the responsibility of the Ranch. 

Who is responsible for erosion control maintenance after timber operations have ceased and until certification of the 
Work Completion Report? If not the L TO, then a written agreement must be provided per 14 CCR 1050 (c). 

The L TO shall be so responsible until the Work Completion Report is certified. 

6. Expected date of commencement of timber operations, which in addition will require filing a Notice of Timber Operations: 
( X ] date of NTMP conformance, or [ SEP (date) 

. 17200Z 
NTO will be filed immediately after NTMP is approved. 

7. The timber operation will occur within the: 

[ X ] NORTHERN FOREST DISTRICT 

8. Location of the timber operation by legal description: 
Base and Meridian: [ X ] Mount Diablo; [ ] Humboldt; [ ] San Bernardino. 

Sections Township Acreage Assessor's Parcel Number (Optional) 

por 24.26,25,35,36 T29N 557 Tehama 

por 19.20.30,31 395 Tehama 

TOTAL ACREAGE 952 (Logging Area Only) 

9. Planning Watershed: CALWATER Version, Identification Number, and Name_: _ 

Martin Creek, 5507.120501 

Cold Creek, 5507.120502 

Nanny Creek, 5507.120503 

All three watersheds are listed as impaired, however, the Dept. of Fish and Game has determined that anadromous salmonids 
are not found upstream of Angel Falls which is a number of miles downstream of the Ranch. Therefore the DFG has decided 

4 



10. 

11 . 

12. 

13. 

-TEH 
PART OF PLAN 

that none of the Ranch must be treated as if it was within an impaired watershed and the requirements of 936.9 need not be 
met. 

[ ) Yes [ X J No 

[ ) Yes [ X J No 

[ X ] Yes [ J No 

Has a Timberland Conversion been submitted and approved? If yes, list 
approval date, permit number, and expiration date. 

Is there a THP or NTMP on file with CDF for any portion of the plan area for which a report 

of satisfactory stocking has not been issued by CDF? If yes, identify the THP or NTMP 

number(s):_ 

Was a Notice of Preparation (NOP) posted as required by 14 CCR 1090.2 (g)? Who 
posted the Notice? 

David L. Sellars. RPF #1875 

On 9 July 2001 , a letter was sent to each of the property owners of record within three hundred feet of the Ranch 
advising them that an NTMP was being prepared and briefly outlining the intended management. A copy of this letter 
was also sent to CDF in Redding. A copy of this letter is included in this Plan. 

Two replies were received. Copies of these replies are contained within the Plan. 

RPF preparing the NTMP: Name David L. Sellars RPF Number 1875 

Address PO Box 6292 

City Chico State CA Zip 95927 Phone 530-893-9727 •• 
a. [ X ] Yes [ ] No 

b. [ X ) Yes [ ) No 

c. [ X J Yes [ J No 

I have notified the plan submitter(s), in writing, of their responsibilities pursuant to Title 14 CCR 
1090.9 - .10 of the Forest Practice Rules, of their responsibilities for compliance with the Forest 
Practice Act and Board rules, and where applicable, Board rules regarding site preparation, 
stocking , and maintenance of roads, landings, and erosion control facilities. 

I or my supervised designee will meet w ith the L TO prior to commencement of operations to 
advise of sensitive conditions and provisions of the plan pursuant to 14 CCR 1090.11. 

I will provide the L TO with a copy of the approved NTMP and Notice of Timber Operations (NTO) 
as per 14 CCR 1090.09(e) and (g). If no, who will provide the L TO a copy of the approved 
NTMP, subsequent amendments, and NTO? 

d. I have the following authority and responsibilities for preparation and administration of the NTMP and timber operation. 
(Include both work completed and work remaining to be done) : 

I am responsible for developing the NTMP and following it to approval. I will sample mark twenty acres. This sample 
mark may or may not be included, in part or whole, w ithin the initial harvest operations. 

The Board is aware that a Notice of Timber Operations must be filed for each year in which harvesting takes place. 
This must be prepared by an RPF and submitted to CDF. The RPF must certify that the management goals and time 
frame for meeting them are on line. The RPF may determine the appropriate manner for assessment. 

e . Additional required work requiring an RPF, which I do not have the authority or responsibility to perform: 

NONE 
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PART OF PLAN N-2-02-002-5 -TEH 

f. After considering the rules of the Board of Forestry and Fire Protection and the mitigation measures incorporated in this NTMP, I 
have determined that the timber operation: 

[ ] will have a significant adverse impact on the environment. (Statement of reasons for overriding considerations 
contained in Section Ill) 

[ X ] will not have a significant adverse impact on the environment. 

Registered Professional Forester: I certify that I, or my supervised designee, personally inspected the NTMP area, and this 
plan complies with the Forest Practice Act, the Forest Practice Rules and the Professional Foresters Law. 
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PART OF PLAN 
N-2-02-002-5 - TEH 

SECTION II - PLAN OF TIMBER OPERATIONS 

NOTE: If a provision of this NTMP is proposed that is different than the standard rule, the explanation and 
justification required must be included in Section Ill of the NTMP 

14. a. Check the Silvicultural methods or treatments allowed by the rules that are to be applied under this NTMP. Specify 
the option chosen to demonstrate Maximum Sustained Production (MSP) according to 14 CCR 913 (933, 953).11 . 

ac. 

If more than one method or treatment will be used show boundaries on map and list approximate acreage for each. 

[ X ] Selection ___ ac. [ X ] Group Selection __ ac. [ ] Transition __ ac. 

[ X ] Commercial Thinning ___ ac. ] Road Right of Way __ ac. [ X ] Sanitation Salvage 

[ X ] Special Treatment Area __ ac. ] Rehab of Understocked Area __ ac. [ X ] Fuelbreak __ ac. 

[ ] Alternative ___ ac. ] Conversion __ ac. [ ] Non Timberland area __ ac. 

[X] NTMP 952 ac. 

Total acreage~ac.: Explain if total is different than in Item 8. MSP option chosen: (a) [ ) (b) [ ) (c) [ X ] 

Unit# 

1&2 
3 
4 
5 
6 
7 
8 
9 
10 N 
10 s 
11 
12 

acreage 

143 
85 
134 
91 
49 
36 

127 
75 
57 
51 

98 
6 

Primary Silviculture Methods 

F/DS, Sel, SS 
F/DS, Sel, SS 
F/DS, Sel, SS 
F/DS, Sel, SS 
Sel, SS 
Sel, SS 
Sel, SS 
Sel, SS 
Sel, SS 
Sel, SS 
SS, F/DS 
Sel, SS 

F/DS, Fuelbreak/: Defensible Space 
Sel,: Selection 
SS: Sanitation Salvage 

b. If Selection, Group Selection, Commercial Thinning, Sanitation Salvage or Alternative methods are selected, the post 
harvest stand stocking levels (differentiated by site if applicable) must be stated in the NTMP. Note mapping requirements of 
14 CCR 1090.5 (x) (12). A , q z. 

Selection: 100 Sq. Ft. BA on Site Class I; 75 sq. ft. on Site Class II. - C}3-:? ·"' • 

Also eight eighteen in DBH trees per acre shall be retained. Trees 24 inch DBH plus count as two trees. 

c I- ) .s/" 
, ·'f ~ 

1 
~ff.1 

Commercial Thinning: Site I Mixed Connifer 125 Sq. ft. BA Where 50% or more of basal area is pine: 100 sq. ft.lac 

ti, ) 

(\?..I .vL 
, V , \ Site II mixed Conifer 100 sq. ft. BA Where 50% or more is pine: 75 sq. ft.lac/ 

Also eight eighteen in DBH trees per acre shall be retained. Trees 24 inch DBH plus count as two trees. 

Sanitation Salvage: 100 Sq. Ft. BA on Site Class I; 75 sq. ft. on Site Class II. 

Also eight eighteen in DBH trees per acre shall be retained. Trees 24 inch DBH plus count as two trees. (Seed Tree 
Retention Standards as per 933.1 (c)(1 ){A)) 
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Fuelbreak/ Defensible Space: 100 Sq. Ft. BA on Site Class I; 75 sq. ft. on Site Class II. 

Also eight eighteen in DBH trees per acre shall be retained. Trees 24 inch DBH plus count as two trees. ( Seed Tree 
Retention Standards as per 933.1 (c)(1 )(A)) 

c. Trees to be harvested or retained must be marked by or marked under the supervision of the RPF. Specify how the trees 
will be marked/designated: 

PESTS 

15. 

Blue tree markina oaint will be used to mark harvest trees. In areas where density of the stand is to be significantly reduced, 
the boundaries will be flagged and leave trees marked in yellow or orange tree marking paint. 

[ ] Yes [ X ] No Is a waiver of marking by the RPF requirement requested? If yes, how will L TO determine which 
trees will be harvested or retained? If more than one silvicultural method or Group Selection is 
to be used, how will L TO determine boundaries of different methods or groups? 

d. Forest Products to be harvested: Sawlogs. cedar for rails. biomass 

e. ] Yes [ X] No 
] Yes [ X ] No 
] Yes [ X ] No 

Are group B species proposed for management? 
Are group B or non-indigenous A species to be used to meet stocking standards? 
Will group B species need to be reduced to maintain relative site occupancy of A species? 

If any answer is yes, list the species, describe treatment, and provide the L TO with necessary felling and slash 
treatment guidance. Explain who is responsible and what additional follow-up measures of manual treatment or 
herbicide treatment is to be expected to maintain relative site occupancy of A species. Explain when a licensed Pest Control 
Advisor shall be involved in this process. 

f. Other instructions to L TO concerning felling operations. Avoid damage to designated wildlife trees. Trees are marked with 
yellow plastic tag "WILDLIFE TREE" 

g. 

h. 

] Yes [X ] No 

] Yes [ X ] No 

Will artificial regeneration be required to meet stocking standards? 

Will site preparation be used to meet stocking standards? If yes, provide the information required 
for a site preparation addendum, as per 14 CCR 915.4 (935.4, 955.4). 

Due to the desire to regenerate a portion of the skid trails and landings. and the desire to increase the amount of certain species in the stand, 
Site prep and artificial regeneration may be used but will not be necessary to meet stocking requirements 

i. If the rehabilitation method is chosen, provide a regeneration plan as required by 14 CCR 913 (933, 953) .4(b). 
Not chosen 

a. [ ] Yes [ X ] No 

b. [ X ] Yes [ ] No 

Is this NTMP within an area that the Board of Forestry and Fire Protection has declared a Zone 
of Infestation or Infection pursuant to PRC 4712-4718? If yes, identify feasible measures 
being taken to mitigate adverse infestation or infection impacts from the timber operation. 
See 14 CCR 917 (937, 957) .9 (a). 

If outside a declared zone, are there any insect, disease or pest problems of significance in the 
NTMP area? If yes, describe the proposed measures to improve the health, vigor and 
productivity of the stand(s). 

Scolytus ventralis, the fir engraver beetle, on true firs. Pine bark beetles on Ponderosa pine. 

Reducing the basal area of overstocked stands, removing mature and overmature timber over time, and removing risk trees, as 
described in the Silviculture section will improve forest conditions and should reduce the incidence of these insect losses to low levels. 
Drought conditions have factored into the outbreaks of insects and may do so in the future. While a health forest may retard insect 
problems, drought conditions may not be mitigated. 

There is mistletoe in some areas. Unit #7 has heavy mistletoe on Incense cedar. Infected trees need to be selected out when possible. 
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HARVESTING PRACTICES 

16. Indicate type of yarding system and equipment to be used: 

GROUND BASED* 
a. [ X ] Tractor, including end/long lining 
b. [ X ] Rubber tired skidder, Forwarder 
c. [ X ] Feller buncher 

d . 
e. 
f. 

CABLE 
] Cable, ground lead 
] Cable, high lead 
] Cable, Skyline 

* All tractor operations restrictions apply to ground based equipment. 

SPECIAL 
g. [ X ] Animal 
h. [ ] Helicopter 
i. [ ] Other _______ _ 

17. Erosion Hazard Rating: Indicate Erosion Hazard Ratings present on NTMP. (Must match EHR worksheets) 

Low [ ] Moderate [ X ] High [ ] Extreme [ ] 

The flat areas of the timberland have an EHR of LOW based on a sum of factors of 48. The areas containing slopes 
have a MODERATE rating based on a sum of factors of 51. Due to the sensitivity of the watershed, the entire NTMP 
area is being assigned a MODERATE rating. The practical significance of this on the ground is minimal. Most of the 
skid trails that require waterbars are so short that only one waterbar will be required anyway. 

If more than one rating is checked, areas must be delineated on map to 20 acres in size (10 acres for high and extreme 
EHRs in the Coast District). 

18. Soil Stabilization: 
In addition to the standard waterbreak requirements describe soil stabilization measures or additional erosion control 
measures to be implemented and the location of their application, as per requirements of 14 CCR 916.7 (936.7, 956.7) and 
923.2 (943.2, 963.2) (m), and 923.5 (943.5, 963.5) (f). 

Waterbars shall be placed prior to October 15th of each year on skid trails and landings. Between October 15th and 
November 15th and April 1st to May 1st, waterbars shall be placed on all constructed skid trails and tractor roads prior 
to sunset, or the end of the day, if earlier,_if the National Weather Service forecast is a "chance" (30% or more) of rain 
within the next 24 hours. (934.6 {a) (1) and (2)). 

During the winter period of November 15th to April 1st, erosion control structures shall be installed on all constructed 
skid trails and tractor roads prior to the end of the day if the U.S. Weather Service forecast is a "chance" (30% or 
more) of rain before the next day, and prior to weekend or other shutdown periods> (934.7 (b) (2)). 

Maximum distance between Waterbreaks 934.6 (a) (2) (c) in feet 

EHR road or trail gradient(%) 

10 or less 11-25 26-50 

MODERATE 200 150 100 

Within Class I and II WLPS's, where mineral soil exceeding 800 square feet is exposed by timber operations, the exposed soil shall be 
treated by mulching with two inches of straw or wood chips prior to October 15th of the year in which the disturbance occurred. If the 
disturbance occurs after October 15th, treatment shall be done no later than 10 days latter. This does not apply to the traveled surface 
of roads. 

19. [ ] Yes [ X ] No 

20. [ ] Yes [ N ] No 

Are tractor or skidder constructed layouts to be used? If yes, specify the location and extent 
of use: 

Will ground based equipment be used within the area(s) designated for cable yarding? If 
yes, specify the location and for what purpose the equipment will be used? See 14 CCR 

914.3 (934.3, 954.3) (e). No Cable yarding 
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a . 
b. 
c. 
d . 

) Yes [ X 1 No 
}Yes [X }No 
] Yes [X ] No 
l Yes [X } No 

e . [ ] Yes [ X ] No 

Unstable soils or slide areas? Only allowed rt unavoidable. None on NTMP 
Slopes over 65%? None on NTMP 
Slopes over 50% with high or extreme EHR? None on NTMP 
Slopes between 50% and 65% with moderate EHR where heavy equipment use will not be 

resiricted to the limits described in 14 CCR 914 (934, 954) .2 (f) (2) ( i) or (ii)? None on 
NTMP 

Slopes over 50% which lead without flattening to sufficiently dissipate water flow and trap 
sediment before it reaches a watercourse or lake? None on NTMP 

22. [ ) Yes [ X J No Are any alternative practices to the siandard harvesting or erosion control ru les 
proposed 

for this plan? If yes. provide a ll of the information as required in 14 CCR 914.9 (934.9. 
954.9) and 1090.5 (ee) in Section 111. List specific instructions to the LTO below. 

WINT ER OPERATIONS 

23. a. [ X ] Yes ( ] No Will timber operations occur during the winter period? If yes. complete "b.", and then -c " 
or "d." state in space provided £f exempt because yarding method will be cable, 
helicopter, or balloon. 

b. [ ] Yes [ X ] No Will mechanical site preparation be conducted during the winter period? If yes, complete 
"d ." 

c. [ X ] I choose the in-lieu option as allowed in 14 CCR 914 (934. 954) .7 (c) and 1090.5 (bb). Specify below the 

~ 
<:::) .. 
:x: 

procedures listed in subsections (1) and (2), and list the site specific measures for operations in the WLPZ 
Md unstable areas as required by subsection (3). if there will be no w inter operations in 1hese areas. so 
mte. 

-::c 
IA· r ) 

-ct 
t@>ose to prepare a w inter operating plan per 14 CCR 914 (934, 954) .7 (b) and 1090.5 (bb). ~eviewad by: ~ 

...... 
c:> 

("'f") 

c.... 
""" V") 

L4-ct 
Oo 
01 ..... 

(./) 

~ WINTER OPERATIONS for: Battle Creek Meadows Ranch 
(.') \RCH 

'1PF 

NSP 

TO 

TLO 

LTO 

~ 
BOE 

As ee.r 934.7 (c), the foll9wini:, su-odard measures arc inc2r.AAryted into the pl.an. JTHER. __ _ 

;:ps __ 

l)Trn,ctor yarding or the use of tracto,rs for c:onstrpcting 1!\'fQJ~t~ ( not y~ed on thii. NTMP), firebreaks, o 'tatus: PDP 
other tr.actor roads sh.all be done only d~ drv, rainless periods where. soiJs ~J'e not 8-:lt••rate.d. 

Sarorated soils are defined bv the t:H-les .n..-.: that site conditions are sufficiently wet that timber operations displace 
soils in yarding or mechanical site p~eparation areas or displace road and landing swface malerials in amount5 
sufficient to eause rurbidity increase in drainage.facilities that discharge into Class 1,11,m, or IV wmers. or in 
downstream Class I.I! JJJ, o r JV walers 1hat i.<o vis/ hie or would violate applicable water quality requirements. 

{n yarding and site preparation areas, th;s condition may be evideneed by: 
a) reduced lracLinn hy equipmenl as indictJ.1ed by spinning or chumi11g of wheels or tracks in excess of nonnal 
perjbmzance, 
b) inadequate traction without bkulingwct soil, 
c) soil displacement in amounts tho/ cause visible increase in turbidity of the downstream waters in rece1vmg Class 
UJ.III. or IV waJers. or 
d) ereation of ruts greater than would be 11ormalfollowi11g a lighr rainfall 

On logging roads and ianding swfaces, this condin·on may he evidenced by: 
a) reduced rracrirm by cquipmcnr as ind;catcd by spinning or churn in~ of wheels or rracks in axccss of normal 
performance, 
b) inadequate traction \\rithout blading wet soil. 
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c) soil displacement in amounts that cause visible increase in turbidity of the downstreamm waters in receiving 
Class I ,ll,III, or W waters, or 
d) pumping of road surface materials by traffic, or 
e) creation of ruts greater than would be created by traffic following nonnal road watering, which transports 
surface material to a drainage facility that discharges directly into a watercourse. 

EXCEPTION: Snow Covered Ground Conditions: Operations will be allowed when the following 
conditions are met: 

Snow, when compacted by heavy equipment, leaves no exposed soil, unless soil is hard frozen. Hard frozen 
conditions means those frozen soil conditions where loaded or unloaded vehicles can travel without sinking 
into the road surfuces to a depth of more than six inches over a distance of more than 25 feet. 

2) Installation of drainage facilities and structures is required from October J 5 to May J on all constructed skid 
trails and tractor roads prior to sunset if the National Weather Service forecast is a chance (30% or more) ofrain 
within the next 24 hours. and prior to weekend or other shutdown periods. 

3) site specific measures needed to comply with 14 CCR 934 for operations within the WLPZ and unstable areas (if 
any) during the winter period are: If work is being done when soils are wet and there is a reasonable likelihood that 
the portion of the haul road within the WLPZ is likely to contribute sediment to the Class I or II watercourse, the 
road must be rocked or otherwise treated to minimize sediment travel. If this is not feasible, the road must be 
waterbarred and not used until dry conditions prevail. 

4) Harvesting within Class I and II WLPZ's may be done during the initial part of the winter period if conditions 
remain dry. Once soils become saturated, all harvesting within the WLPZ must stop until the end of the winter 
season. 

The above does not apply to site prep work involving a tractor and rake combination which may not be done 
during the winter period. Removing slash using a grapple or other suitable means may be done during the 
winte.- period provided that mine.-al soil exceeding 800 sguare feet within a Class I m· Il WLPZ is not 
exposed. 

NOTE: All water breaks and rolling dips must be installed by October 15 or as prescribed above. For the purposes 
of installing drainage facilities and structures, waterbreaks, and rolling dips, the winter period is from October 15 to 
Mayl . 

Erosion hazard rating on this NTMP is MODERATE 

Tractor or skidder yarding is specified. There will be no constructed skid trails. 

The operating period will be any time the soils are not saturated as set forth above. 

Precipitation may be in the form of rain, snow, or a combination. 

Ground conditions may be wet but not satur·ated during operations. Soils could be frozen. 

The Silvicultural system is any specified for this NTMP Ground cover is generally duff with some open 
ground. 

There are watercourses on the NTMP operations area. 

Equipment will not be used when soils are saturated or when excessive soil disturbance_ or churning is likely 
to occur~ 

There are no identified unstable areas. 
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ROADS AND LANDINGS 

24. Will any roads be constructed? [ ] Yes [ N ] No, or reconstructed? [ ] Yes [ N ] No. If yes, check items a through g. 
Will any landings be constructed? [ ] Yes [ N ] No, or reconstructed? [ ] Yes [ N ] No. If yes, check items h through k: 

a. ] Yes [X] No 
b. ] Yes [X ] No 
c. ] Yes [X] No 

d. ] Yes [X ] No 

e. ] Yes [X ] No 

f. [ X ] Yes [ ] No 
g. [ ] Yes [ X ] No 

h. ] Yes [ X ] No 

i. [ ] Yes [X ] No 
j. [ J Yes [X ] No 

k. [ X ] Yes [ ] No 

Will new or reconstructed roads be wider than single lane with turnouts? 
Are logging roads proposed in areas of unstable soils or known slide-prone areas? 
Will new roads exceed a grade of 15% or have pitches of up to 20% for distances greater 

than 500 feet? Map must identify any new or reconstructed road segments that exceed an 
average 15% grade for over 200 feet. 

Are roads to be constructed or reconstructed, other than crossings, within the WLPZ of a 
watercourse? If yes, completion of NTMP Item 27 a. will satisfy required documentation. 

Will roads longer than 100 feet in length be located on slopes over 65%, or on slopes over 
50% which are within 100 feet of the boundary of a WLPZ? 

Will any roads or watercourse crossings be abandoned? 
Are exceptions proposed for flagging or otherwise identifying the location or roads to be 

constructed? 
Will any landings exceed one half acre in size? If any landing exceeds one quarter acre in size 

or requires substantial excavation the location must be shown on the map. 
Are any landings proposed in areas of unstable soils or known slide prone areas? 
Will any landings be located on slopes over 65% or on slopes over 50% which are within 100 

feet of the boundary of a WLPZ? 
Will any landings be abandoned? 

There are over ten additional truck road crossings that will be required on the NTMP. The Ranch Manager has chosen to 
install them at the present time under one DFG 1603 even though some may not be required for immediate operations. A 
1603 is being prepared to be submitted to DFG as soon as the NTMP is in enough of final form that a final draft can be 
submitted with it. A lenitive map of these crossings is included with the NTMP but is subject to change when reviewed by 
DFG. 

25. If any section in item 24 is answered yes, specify site-specific measures to reduce adverse impacts and list any 
additional or special information needed by the L TO concerning the construction, maintenance and/or abandonment of 
roads or landings as required by 14 CCR Article 12, and 1090.5 (r, cc, ff, hh, ii). Include required explanation and 
justification in NTMP Section Ill . 

ITEMS 24 f and k. As explained elsewhere in the Plan, there are an excessive number of skid trails and landings on 
the Ranch which need to be returned to production. These will be abandoned as they are identified and any used for 
them has ended. The primary method of abandonment will be ripping for planting. All of the landings and most all 
the skid trails are on flat ground. No skid trails exceed 30% slope. Erosion due to ripping is not a problem. 

Abandoned landings for which ripping is not anticipated for a period of time and/or where they are adjacent to wet 
meadow areas, will be drained as appropriate to prevent ponding and erosion. 

The Ranch timberland is behind gates and public access is not allowed. It is not necessary to block roads as 
required by 943.8 (a). Given the flat terrain, it would unvariably be possible to simply drive around such blockages. 
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WATERCOURSE AND LAKE PROTECTION ZONE (WLPZ) AND DOMESTIC WATER SUPPLY PROTECTION MEASURES: 

26. a. [ X ] Yes [ ] No 

FLAGGING OF WLPZ's: 

Are there any watercourse or lakes which contain Class I through IV waters on or adjacent to 
the plan area? If yes, list the class, WLPZ or ELZ width, and protective measures 
determined from Table I and/or 14 CCR 916 (936, 956) .4 (c) of the WLPZ rules 
for each watercourse. Specify if Class Ill or IV watercourses have WLPZ , ELZ or both. 

- TEH 

The provisions of Sections 936.4 and 936.5 will be met on this NTMP by flagging of WLPZ's, when required, PRIOR 
TO OPERATIONS. There are no slopes on this Plan over 30% that would require flagging of Class I WLPZ's prior to 
the PHI. 

The initial harvest will be done over approximately ten years. Flagging placed before the PHI would not last through 
the initial harvest period. 

Class I Watercourse Protection Measures (Battle Creek, Martin Creek, Bear Wallow Creek, Nanny Creek, and Summit 
Creek) 

WLPZ width 75 feet. There are no slopes adjacent to any Class I that exceed 10% 

"B" WLPZ shall be clearly identified on the ground by the RPF who prepared the plan, or his designee, with paint, flagging, or other 
suitable means: prior to the start of timber operations. 

"D" To ensure retention of shade canopy filter strip properties of the WLPZ and the maintenance ofa multi-storied stand for 
protection of values described in 14 CCR 916.4 (b) [936.4 (b), 956.4 (b)], a base mark below the cut line ofresidual or harvest trees 
within the zone shall be done in advance of the preharvest inspection by the RPF, or supervised designee. Except in planning 
watersheds determined to contain coho salmon, chinook salmon, or steelhead, sample marking is satisfactory in those cases where the 
Director determines it is adequate for the plan evaluation. When sample marking has been used, all marking shall be done in advance 
of falling operations within the WLPZ. 

"G" To protect water temperature, filter strip properties, upslope stability, and fish and wildlife values, at least 50% of the overstory 
and 50% of the understory canopy covering the ground and adjacent waters shall be left in a well distributed muli-storied stand 
composed of a diversity of species similar to that found before the start of operations. The residual overstory canopy shall be 
composed of at least 25% of the existing overstory conifers. Species composition may be adjusted consistant with the above standard 
to meet on-site conditions when agreed to in the THP by the RPF and the Director. 

Protection Measures from 936.5 and 936.4. for Class II watercourse: 

WLPZ width is 50 feet There are no slopes adjacent to any Class II that exceed 10% 

"B" WLPZ shall be clearly identified on the ground by the RPF who prepared the plan, or his designee, with paint, flagging, or other 
suitable means, prior to the start of timber operations. 

"E" To ensure retention of shade canopy filter strip properties and the maintenance of wildlife values described in 14CCR 936.4 (b), 
a base mark shall be placed below the cut line of the residual or harvest trees within the zone and shall be done in advance of timber 
falling operations by the RPF who prepared the plan, or his designee. 

"I" To protect water temperature, filter strip properties, upslope stability, and fish and wildlife values, at least 50% of the total 
canopy covering the ground shall be left in a well distributed muli-storied stand configuration composed ofa diversity of species 
similar to that found before the start of operations. The residual overstory canopy shall be composed of at least 25% of the existing 
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overstory conifers. Due to the variability in Class II watercourses, these percentages and species composition may be adjusted to meet 
on-site conditions when agreed to by the RPF and the Director in the THP. 

Protection Measures from 936.5 and 936.4. for Class ID watercourse: 

ELZ width is 25 feet. There are no slopes adjacent to any Class ID that exceed 30%. 

Equipment Limitation: Equipment use within twenty-five feet of the Class ill is limited to entering and exiting by most direct means. 
Skid trails are not permitted to parallel Class ill within twenty-five feet. Tractor crossings should be limited in number to the 
minimum reasonable and should use previous crossings where possible. Crossings must be dry when used. Crossings must be 
restored immediately their use has ended. 

"C" In site specific cases, the RPF may provide in the plan, or the director may require, that the WLPZ be clearly identified on the 
ground with flagging or other suitable means prior to the start of timber operations. 

"F" Residual or harvest tree marking within the WLPZ may be stipulated in the THP by the RPF or required by the Director in site­
specific cases to ensure retention of filter strip properties or to maintain soil stability of the zone. The RPF shall state in the THP if 
marking was used in these zones. 

"H" At least 50% of the understory vegetation present before operations shall be left living and well distributed within the WLPZ to 
maintain soil stability. This percentage may be adjusted to meet on-site conditions when agreed to in the TIIP by the RPF and the 
Director. Unless required by the Director, this shall not be construed to prohibit broadcast burning with a project type burning permit 
for site preparation. 

Protection Measures from 936.5 and 936.4. for Class IV watercourse: 

ELZ width is 25 feet. There are no slopes adjacent to any Class IV that exceed 30%. 

Equipment Limitation: Equipment use within twenty-five feet of the Class IV is limited to entering and exiting by most direct means. 
Skid trails are not permitted to parallel Class IV within twenty-five feet. Tractor crossings should be limited in number to the 
minimum reasonable and should use previous crossings where possible. Crossings must be dry when used or a pipe placed in them. 
Crossings must be restored immediately their use has ended. 

"C" In site specific cases, the RPF may provide in the plan, or the director may require, that the WLPZ be clearly identified on the 
ground with flagging or other suitable means prior to the start of timber operations. 

"F' Residual or harvest tree marking within the WLPZ may be stipulated in the THP by the RPF or required by the Director in site­
specific cases to ensure retention of filter strip properties or to maintain soil stability of the zone. The RPF shall state in the THP if 
marking was used in these zones. 

"r' To protect water temerature, filter properties, upslope stability, and fish and wildlife values, at least 50% of the total canopy 
covering the ground shall be left in a well distributed multi-storied stand configuration composed of a diversity of species similar to 
that found dbefore the start of operations. The residual overstory canopy shall be composed of at least 25% of the existing overstory 
conifers. Due to the variability in Class II watercourses these percentages and species composition may be adjusted to meet on-site 
conditions when agreed to by the RPF and the Director in the NTMP. 

WET AREA PROTECTJONS (936.3) 

For purposes of this NTMP, all meadow areas exceeding 1/4 acre in size shall be considered wet areas and avoided. The RPF shall 
flag the edge ofall meadows adjacent to harvest areas prior to operations. An ELZ of twenty-five feet shall exist around all meadow 
and wet areas. Trucks and tractor use within this area shall be limited to existing truck and tractor roads where there is no other 
reasonable access and where such use shall not result in observable erosion. Such roads and skid trails shall be flagged prior to use. 
Skidders and tractors must keep at least half the machine on the skid trail. For example: a grapple skidder may back the rear wheels 
off the skid road to reach a log but the front tires must remain on the trail. 
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One exception to the above is within Unit 6 adjacent to the road. A small area of pine exists within a horseshoe shaped wet area. This 
area contains no existing skid trails. Skidders will be allowed to enter this area to remove timber but will limit equipment use, to the 
extent possible, to the center of the area. 

No landings shall be used which are within twenty-five feet of a wet area. EXCEPTION: In-lieu practice # 4. 

No operations will be conducted when soils are saturated as defined in Item #23 . 

All temporary tractor crossings of Class ill and IV watercourses shall be shown on a map submitted with the annual Completion 
Report. 

b. [ X ] Yes [ ] No 

c. [ X ] Yes [ ] No 

d. [ X ] Yes [ ] No 

Are there any watercourse crossings that require mapping per 14 CCR 1095.7 (x)? 

Culverts are in on the main Ranch road along the east and south sides of the Ranch. There 
will be approximately twelve additional culverts placed on the main road and three other 
roads along with an additional railcar bridge. 

Note: there will be a railcar bridge placed in a meadow location for use in other Ranch 
operations. This is not part of the NTMP. 
Will tractor road watercourse crossings involve the use of a culvert? If yes state minimum 

diameter and length for each culvert (may be shown on map). 

A half culvert will be placed in a Class II in Unit 10N directly west of the upper landing. 
Minimum length will be 16 feet. Minimum diameter measured along the bottom will be 48 
inches or whatever is specified in an approved DFG 1603. 

Is this NTMP Review Process to be used to meet Department of Fish and Game CEQA review 
requirements? If yes, attach the 1603 Addendum below or at the end of this Section II; 
provide the background information and analysis in Section Ill; list instructions for LTO 
below for the installation, protection measures and mitigation measures; see CDF Mass 
Mailing, 07/02/1999, "Fish and Game Code 1603 Agreements and THP Documentation". 

27. Are site specific practices proposed in-lieu of the following standard WLPZ practices? 
a. [ X ] Yes [ ] No Prohibition of the construction or reconstruction of roads, construction or use of tractor roads or 

landings in Class I, II, Ill, or IV watercourses, WLPZs, marshes, wet meadows, and other wet 
areas except as follows: 

(1) At prepared tractor road crossings. 
(2) Crossings of Class Ill watercourses which are dry at time of timber operations. 
(3) At existing road crossings. 
(4) At new tractor and road crossings approved by Department of Fish and Game. 

b. ] Yes [ X ] No Retention of non-commercial vegetation bordering and covering meadows and wet areas? 
c. ] Yes [ X ] No Directional felling of trees within the WLPZ away from the watercourse or lake? 
d. ] Yes [ X ] No Decrease of width( s) of the WLPZ( s)? 
e. [ ] Yes [ X ] No Protection of watercourses which conduct class IV waters? 
f. f.X] Yes [ ·. ] No Exclusion of heavy equipment from the WLPZ except as follows: 

(1) At prepared tractor road crossings. 
(2) Crossings of Class Ill watercourses which are dry at time of timber operations. 
(3) At existing road crossings. 
(4) At new tractor and road crossings approved by Department of Fish and Game. 

g. ] Yes [ X ] No Establishment of ELZ for Class Ill watercourses unless sideslopes are <30% and EHR is low? 
h. ] Yes [ X ] No Retention of at least 50% of the overstory canopy in the WLPZ? 
i. ] Yes [ X ] No Retention of at least 50% of the understory in the WLPZ? 
j . ] Yes [ X ] No Are any additional in-lieu or any alternative practices proposed for watercourse or lake protection? 
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NOTE: A yes answer to any of items a . through j. constitutes an in-lieu practice. If any item is answered yes. refer to 
14 CCR 916.1 (936. 1, 956.1) and 1090.5 (dd), and address the following for each item checked yes· 

1. The RPF shall state the standard rule. 
2. Explain and describe each proposed practice; 
3. Explain how the proposed practice differs from the standard practice; 
4. The specific location where it shall be applied, see map re,quirements of 14 CCR 1034 (x) (15) and (16); 
5 . Provide in NTMP Section Ill an explanation and justification as to how the protection provided is equal to 

the standard rule and provides for the protection of the beneficial uses of water per 14 CCR 916 (936. 
956) . 1 (a). Reference the in-lieu and location to the specific watercourse to which it will be applied. 

There are five In-Lieu Practices specified in this NTMP. Numbers 1 and 2 are in the north end of Unit# 10 on either side of 
Martin Creek. Number 3 is in the western portion of Unit #11 . Number 4 in in the southern end of Unit #:3. Number 5 in Unit 
#4 across Martin Creek. 

Practices 2, 4, and 5 require crossings for which a DFG 1603 permit must be obtained. These practices will only be valid once 
a 1603 has been obtained from DFG. 

In-Lieu Practice #1 

Rule 936.3(c) states that The timber operator shall not construct or reconstruct roads, construct or use tractor roads or landings in 
Class! , ti, Ill, or IV watecourses. in the WLPZ, marshes, wet meadows, and other wet areas unless when explained and justified in the 
NTMP by-the RPF, and approved by the Director, except as follows: 

1) At prepared tractor road crossings as described in 9134.8 (b) 
2) Crossings of Class ill watercourses which are dry ai ihe time of iimber oper.stionz 
3) At existing road crossings 
4) At new tractor crossings and road crossings approved as part of the Fish and Game Code process (F&GC 1600 et seq.) 

This practice is located in the northwest corner of Unit 10 and designated as ln·LieiJ # 1 on the map. This requires equipment entering 
a Class I WLPZ and crossing of a wet meadow, both of which differ from the Rule quoted above. This is necessary to access a small 
island of timber on the west side of Martin CreAk. The tractor crossing will be used only when dry. The crossing was flagged and 
inspected during the PHI and will be reflagged by the RPF prior to use. The crossing w ill be at the northern end of tne wet area near 
the north line and will cross the wet area easterly to within about fifty feet of Martin Creek and then southeriy through the "island of 
1imber". As per the ins1ructions of Angela W ilson of Water Quality. -the skid trail will be doserto the wet area on the west t han to Martin 
Creek on the east. As per Shane Cunningham of CDF, the use of waterbars will be replaced by placing large woody material roughly 
perpendicular to the skid trail. Spacing shall not exceed 100 feet. If-there is not enough LWD, logging slash may be used. It shall be 
arraigned in linear features across the skid trail at intervals not to exceed 100 feet and be at least six inches high to act as sediment 
traps.seventy-five percent of the tree canopy will be left. No actual crossing of Martin Creek is involved in this practice. Within the 
WLPZ (excluding the designated skid trails). areas where mineral soil exceeding 100 continuous square feet in size has been exposed 
by 1imber operations, mulching shall be used to reduce soil loss. 

Mulching: At least 90% of the area shall be covered with straw to the depth of c:1t least two inches. This shall be done prior to the 
beginning of the winter period ( November 151h)_ 

This practice shall not be used during the winter period of November 15rn to Ap1il 1st. 

T his practice differs from the standard Rule by allowing equipment operation within the WLPZ of a Class I watercourse . 

The use of these crossings will allow access to timber which otherwise cannot be logged. T he use of helicopter logging for this small 
stand would be uneconomical. Allowing the timber 10 remain is a waste of the resource and may allow a place for insects and disease 
to develop to a level that would threaten the surrounding timber stands. The resources are not in jeopardy of degradation when the 
crossings are dry. The placement of the crossings and remedial treatment will prevent significant sediment from reaching any Class of 
watercourse. Any sediment will be filtered out by p lants such as grasses. 

A sketch of this practice is provided. 

In-Lieu Practice # 2. 

This practice is located in the northeast comer of Unit 10 and designated as In-Lieu# 2 on the map. T his requires equipment entering 
a Class II WLPZ and crossing of a wet meadow, both of which differ from the Rule quoted above. The Class ll involved begins in a 
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marsh area on the north line of the property and flows into Martin Creek. A roughly Mang~r are¥ oNimbeYis Yocated bMween tnis 
C lass II, Martin Creek (Class I) , and the marsh. 
An existing tractor road starts at an existing landing about one-hundred feet east of the watercourse, crosses the Class II and bears 

south and west into the timbered area. A DFG 1603 permit 1s being sought to allow a permanent crossing of the Class II watercourse 
The existing tractor road will be used with only minor re-alignment to move it slightly further away from the Class II on the west side of 
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the proposed crossing. This practice will only be used when the wet meadow area is dry. The crossing was flagged and inspected 
during the PHI and will be reflagged by the RPF prior to use. This practice shall not be used during the winter period. 

This practice differs from the standard Rule by allowing equipment operation within the WLPZ of a Class II watercourse. Equipment use 
shall not be permitted within the seventy-five foot WLPZ of Martin Creek. 

The use of this proposed practices will allow access to timber which otherwise cannot be logged. The use of helicopter logging for this 
small stand would be uneconomical. Allowing the t imber i.o remain is a waste of 1he resource and may allow a place for insects and 
disease to develop to a level that would threaten the surrounding timber stands . There is significant mortality occurring within this stand 
The resources are not in jeopardy of degradation when the area is dry 

The skid road in the wet meadow area will be mulched with straw immediately after operations are completed. Seeding is not required. 
11 is preferred not t o introduce additional non-native plants into this area_ The placement ot the crossing and remedial treatment w ill 
prevent significant sediment from reaching any Class of watercourse. Any sediment will be fi ltered out by plants such as grasses. 

A sketch of this practice is provided. 

In-Lieu Practice #3 

Rule 936.3(c) States that The timber operator shall not construct or reconstruct roads, construct or use tractor roads or landings in 
Classl . II. Ill. or IV watecourses, in the WLPZ, marshes, wet meadows, and other wet areas unless when explained and justified in the 
NTMP by the RPF, and approved by the Director. except as follows: 

1) At prepared tractor road crossings as described in 9134.8 (b) 
2) Crossings of Class Ill watercourses which are dry at the time of timber operations 
3) At existing road crossings 
4) At new tractor crossings and road crossings approved as part of the Fish and Game Code process (F&GC 1600 et seq_) 

This practice differ.;; from the standard Rule by allowing operations within a wet meadow area. 

The first crossing is in the western portion of Unit 11 and labeled as In-Lieu #3 on the maps. This crossing differs from standard Rule 
by allowing a crossing a a wet area. The crossing is less than one-hundred feet and will be horse-shoe shaped to loop upw~rrl from on 
area, the powerline and fence, and then back down toward the area to be accessed_ Construction and use of the designated skid trail 
through the wet meadow in Unit #11 will not occur at any time when the soi ls are saturated as defined in Item 23. There is a small 
"channel" less than a foot wide that occasionally carries a small amount of overflow water from the water iank st the Lassen National 
Pari< Headquarters on the north side of Highway 36. When the meadow is otherwise dry, this overflow dissipates into the meadow 
quickly before reaching any other watercourse. A small pipe shall be placed in ·this channel to allow passage of any overtlow that 
develops while the crossing is in use_ The use of this crossing is estimated to be required every ten or more years. The RPF shall flag 
the location of the crossing. Curren11y, it is required to salvage insect infested pine_ T he crossing will be completely mulched with straw 
when harvesting is completed. 

The use of this proposed practices will allow access to timber which otherwise cannot be logged. The US€ of helicopter logging for this 
small stand would be uneconomical. Allowing the timber to remain is a waste of the resource and wi ll continue to allow a place for 
insects to develop which threatens the surrounding timber stands to the east. Given the proximity to the Highway, allowing th is timber 
to stand al.so constitutes an unacceptable fire hazard. There is significant mortality occurring within this stand. 

T he resources are not in jeopardy of degradation when the area is dry. 

ln·Lieu Practice #4 

Rule 936.3(c) States that The timber operator shall not construct or reconstruct roads, construct or use tractor roads or landings in 
C!assl, II, Ill. or IV watecourses, in the WLPZ, marshes, wet meadows, and other wet areas unless when explained and justified in the 
NTMP by the RPF, and approved by the Director, except as follows: 

1) At prepared tractor road crossings as described in 9134_8 (b) 
2) Crossings of Class 111 watercourses which are dry at the time of timber operations 
3) At existing road crossings 
4) At new tractor crossings and road crossings approved as part of the Fish and Game Code process (F&GC 1600 et seq.) 

This practice differs from the standard Rule in permitting an existing landing between two Class Ill watercourses to be used. There 
would be operations up to but not within the channels. The landing also is close to t he edge of t he meadow. 

An existing landing lays between two Class HI watercourses. The Channels area too closely spaced to allow ELZ's of any significant 
width. A DFG 1603 is being sought io place culverts in both channels_ The west most watercourse crossing would be for both truck 
and tractor use. The eastern most crossing is only for tractor use. Use of this landing would occur only when the watercourses and 
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meadow are dry. There will be no winter operations. All debris will be remNeo f~ the9an~ing and the landing mulched but not 
seeded. 

Given the location and low amount of timber in the vicinity, use of this existing landing would result in far less impact to the resources 
than developing another landing. In any case, logs would have to be skidded through this landing. This landing is on a flat area but 
moving it would put it on a slope and possibly cause erosional concerns. 

In-Lieu Practice #5 

Rule 936.3(c) States that The timber operator shall not construct or reconstruct roads, construct or use tractor roads or landings in 
Classl, II, Ill, or IV watecourses, in the WLPZ, marshes, wet meadows, and other wet areas unless when explained and justified in the 
NTMP by the RPF, and approved by the Director, except as follows: 

1) At prepared tractor road crossings as described in 9\34.8 (b) 
2) Crossings of Class Ill watercourses which are dry at tlie time of timber operations 
3) At existing road crossings 
4) At new tractor crossings and road crossings approved as part of the Fish and Game Code process (F&GC 1600 et seq.) 

This practice differs from the standard Rule in permitting skidding across a Class I crossing. 

Application is being made to DFG for a crossing on the Class I Martin Creek within the southern end of Unit# 4. There has previously 
been access to a stand of timber by fording Martin Creek. The proposal is to place a sixty-five foot cut down box car bridge at or near 
the ford. The car, already on the property, was obtained with the sides left sixteen inches high. When the door pieces are welded in 
place, this will form a "trough" across the Creek through which logs can be skidded without debris entering the water. Depending on the 
exact location chosen for placement, the actual crossing width over the channel will be less than forty feet which allows adequate length 
at each end to protect the channel. 

For most harvesting, a landing will be used on the far side and no logs will be skidded over the bridge. During occasional salvage work, 
it may be more advantageous to skid a small number of logs over the btdge than to re-open the landing and move equipment across 
the bridge. 

This practice would not result in any additional impact to the watercourse and would simplify operations. Since the ground is flat, there 
would be no additional erosion as a result of the skidding. 

28. a. [ X ] Yes [ ] No 

b. [ ] Yes [ X ] No 

c. [ ] Yes [ X ] No 

29. [ ] Yes [ X ] No 

HAZARD REDUCTION: 

30. a . [ X ] Yes [ ] No 

Are there any landowners within 1000 feet downstream of the NTMP boundary whose ownership 
adjoins or includes a class I, II, or IV watercourse(s) which receives surface drainage from the 
proposed timber operations? If yes, the requirements of 14 CCR 1032.10 apply. Proof of notice 
by letter and newspaper must be enclosed in NTMP Section V. If No, Item 28 b. need not be 
answered. 

Is an exemption requested of the notification requirements of 14 CCR 1032.1 O? If yes, 
explanation and justification for the exemption must be included. Specify if requesting an 
exemption from the letter, the newspaper notice, or both. 

Was any information received on domestic water supplies that required additional mitigation 
beyond that required by standard Watercourse and Lake Protection rules? If Yes, list site 
specific measures to be implemented by the L TO. 

No replies received to the three letters sent. 

Is any part of the NTMP area within a Sensitive Watershed as designated by the Board of Forestry 
and Fire Protection? If yes, identify the watershed and list any special rules, operating 
procedures or mitigation that will be used to protect the resources identified at risk? 

Are there roads or improvements which require slash treatment adjacent to them? If yes, specify 
the type of improvement, treatment distance, and treatment method. 

1) Within 100 feet of the edge of the traveled surface of public roads, and within 50 feet of 
the edge of the traveled surface of pennanent private roads open for public use where 
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permission to pass is not required, slash created and trees knocked down by road 
construction or timber operations shall be treated by lopping for fire hazard reduction, 
piling and burning, chipping, burying, or removal from the zone. 937.2 (b) 

2) All woody debris created by timber operations greater than one inch but less than eight 
inches in diameter within 100 feet of permanently located structures maintained for human 
habitation shall be removed or piled and burned; all slash created between 100-200 feet of 
permanently located structures maintained for human habitation shall be lopped for fire 
hazard reduction, removed, chipped, or piled and burned; lopping may be required between 
200-500 feet where unusual fire risk or hazard exists as determined by the Director or RPF. 
937.2 (c). 

Both 1 and 2 above pertain only to the Ranch property within the prescribed distances. 

b. [ ] Yes [ X ] No Are any alternatives to the rules for slash treatment along roads and within 200 feet of 

31. [ X ] Yes [ ] No 

structures requested? If yes, RPF must explain and justify how alternative provides equal 
fire protection. Include a description of the alternative and where it will be utilized below. 

Will piling and burning be used for hazard reduction? See 14 CCR 917.1-.11 , 937.1-.10, 
or 957.1-.10, for specific requirements. Note: LTO is responsible for slash disposal. This 
responsibility cannot be transferred. 

BIOLOGICAL AND CULTURAL RESOURCES 

32. a. [ X ] Yes [ ] No Are any plant or animal species, including their habitat, which are listed as rare, threatened or 
endangered under federal or state law, or a sensitive species by the Board, associated with 
the NTMP area? If yes, identify the species and the provisions to be taken for the protection of 
the species. 

Empidonax trail/ii, the Willow Flycatcher. Found in a narrow belt of willows alongside 
Highway 172 near the Battle Creek bridge. Two males located in 1982. None found in 1985 
and one in 1986. In a preconsultation with Steve Burton and Joe Hoggs of the Dept. of Fish 
and Game, the area in question was visited. The following excerpt from a letter tom DFG 
dated 28 August 2001 will govern operations. " In any year under the NTMP, no-harvest 
operations shall occurr within 300 feet of suitable willow flycatcher habitat ( riparian 
vegetation dominated by willows, greater than 0.5 acre in size and containing permanent 
water in low gradient watercourses) between May 1 and August 31 . Operations may 
proceed during this period in any year a biologist, in consultation with the Department, 
conducts surveys according to established protocols and determines that willow 
flycatchers are not present". 

There is very little commercial timber within 300 feet of the area involved. 

The great gray owl, is of concern, but has not been located in the area. 

The DFG letter above contains two requirements to benefit the owls and other species. 

" Currently, the managed timberlands on the ranch contain very few standing snags. 
Therefore, whenever possible, the Department recmmends existing snags be left standing. 
Standing snags especially near the meadow/timberland interface will provide a valuable 
habitat element for many species of wildlife. 

In each of the harvest units delineated on the attached map, at least two large (greater than 
24 inches diameter breast height) green culls (live trees with some defect, i.e., broken top, 
decay, disease, etc.) Will provide great gray owl nesting habitat and future snag recruitment 
for use by many other species of wildlife." 

A copy of the entire letter is contained within this NTMP. The DFG has provided yellow 
plastic tags to be placed on the designated trees. The trees are to be designated prior to 
any operations within that unit. 
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It is noted that Northern Goshawks are shown by the NDDB map some number of miles 
southwest of the Plan. 

There are a number of species located north of the Plan within Lassen Volcanic National 
Park. 

Information from the NWS biologist in Yreka and biologists contacted with DFG indicates 
there are no concerns in this area with either the Northern Spotted Owl nor the California 
Spotted Owl. 

There have been no sightings of raptors or raptor nests during preparation of this plan. The 
owners have reported no sightings or nests. A visit by two DF&G biologists did not result 
in a discovery of any raptors or nests. It is assumed for the present that there are no 
raptors in residence and that operations will not result in a "taking". Timber on the Ranch 
will be marked by or under the direct supervision of an RPF and care will be taken to inspect 
trees within and adjacent to the harvest area for signs of raptors. If any are observed, CDF 
and DF&G will be notified before operations are allowed to begin. Sufficient mitigation will 
be developed to preclude a "taking". 

SCOPING: The following species have been noted on the Ranch and surrounding areas: 
Birds: blue jays, crows, various species of woodpeckers, an occasional blue heron, Canada geese, barn owls, 
swallows, mallards, chickadees, meadow larks, and Wilson snipes. Very rarely there have been sightings or reports 
of willow flycatchers and bald eagles. 
Animals: coyotes, deer, marmots, squirrels, and chipmunks. 

With the exception of the willow flycatcher, which is discussed above, none of these species is RT or E. Most of 
these species tend to inhabit the meadow and meadow/ forest interface. This area will be largely retained with 
minimal impact on habitat. There is an on going willow planting project occurring along the creeks within the meadow 
area. 

Sources used to obtain information include: NDDB (Lassen Peak, Mineral, Lyonsville quadrangles), the property 
owners, DF&G biologists, NFW Service, and personal observations of myself and several assistants. 

Other than that listed above for the Willow flycatcher, no other mitigations are deemed necessary. 

There are no oaks on the Ranch. 

Very little of the plan area is directly adjacent to aquatic and near water habitat areas such that additional protection is 
required. No pools, fiffles, or large woody material, or near-stream vegetation are likely to be affected. There are 
sections of Nanny, Summit, and Bear Wallow Creeks that flow near the timber but field conditions are such that 
harvesting near the water or associated habitat are unlikely to create any concerns. Most of Martin Creek is within or 
near the timber, but again, field conditions are such that there will be little or no likely impact. 

b. [ ] Yes [ X ] No Are there any non-listed species which will be significantly impacted by the operation? If yes, 
identify the species and the provisions to be taken for the protection of the species. 

NOTE: See instructions or the CDF Mass Mailing, 07/02/1999, section on "CDF Guidelines for Species Surveys and 
Mitigations" to complete these questions. 

[ ] Yes [ X ] No 

[ ] Yes [ X ] No 

Are there any snags which must be felled for fire protection or safety reasons? If yes, describe 
which snags are going to be felled and why. 

Are any Late Succession Forest Stands proposed for harvest? If yes, describe the 
measures to be implemented by the L TO that avoid long-term significant adverse effects on fish, 

wildlife and listed species known to be primarily associated with late succession forests. 

Consultation with CDF and DFG indicate that Unit #11, the " front forest" does not meet the 
requirements of a Late Succession Stand even though it contains numerous large trees. 
There are no other stands that meet the requirements . 
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35. ] Yes [ X ] No 

36. a . ( X ] Yes [ ) No 
b. [ X ] Yes [ ] No 
c. [ X ] Yes [ ] No 

37. [ X ] Yes [ ] No 
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Are any other provisions for wildlife protection required by the rules? If yes, de sen be 

Has an archaeological survey been made of the NTMP area? 
Has an archaeological records check been conducted for the NTMP area? 
Are there any archaeological or historical sites located in the NTMP area? Specific site locations 

and protection measures are contained in the Confidential Archaeological Addendum in 
Section VI of the NTMP, which is not available for general public review . 

Has any inventory or growth and yield infomiation designated "trade secret" been submitted in a 
separate confidential envelope in Section VI of this NTMP? 

It is requested that all submitted growth data and board foot volumes be designated as 
confidential and not released as part ofthu public record. 

38. Describe any special instructions or constraints that are not listed elsewhere in Section II, and specify their location in the 
NTMP if not listed immediately below: 

Timber hai-vest boundaries shall be flagged prior to operations by tlhe RPF or supervised designee. The flagging will 
be pink with the wording " Harvest Boundary" in large black letters. If another flagging system is used, it shall be 
specified in the Notice of Operations. 

Where harvest units are at or near the unit boundaries and adjacent to meadow areas, the Unit boundary shall also be 
flagged for a distance appropriate to the situation. 

Any existing roads which are not mapped shall not be used for harvest operations. 

There is a landing in Unit #3 which adjoins a small wet are on the west. This landing will not be used and will b@ 

planted. The RPF will flag or otherwise designate thiS area for non entry. A rocked rolling dip on the existing 
seasonal road will be installed at this ;ocation where it receives flow from the wet area prior to hauling operations. 

Aeeess to the we3tern portiori of Unit #11, thOlt is the area west of the main entrance road, will be by proceeding west 
and then south from the main gate along an existing road on the east side of the rail fence to a metal gate, and then 
through the gate. This road crosses irrigation ditches that must be dry at the time of use. The Ranch foreman can 
tum water off in these ditches as required. There is a road from the main entrance road across a low area to the gate. 
This road ls normally flooded and may be used only in rare cases when it is dry. 

39. Provide a general description of physical conditions of the plan site, include in Section Ill, as per 14 CCR 1034 (jj). 

40. Describe present and proposed plan area uses other than timber production, include in Section Ill, as per 14 CCR 1090.5 (f). 

The entire Ranch, iocrudlng the timberland, has been used for grazing cattle. This use will continue. 

41 . Provide a description by management unit(s) of the timber stand characteristics including the rtems listed below, in Section Il l. 
!=;11r-.h r!P.sc:riotion shall orovide the basis for the information provided in the NTMP, as per 14 CCR 1090.5 (g): 
a. Species composition; 
b. age classes; 
c. projected growth; 
d. present stocl<ing level; 
e. present volume per acre; 
f. size class distribution; 
g. stand management history; 
h. potential pest or protection problems. 

42. Provide a description by management unit(s) of the proposed management objectives, including a discussion of projected 
timber volumes and sizes available for timber harv~~ting in Section Ill, as per 14 CCR 1090.5 (h) . 

... -
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43. Provide a description by management unit(s) of proposed activities to achieve the management objectives, include in 
Section Ill, as per 14 CCR 1090.5 (I): 
a. projected frequencies of harvest; 
b. silvicultural prescriptions for harvesting; 
c. type of yarding systems to be used for each area/unit; 
d. anticipated interim management activities which may result in rule compliance questions (i.e., erosion control 

maintenance) . 

See Section 3 

44. Provide the period of time over which growth will be balanced with harvest in Section Ill, as per 14 CCR 1090.5 0). 

See Section 3. This period is expected to be forty to fifty years. 

45. Provide a description of the cumulative effects analysis with supporting information, including impact of projected harvesting 
over the life of the NTMP, per 14 CCR 1090.5 (v). Include mitigation measures, if any, and instructions to LTO in Section II 
and the analysis in Section Ill, as per 14 CCR 1090.5 (v). 

See Section 4 

46. Maps and drawings. Include as per 14 CCR 1090.5 (x) and as needed; insert in Sections II and/or Ill, as appropriate. 

47. 

48. 

[ X ] Yes [ ] No A copy of the forest practice regulations in effect at the time of submission is enclosed, as per 14 
CCR 1090.5 (w). If no, the plan is incomplete: an explanation of how a copy of the regulations 
will be maintained by the timberland owner must be included. 

a. Yes [ X ] No This NTMP will be used for one or more of the forestry assistance programs for non-industrial 
forest landowners. If yes, answer b., below. 

b. Yes [ X ] No If yes, this NTMP has the additional information as an Addendum in Section Ill. If no, the 
information will be amended into the plan at a later time. 

Note: The NTMP when expanded with additional information can meet the requirements to participate in state and 
federal cost-share programs. It is even possible for these programs to help offset the cost of preparing the NTMP. 
Contact your local Forestry Assistance Specialist (FAS) for further information concerning these programs; call toll 
free 1-800-783-TREE. 

DIRECTOR OF FORESTRY AND FIRE PROTECTION 

This Nonindustrial Timber Management P.lan conforms to the rules and regulations of the Board of Forestry and Fire Protection and the 
Forest Practi t: 

By: 

WI LLIAM E SCHULTZ , RPF #1974 
(Printed Name) 

SEPTEMBER 17 , 2002 
(Date) 

DEPUTY CHI EF 
FOREST PRACTI CE 

(Title) 
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Battle Creek Meadows Ranch 

NTMPMap 
West side of Ranch 
source: USGS Mineral 7 '12 min quad. (1986) 
scale: l: 18280 
40 foot contours 
Please refer to legend page for Maps 
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NTMPMap 
Unit 5 
source: USGS Mineral 7 Y2 min quad. (1986) 

scale: 1: 6030 
40 foot contours 
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NTMPMap 
Unit 8 south 
source: USGS Mineral 7 Y2 min quad. (1986) 
scale: 1: 6030 
40 foot contours 
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Battle Creek Meadows Ranch 

NTMP Map 
Unit 12 
source: USGS Mineral 7 l/2 min quad. ( 1986) 
scale: 1: 6030 
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BCMR SOILS MAP 
Source: May 1967 Tehama County Soi ls Survey, Maps# 151 , 152, 146, and 147 
scale 2 in. = I m1. 
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BCMR SOILS MAP 
Source: Soil-Vegetation Map 33A-4 
scale 2 in. = 1 mi. 

Property line: 

200 Unclassified bottom soil 
7124 McCarthy sandy or gravelly loam 
7122 Lyonsville sandy or sandy loam 
717 Cohasset clay loam 
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Dept. of .Fish and Game. 1603 Application 
General description of Projects 

Battle Creek Meadows Ranch NTMP 

- TEH 

This application is for approximately fourteen crossings on the Battle Creek Meadows Ranch. 
All but one are being done primarily as required for timber operations. One bridge is being done 
for other Ranch operations and is not involved with the NTMP. 

All crossings are permanent. Since the NTMP js an on going management document and timber 
operations will occur repeatedly in the same areas, it docs not make sense to remove and replace 
the crossings. 

With the exception of crossings 9 and 13, all crossings are to be culvert or equivalent. The 
Ranch proposes to use heavy steel well casing that has been cut 'in halflengthwise. These are 
laid in the watercourse at the crossing site with the open side downward. This can be done \"'1th 
a minimum of disturbance to the watercourse bed. This method has been used previously with 
success. Either native material, if available and suitable, or material from a flood deposit along 
Bear Wallow Creek is to be used for fill and cover. Some crushed rock sources from off the 
Ranch may be LL~ed for final surfacing. It is estimated that all crossings other than 9 and 13 will 
each require less than 10-15 yards of material. Depending on the final approved location of the 
railcar bridges, more material may be required. Crossing# 9 could require up to one-hundred 
yards if placed at the exjsting crossing site. If placed at thl:: preferred site, very little would be 
required. Large rocks, where appropriate, may be used as rip rap. 

Crossings 9 and 13 are to be rail car bridges. Thirteen is t1) be placed on Martin Creek in a 
meadow location. There currently is a ford close to the intended bridge location. Number nine 
is on the upper portion of Bear Wallow Creek a short distance above an established ford. This 
car is a sixty-five foot cut down box car on which the sides have been left about sixteen inches 
high. Once the door sections have been welded in place, the sides will serve to keep debris from 
getting into the creek if, as proposed in an NTMP in-lieu practice, logs are skidded across the 
bridge. The lent,Tth of the car allows for sufficient length on each side to prevent debris from 
reaching the water. 

The type of equipment to be used may include all or part of the following: bulldozer , backhoe, 
dump truck, water truck, crane, and grader. Depending upon the final agreed upon locations for 
the railcars , it is expected that the amount of material removed from the watercourse at each 
location will be negligible and that the amount of fill mate.rial will be around ten to twelve yards. 

Water for the water truck will probably drafted from an irrigation ditch. Most watercourses will 
be dry when work talces place. Only Martin Creek and Bear Wallow Creeks are likely to have 
water jn them. All others, including the Class ll number 7 are expected to be dry. No d1version 
is anticipated or required. 

Most crossings am at existing locations on existing roads. The amount of vegetation disturbed 
or removed will be very low. The placement of the bridge on Bear Wallow Creek may 
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necessitate some moderate vegetation removal in the creek zone depending on the final location 
decided upon. 

Most all crossings are dry during the summer and fall and there js no identified aquatic 
vegetation in the channels. The two Class II crossings have had no fish identified within the 
channels. Some small vertebrates and insects may be affected. The Class I crossings contain 
some fish, including small trout. as welt as 1nsects and probably some small vertebrates. 

All crossings have been used as fords for many years. The impact on aquatic species is expected 
to be quite low and the placement of the crossings may be a net benefit to species present. 

Operations are anticipated to occur in the fall of 2002 before rains begin. Work probably will 
begin as soon as a valld 1603 is in hand and will proceed as allowed by the timing provisions of 
the 1603. 

All roads are gated and normally locked. The location of locked gates are shown on the map. 
Access to the Ranch can be had by contacting David L. Sellars, the RPF, at 530-893-9727 or Dan 
Foster, Ranch foreman., at 530-595-3293. The main gate o:n Hwy. 36 on the west side of Mineral 
is normally open or unlocked. 
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1603 Crossing Application 

Nwnber Class Watercourse Unit Number Material 

1 ID 3 WC 

2 III 3 WC 

3 ID 3 WC 

4 III 3 WC 

5 III 3 WC 

6 III 4 WC 

7 Il 4 WC 

8 III 4 WC 

9 I 4 Railcar 

10 III 5 WC 

11 ID 5 WC 

12 Il 10 WC 

13 I Meadow Railcar 

14 III 8 WC 

WC indicates well casing split in half or CMP 
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section by including all literature citations, personal contacts, 
etc. used in the preparation of this NTMP . 

36) Page 90.1 (revised/new), and page 89 lists Past and Present 
Projects, however the map on page 90 . 1 or the discussion on page 89 
does not adequately describe the legal location of each project . The 
map on page 90.1 does not depict township, range or sections for the 
areas shown . The RPF shall either provide the legal descriptions 
for each project, or provide a map that shows the legal location of 
each project. 

Recommendation for your Response to PHI Recommendations: 

37) Due to the extent of the plan deficiencies which generated the above 
recommendations, you will be providing a great deal of revised 
material to this NTMP. This material will be very time-consuming to 
review. Therefore, in your response letter, please be sure to 
clearly guide the reviewer to the page, paragraph, Item number, etc. 
where you have made your changes. An errata sheet may be helpful. 
If your responses do not clearly direct the reviewer, your responses 
may be returned to you with a request that you provide clear 
direction. 

[End 0£ PHI Becqznmepciations to RPFl 

Recommenc1ation to Review Team from Inspector: 

Based on #2f, #3c and #35 above, The Inspector should be consulted to 
ensure the RPF has provided all necessary revisions. I would encourage 
Review Team to seek my assistance with the entire second review of this 
plan since it is expected to be time-consuming. 

*************************************************************************** 

RPF RESPONSE : 

~ agree to the above recommendation(s) and include the 
~~ecommendation(s) and/or attachment(s) as part of the plan . 

I agree to the above r ecommendat ion(s) with the followi ng except i ons 
as noted and explained below . 

I agree to an extension of the date of plan determination . Such 
extens i on is granted to 

(Date) 

~~ /(/Iv';, 
"RPF Signature 

(!2=Date 
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CEQA Required Alternatives 
Battle Creek Meadows Ranch NTMP 

CEQA, the California Environmental Quality Act, requires that the proposed action be evaluated 
with various alternatives to determine the best action to be taken. 

1 Proposed NTMP. 

The proposed NTMP protects the qualities of the ranch that have been maintained over the last 
one-hundred plus years. The Ranch provides an aesthetically pleasing setting for residents of the 
Town of Mineral and the public traveling Highways 36 and 172 as well as the owners of the 
Ranch. The proposed NTMP wiJJ retain these values while providing a sustainable harvest level 
of high quality timber products necessary for maintaining the property. The NTMP also provides 
for action to reduce fire risk to the Ranch, the Town of Mineral, and the surrounding forest 
areas. Actions have been incorporated in the NTMP to protect the watershed and various RT or 
E species of wildlife. 

2 Maintain Previous Activities 

The Ranch has previously used Dead, Dying, and Diseased Exemptions to remove timber that 
has died, was dying, or was diseased. The amount of volume removed generally was sufficient 
to meet Ranch income needs. CDF has expressed concern for this continued salvage and has 
advised that an NTMP would be a more appropriate management tool. 

3 No Action 

This alternative would provide for no timber removal or activities to reduce fire risk. The 
owners would receive no timber income to provide for the maintenance of the ranch, including 
the payment of taxes. 

4 Sale or Donation of the Ranch to a Government or Non-profit Environmental 
Organization 

This alternative would transfer ownership to the government or some other organization for 
preser.vation. The character of the Ranch that makes it a desirable property has been developed 
and maintained over the last one-hundred plus years under the continuing ownership and 
management of direct descendants of the original owner. The Ranch has contributed tax 
revenue to various levels of government while maintaining a pleasing environment for both the 
owners and public. Both watershed and wildlife habitat has been preserved. Government or 
other ownership probably would not improve or enhance the present situation. Public access is 
not now provided and might well not be provided under other ownership. Taxes now paid under 
the present ownership might be reduced or eliminated under other ownership while expenditures 
of government funds might be required. 

.2 I 
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5 Develop for Other Uses 

This alternative would develop or otherwise change the present uses to new uses. Possible other 
uses might include campgrounds, motels, dude ranch, housing development and associated 
commercial development. Such uses would change the character of the Ranch and most likely 
impair watershed and sensitive species protection. These uses would also impact present 
available utilities, including water. Noise levels would be expected to increase. Fire risk would 
be increased. Esthetic qualities would be reduced. 

Sell Property to Other Private Owners for the Same Use 

This alternative would simply transfer ownership to new owners for the same intended use. 
While the present owners intend to maintain the character of the Ranch for the foreseeable 
future, there is no guarantee that new owners might not change uses in time which could impair 
the present esthetic qualities as well as the watershed and sensitive species habitat. 

Decision: 

The ownership endorses Alternative# I and categorically rejects all other alternatives as failing 
to meet their desires and objectives. 

2 z. 
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General Description of Physical Conditions at the Plan Site and General Project 
Description 14 CCR 1034(jj) 

Aspect and Slopes: The Ranch is located in a valley floor area. The general topography is flat 
to very gently sloping. Units #7 and 8 contain the only significant hillside area. Slopes were 
found up to 25%. Unit# 1 and 2 contain some areas with slopes of about I 0%. 

Elevation: Elevation is from about 4800 feet at Battle Creek on the west side of the Ranch to 
about 5200 feet in Unit #8 on the east side. 

Vegetation: Primary timber species are White fir, Ponderosa pine, Incense cedar, and Sugar 
pine. There are limited amounts of Douglas-fir, red fir, and Lodgepole pine. There are several 
areas of lodgepole pine in areas not considered to be manageable timberland. 

The timberland and understory contains amounts of whitethom and dogwood. The lower flat 
areas of Units 7 and 8 contain a groundcover of Labrador tea. There is no manzanita in the 
timberlands of the Ranch although it occurs in areas below and above the ranch. 

The timberland is generally fairly open except for areas primarily adjacent to the west and south 
lines where there are doghair thickets of white fir and incense cedar. Reproduction is very heavy 
to Incense cedar. There is a lesser amount of white fir reproduction. Sugar pine, Ponderosa 
pine, and Douglas-fir reproduction is overall very low. 

Red alder and willows are found along the watercourses and in wet areas. 

The meadow/pastureland areas that comprise about 60% of the Ranch contain various grasses 
and plants characteristic of grazed areas. Much of the pastureland and Unit #11 is flood 
irrigated. 

Soils: Soil-Vegetation Map for this area, 33A-4 shows almost the entire Ranch to be a 200 type 
soil. This is an unclassified bottom type soil. Small areas of 7124, McCarthy sandy or gravelly 
loam, 7122, Lyonsville sandy or sandy loam, and 717, Cohasset clay loam are shown in sections 
19 and 30. 

The Forest Service provided no useful information. 

The Tehama County Agriculture Office provided a copy of a May 1967 soil survey that shows 
areas ofNk B, Nanny stony loam, 1k D, very rocky silt loam, and Cg D, Cohasset stony loam. 
There also is a small area of RuF, rubble land 

The above surveys are not compatible but do agree that the soils are basically sandy or gravelly 
loams. This fact is compatible with field observations. The soils are definitely of volcanic 
origin which is expected in that they are on the south side of Lassen Peak. Ash from the 
eruption of Mt. Lassen in the early 1900's fell on the area. It is reported that not much large 
material fe11 on this area. 

23 
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There are areas on the west side of the Ranch that are largely piles oflarge rocks on which little 
vegetation is found. 

Stand conditions: The stands are generally overstocked with basal areas in the two to three 
hundred square feet of basal area being common. Average stand volume is higher than 
recommended. Some areas, especially along the west and south lines, contain thickets of 
smaller timber, mainly white fir and incense cedar that pose a wildfire risk. Effective 
reproduction is Jow. 

Stream, lake , and watercourse information: There are five Class I watercourses on the Ranch. 
The main one is, of course, Battle Creek which begins in the northeast corner of the Ranch 
where Summit Creek and Nanny Creek join. Battle Creek primarily is well outside the 
timberland. Summit and Nanny Creeks both flow primarily through or along the edge of the 
timber. 

Bear Wallow Creek originates on the Forest Service south of the Ranch and flows north to Battle 
Creek. The mouth of Bear Wallow Creek is not well defined. It is in the pasture and water 
rather finds its way to Battle Creek without a defined channel. Fish cannot move readily from 
one watercourse to another. Bear Wallow enters the Ranch in the timber but directly enters a 
meadow area. It later skirts the edges of Units #4 and 5 before entering the large meadow area. 

Martin Creek begins north of the Ranch and passes through Unit # lON in a mix of timber and 
wet meadow. The Creek crosses Highway 36 onto other private property, passes behind the gas 
station, and again onto the Ranch. The Creek crosses under Highway 172 and flows on the south 
edge of Unit# 11 . It enters an area of open Ponderosa pine/ grass and then flows through the 
large meadow to Battle Creek. Sometime in the past, this last portion of the creek was 
redirected. It originally entered Battle Creek a distance further west from the present channel. 
There are two diversion dams on this creek. 

Battle Creek meanders through the meadow. The floods of 1997-8 created significant channel 
changes. Portions of the bank have been armored with lodgepole trees cut on the Ranch. The 
Ranch also is actively planting willows along the watercourse. 

Most of the above watercourses have cobble banks and beds. Within the timber, there is a fair 
amount of woody material within the transition zone. 

There are four Class II watercourses on the Ranch. One is in the in the southeast comer of 
Section 30 between Units 7 and 8 and flows into Battle Creek. This unnamed creek is a Class TI 
due to the marshy area it passes through. There is a Class II in Unit 4 and one within Spring 
House Meadow adjacent to Unit 4. The last one is in the upper part of Unit 10 between Martin 
Creek and the main landing. 

Irrigation of the Ranch, primarily through flood irrigation, has been practiced since the early 
l 900's. There is a system of ditches and natural watercourses that form the water conveyance 
system. Most of the natural watercourses now have been altered and resemble ditches and many 
ditches now have some appearances of natural watercourses. They have been classified on the 

. 
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map by what they most now resemble by appearance and use. 

Wildlife: A bald eagle, deer, and coyotes have been seen on the Ranch. It is believed that 
mountain lions also frequent the area. Goshawks are shown on the NDDB map to be found a 
few miles to the southwest so probably are also in the Ranch area on occasion but have not been 
observed. The willow flycatcher has been observed several times in the willows along Battle 
Creek by the Highway 172 bridge. There are no recent sightings. It is possible that the great gray 
owl may also be in the area although never observed. The meadow and timber edge provide 
habitat for many bird species. 

Native trout inhabit Battle Creek, Bear Wallow, and probably Martin Creek. Part of the west 
side of the Ranch is within the Cold Creek designated impacted watershed for salmon. Actually, 
salmon cannot get within six or more miles of the Ranch due to Angel Falls. 

Timber Harvest History: Timber has been removed from the Ranch since the late 1800's. 
Much of the original building material for structures and fences was produced on the Ranch. 
During the late l 940's, there was a significant timber harvest on the south side of the Ranch. 
Timber harvests in the last several decades have been limited to sanitation salvage and fuels 
reduction, 

Generalized project description: This is an NTMP which will allow for long term planned 
timber management. The esthetic characteristics of the Ranch, a valuable commodity in itself, 
will be protected by careful harvesting. Reduction in fuels in critical areas will be done to 
reduce the risk of wildfire. 
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Management Objectives for Timberlands on the 
Battle Creek Meadows Ranch 

Mineral, CA 

The Ranch was purchased in 1894 by W. A.. Gerber and has been passed down through his 
direct descendants to the present time. Originally, the ranch was used primarily for cattle. 
Timber was not harvested commercially. A small sawmill was located near the southern part of 
Unit #9 and the lumber was used for ranch construction. The original fences on the ranch were 
constructed of split cedar posts and sawn boards. These fences did not survive well under heavy 
snows and frequent repairs were required. Latter, split cedar rail fences became the standard due 
to their durability. Such fences are still being used and maintained on the Ranch. 

During the 1920's, a new sawmill was constructed in the meadow area north of Unit #5. This 
mill was larger and included planer facilities. It was constructed using some parts from the 
original mill along with machinery obtained from the mill in Lyonsville. This mill operated only 
as required to furnish lumber for the Ranch. It is probable that only species like Sugar and 
Ponderosa pines and Douglas-fir were milled. The White fir, not being desirable, was not much 
used and, today, it and Incense cedar are the primary species in this area of the Ranch. 

During the late 1940's, the need to generate income forced the harvest of quite a bit of timber. It 
is not known what volume was removed, but it is recalled that it was of the "higher valued 
species". Again, white fir and incense cedar appear to have been inadvertently favored. 

Timber harvests in the last few decades have been done under dead, dyjng, and diseased 
exemptions. There has been heavy mortality due the pine bark beetles in the ponderosa pine and 
Scolytus ventralis, the fir engraver beetle in white fir. Since the long drought that ended in 
1984, annual salvage volume has been in the range of 100-150 M board feet. 

Present and Future Timber Management 

The Ranch is a closely held family corporation managed by a Board of Directors. The owners 
are committed to maintaining the character of the Ranch in perpetuity, including its visual 
quality. Today, the Ranch runs cattle during the summer and fall. Timber is harvested to 
maintain forest health, reduce fire hazard, and as a source of income. 

Timber volume on the Ranch has been increasing and there has previously been no movement 
to balance this growth by increasing harvest levels. While under the NTMP, harvest levels are 
expected to increase in the future, a portion of the growth will be "invested" in some of the more 
productive larger trees. This "large tree management" has been practiced elsewhere to some 
extent and fits in nicely with the desires of the ownership of the Ranch. This policy needs to be 
reviewed frequently as new Rules and initiatives restrict the right to harvest trees over a certain 
age or size. 
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On the Ranch, timberland surrounds the meadows. Given the irregular shape and numerous 
peninsula like protrusions of timber into the meadows, there is a large amount of "edge" effect. 
It is intended to maintain this edge by careful and restrictive harvesting. This will maintain the 
visual qualities as well as wildlife habitat values. 

Unit # 1 1, often referred to as the "front forest", is not being managed for timber production in 
the normal sense. This area has more park like qualities than ones of a managed forest. The 
unit is located along the south side of Highway 36 between Highway 172 on the east and the 
sewer ponds on the west. The unit is very visible to the residents of Mineral , the traveling 
public, and the ownership of the Ranch. This roughly 98 acre stand is composed of an overstory 
of large dominant Ponderosa Pine with minor amounts of white fir and Incense cedar. These 
pines, of which there are a few hundred, are in the forty to fifty inch DBH range and are one­
hundred fifty feet to two hundred feet all. A few of these trees were found to be over two 
hundred years old. Virtually all of the trees are overrnature and in decline and each year one or 
two die or fall over. These trees will be harvested for salvage as they die, fall over or become 
diseased, or hazardous. 

There is an understory within portions of Unit # 11 of smaller trees that are generally short and of 
small diameters. This is composed mainly of white fir and incense cedar with minor amounts of 
ponderosa and lodgepole pines and Douglas-fir. Portions of the unit have previously been 
thinned to reduce this growth, which in areas amounts to more than three hundred fifty stems per 
acre. More of the area needs to be thinned and a fuel break created to reduce fire hazard. It is 
also important to maintain a visual barrier between Ranch buildings and the town of Mineral. 

The silvicultural systems being proposed for treatment of Unit # 11 are Sanitation Salvage and 
Fuelbreak/Defensible Space. 

The remainder of the units proposed for management will be treated using primarily Selection, 
and Fuelbreak/ Defensible Space silvicultural methods. As required, Sanitation Salvage will 
also be used. It is also possible that some Commercial Thinning might also be done. It is 
anticipated that under the NTMP, Sanitation Salvage will become needed much Jess over time. 

As discussed, treatments near the meadow edges will be restricted. The timber near the 
meadows generally is smaller, with more limbs, and of poorer quality. Its primary use is 
esthetics, wildlife habitat, and protecting timber inside the units. 

Both volume per acre and basal areas per acre tend to be quite high. Live crown percentages 
tend to be low. Much of the timber is mature to overrnature. This is a main reason why insects 
and disease have been so active. 

Basal areas in many areas exceed 200 square feet per acre with a high of 440. This is much too 
high especially for stands that are predominately white fir. It is proposed to reduce the basal 
area in most units over the first ten year cycle. In areas exceeding 150 sq.ft. per acre, it is 
proposed to reduce the basal area by 25% or to around 150 sq.ft. Where the current basal area is 
between 100 and 150 square feet, it is proposed to reduce the basal area by 10 to 20 square feet 
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taking primarily those trees expected to live ten years or less, defective trees, and trees to relieve 
crowding. In areas designated as Site Class II, selecting out trees of the same qualities may be 
done provided basal area does not drop below 80 square feet per acre. 

The Forest Practice Rules allow removing small groups of trees that will create openings of .25 
to 2.5 acres in size provided that the net total of such areas is 20% or less of the total acreage of 
the unit. Such openings may be used along with planting to re-establish species such as Sugar 
and Ponderosa pines and Douglas-fir to areas where they are lacking. The openings will allow 
more sunlight for these species which are less tolerant than the true firs and cedar. 
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Battle Creek Meadows Ranch 
Silviculture 

Of the approximately 2200 acres of land within the Ranch, 952 acres, or 43% is considered 
manageable timberland. The remainder is meadow/pasture land and a few small patches of 
lodgepole pine unworthy of management. The timberland has been divided into twelve units for 
management purposes. The primary criteria for this subdivision is geographical, however, some 
consideration was made for differences in timber type. Units #1 and 2 have not, as yet, been 
separated and remain grouped as one unit for initial management purposes. Due to the size, 143 
acres, a division will probably be made at some point in time. 

The primary commercial species are white fir, Sugar pine, Ponderosa pine, and incense cedar. 
There is some Douglas-fir but in an amount and distribution restricting it to secondary 
importance. A scattering of red fir and lodgepole pine were found also. Tables in the Plan show 
the species, basal area, approximate present volumes, trees per acre, and growth rates by unit. 

Overall, the basal area was found to be very high. More than two hundred square feet per acre 
was common. A high was 440 feet in a white fir stand. These basal areas are much too high for 
any of the species present. Average DBH's of trees of commercial size is high. Percentage of 
live crown was observed to be low and much of the timber is considered mature to overrnature. 

Sanitation/ Salvage has been used on the Ranch in the last few decades to remove dead and 
dying trees. Several species of pine bark beetles in Ponderosa pine and Scolytus ventralis, the fir 
engraver, on white fir have resulted in significant mortality, as might be expected in mature and 
overmature stands. Continued salvage operations have resulted in skid trails and landings 
becoming more or less permanent. The area consumed by landings and skid trails is significant. 
Compaction of these areas has been identified as a significant problem. These areas also, 
obviously, contain little viable regeneration. 

Soils are volcanic in origin and vary widely in depth. Soils are sandy to gravelly loams. Those 
areas generally bordering the meadow areas are classifiable as bottom lands. These soils are 
fairly productive and are classified as Site Class I.. There is a band of soils starting in Unit 2 on 
the west side and continuing along the south side of the Ranch between the bottom land soils 
and the property line to Unit #6 that are best classified as benchland soils. These are observed 
to have noticeably lower productivity and are classified as Site Class II. Most of the Ranch is 
flat to gently sloping. The few areas of any consequential slope are found in Units #4, 7, and 8. 
These soils are fairly productive and are considered Site Class I. 

In the early 1900's, there were two sawmills at different times on the Ranch to produce lumber 
for projects on the ranch. During the late 1940's, a heavy amount of timber was harvested of the 
"more valuable species" to meet an income need. During the late 1960's, a land trade with the 
Forest Service netted the ranch 120 acres within the areas of Units 1,2, and 3. The Forest 
Service retained rights to the timber for five years. It appears that much of the valuable timber 
within Unit #3 was harvested. Efforts to determine the volume harvested by the above activities 
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has not been successful. There also has been no success in determining the original species 
composition. It may be assumed that the early harvests for lumber uses were primarily 
Ponderosa and Sugar pines and Douglas-fir. Some incense cedar was taken for fence posts and 
later for fence rails. Incense cedar is still being used for fence rail production to maintain the 
fifteen plus miles of rail fence on the Ranch. The commercial harvest by the Ranch and the 
Forest Service also probably primarily targeted the pines and Douglas-fir. It is expected that the 
true firs, mainly white fir, was passed over as having no commercial value. Probably most of the 
incense cedar was also left. The result of these events is the largely white fir stands of the 
present. There are many large white fir trees in Units #1through10. There are also many large 
incense cedar of generally lower quality. While there are very nice Sugar and Ponderosa pines 
of large size in these units, they comprise a much lower percentage than they probably did one 
hundred years ago. Douglas-fu is mainly limited to the steeper ground of Units #7 and 8. 
Regeneration on all units is heavily to Incense cedar followed by white fir. Ponderosa and Sugar 
pine regeneration is spotty. There is almost no Douglas-fu regeneration. 

The Ranch owners' primary goal is to maintain in perpetuity the unique characteristics of the 
ranch, especially its high visual quality. The owners also aim to improve forest health, reduce 
fire risk, and produce a steady and predictable income. The amount of timber harvested to meet 
income needs is expected to be less than growth. Maximizing timber production is of secondary 
importance and must not compromise the primary goals of high visual quality, serenity, and 
wildlife protection. Maintaining a natural park-like quality is especialJy important in Unit #11. 

All units, other than Unit 11, will be harvested under Selection and Fuelbreak/ Defensible Space 
silvicultural methods. Sanitation Salvage will be used to capture mortality where no other 
harvest is scheduled. Commercial thinning will be held as an option but will probably have no 
use in the immediate future. As regeneration progresses on abandoned road and landing areas, 
commercial and pre-commercial thinning may be appropriate treatments to be used. 

There is an area on the west property line within Sec. 26 where dog-hair thickets of white fu and 
incense cedar have developed. This area is of prime concern due to the fire risk. It is proposed 
to thin this area and clear ground fuels to Fuelbreak/ Defensible Space standards for Site Class I 
ground. The width will be held generally to two to three hundred feet and will gradually grade 
into a Selection prescription. Close to the property line, spacing will be such that tree canopies 
are separated. As the distance from the line increases, small groups of two or three trees will be 
allowed with space around them. It is believed that an acceptable compromise can be arrived at 
easily. 

The Fuelbreak/ Defensible Space method may also be applied to Units #3,4,5, and 6 in Sections 
35 and 36, T29N, R3E and Section 31, T29N, R4E. The Forest Service has done DFPZ work in 
Section 35 and the western portion of Section 36 on the north side of Forest Road 29N48. This 
work protects the Ranch somewhat at present but may or may not do any good in the future if 
not maintained. Should brush and a heavy understory be allowed to regrow in these areas, the 
DFPZ's could actually become fire hazards. The Ranch bas elected to develop its own 
fuelbreaks in order to assure protection of the Ranch. The proposed area is Site Class II and will 
meet Seed Tree stocking standards of 75 sq. ft. of basal area per acre. 
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Conditions within Sections 30 and 31 on the east side of Highway 172 presently do not warrant 
fuelbreak work. The option wi11 be retained for future work, if it becomes necessary to protect 
the Ranch. 

It is intended that the Fuelbreak/ Defensible Space work on the south and west sides of the 
Ranch be done in small pieces as time and finances permit. Each "unit" will generally be 
completed within a year and re-entry will not usually be required. All cleanup will be 
accomplished as work is done. Specifications for cleanup are at the end of the Silviculture 
section. 

While the Forest Service has proposed additional work within the Mineral Basin under the 
Herger-Feinstein Quincy Library Bill, they are restrained under the Sierra-Nevada Accord from 
doing the level of work necessary to produce and maintain truly effective defensible zones. 
Therefore the Ranch will not depend upon this work for any significant level oflong term 
protection. 

There are many miles of edge where the timberlands meet the meadowlands. The trees along 
the meadow/ timber edge are generally of mediocre quality typically exhibiting poor form, 
excessive numbers of limbs, short height, and defect. These conditions may extend into the 
timbered areas up to several hundred feet. Timber production within this edge area will not be 
emphasized. Trees will be harvested under Selection or Sanitation/ Salvage on a restricted basis 
primarily as dictated by forest health considerations. These areas are of more value for wildlife 
and as visual barriers than as primary timber production area. 

As the Ranch is almost universally overstocked both from a basal area and volume standpoint, a 
program will be initiated to remove a percentage of the timber from each unit other than Unit 
#11. This program is expected to be in effect for ten years. Those areas where basal area now is 
greater than 150 square feet per acre will be harvested to remove approximately 25% of the 
basal area. Trees of poor form, containing defect, exhibiting less than 20% live crown, or 
showing evidence of insects, disease, or mistletoe will be targeted for harvest. Spacing will be 
another primary criteria. Not withstanding the above, Ponderosa pine, Sugar pine, and Douglas­
fir will be given priority as leave trees. Large trees that are still actively growing and otherwise 
in good shape will be retained in the stand. A portion of the growth in the stand will be invested 
on large trees in an effort to promote and continue the production of large trees. 

Those areas currently containing between 100 and 150 square feet of basal area will also have 
25% of the basal area removed, however, at least 100 square feet must be retained on Site Class 
I areas and 75 square feet on Site Class II areas. Some areas have less than 100 square feet of 
basal area per acre. These are generally less than Site Class I and may be harvested to 75 square 
feet. Such areas generally have very poor timber and require a good "cleaning" in order to 
initiate replacement of the stand. 

The necessity of frequent stand entry for salvage of dead dying, or diseased trees should be 
reduced as a result of the above prescription. Therefore, many of the skid roads and landings in 
the harvested areas may be returned to timber production. Regeneration of Ponderosa and Sugar 
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pines, and Douglas-fir is to be actively promoted. Site prep, including ripping, and planting will 
generally be required to achieve this goal. 

The original species composition was undoubtably higher in Ponderosa and Sugar pine and 
considerably lower in white fir and incense cedar than the present stands. The combination of 
favoring existing pines and regeneration will move toward a gradual return to the original 
species composition. 

Under 933.2 (a) Selection, small groups of trees sized from 0.25 to 2.5 acres may be harvested. 
Rule 933.2 (B) requires that 80% of the stocked plots must meet basal area requirements of 
933.2 (a) (2) (A) of 100 square feet on Site Class I and 75 Square feet on Site Class II and III 
land. This effectively requires that not more than 20% of the net harvest area be in these small 
selection groups. 

In order to best blend the harvest areas into the stands to preserve visual quality, relatively small 
harvest units will be generally used. For the most part, this will probably mean five to fifteen 
acres. Some conditions will require smaller or occasionally larger units. Irregular shapes may 
be used to disguise the size. Care needs to be taken that the boundaries of the units be well 
flagged to facilitate harvest activities. Close coordination with the L TO will be required. 

The use of two to two and one half acre group selection areas will favor the more shade 
intolerant Ponderosa pines. Areas of this size will require harvest units of ten or more acres 
which are at the upper end of the size discussed above. 

The use of small harvest units requires a compromise with the desire to "retire" skid trails and 
landings. Care will be required in planning and implementation, especially in the initial years, 
to prevent "boxing in" the LTO by removing skid trails and landings too quickly while their use 
may still be required. Assuming one primary LTO will be used as in the past, decisions about 
what trails and landings are to be retired needs to involve the LTO. 

Selected trees are being designated for seed collection. Care needs to be observed in the vicinity 
of these trees to prevent damage to them. Several trees per unit are to be designated as large, 
green culls to be retained for wildlife purposes. These trees need to be protected also from 
excessive damage. 

The following applies to Unit #11. 

Unit #11 lies south of Highway 36 and the Town of Mineral. The Ranch buildings are located 
on the southern side where it meets the meadow. The unit contains 98 acres. The stand has an 
overstory comprised mainly of large dominant Ponderosa pine and a minor component of white 
fir and incense cedar. The pine are generally in the 40 to 50 inch DBH range and are from 150 
to 200 feet tall. The average age appears to be less than two hundred years old, however, 
perhaps 10% are over two hundred years old. Boring trees of this size is difficult and may allow 
pathogens entry into the tree. Therefore, only a few trees were bored and the remainder 
estimated which is alI the accuracy required. All of the trees are mature to overmature and are 



PART OF PLAN N - 2 - 0 2 - 0 0 2 - 5 .. TEH 

declining. There are several hundred of these trees within the unit. These large pines give the 
Ranch much of its character. 

The understory in Unit #11 is comprised of generally smaller white fir and incense cedar. In the 
area west of the main entry road, there is very little understory as this area is grazed. Much of 
the east end of the unit was thinned in the past to reduce fuel loading but there remains a fair 
amount ofunderstory. The central area, closest to the residences contains a very heavy 
understory. Up to 350 stems per acre were found in sample plots. 

Unit #11 will be managed using two systems. The large trees will be under a Sanitation 
/Salvage method. The large dominant trees, especially the pines, will only be harvested when 
they die, fall over, or become hazards. Otherwise they will remain standing. These trees have far 
more value to the owners standing than as commercial timber. Experience has been that one or 
two trees may be salvaged per year. Sanitation Salvage allows removal of no more than 10% of 
the average volume per acre in an operation. Historically, the amount removed bas been a small 
fraction of this amount. It must be assumed that an increasing number of these trees will begin 
to be lost over the next few decades. A reduction in the understory needs to be made to protect 
these trees from fire and maintain their general health for as long as possible. 

The understory will be managed by the Fuelbreak/ Defensible Space method. It is recognized 
that the density of the understory, particularly near the buildings, is a fire hazard. It is also 
recognized that this material provides a visual screen that is valued. 

The initial plan is to develop one or more small demonstration projects to reduce the fuel load 
and protect the large trees while still providing the visual screen and maintaining an esthetically 
pleasing view. From that, additional work may be done. It is expected that this work will be 
done in stages over up to ten years. Previously thinned areas will also have to be reworked and 
maintained. Since this unit is a Site Class I, stocking will be as required for Fuelbreak I 
Defensible Space standards will be per Seed Tree stocking requirements of 100 sq. ft. of basal 
area per acre on Site Class I lands. 

Unlike the Fuelbreak work in other units, that done in Unit 11 may be done in several stages. 
This will serve to preserve the aesthetic values better. Any work done will serve to retard the 
spread of fire. Full cleanup work will be done with each stage. Completion reports must be 
made at the end of each year and certified by CDF before any additional stage may be proposed 
for the same area. Clean up specifications are included below. 

Cleanup of Fuelbreak/ Defensible Space Areas. 

Section 933.4 states that the RPF shall describe in the plan specific vegetation and fuels 
treatment, including timing, to reduce fuels to meet the objectives of the Community Fuel break 
area. There does not appear to be established objectives for the Mineral Basin area. The only 
specifications known are those written into proposed projects by Ken Larson, Fuels Manager, for 
the Almador District of the Lassen National Forest. A copy of the response from Ken Larson is 
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in Section Five. He has specified a heavy retention of large fuels over 12 inches in diameter, 
removal of all fuels between three and twelve inches, and a retention of up to three and one half 
tons of fuel between on-quarter inch and three inches. Thi~l amount of fuel retention 1s far above 
the intended residuals for the Ranch. The specifications for this NTMP will be the removal of 
all newly created material in excess of on inch in diameter and three feet long. Existing down 
and dead materials will be reduced to less than three and one half tons per acre by either removal 
or crushing it into the duff layer. The actions of sk.idders and tractors generally will crush and 
break up the material and incorporate it into the duff and soil to the point where it wilJ not 
readily carry ground fire. It is expected that the actions ofmachinecy will sufficiently expose 
mineral soil to further retard fire spread. The USFS General Technical Report PSW-56, Photo 
Series/or Quant!fying Natural Forest Residues: Southern Cascades. Northern Sierra Nevada, 
will be the guide for qualifying fuel levels. 

The specifications for the Ranch exceed those proposed by the Forest Service. the only base line 
currently available and therefore comply with Section 933.4 of the Rules. 

Basal area for Fuelbreak/ Defensible Space will meet or exceed the requirements for the Sjte 
Class area. 100 Square feet on Site CJass I and 75 square feet on Site Class II. 

Materials removed will be merchandised for sawlogs, biomass, or other products to the c:>..'1ent 
possible. Where conditions prevent all material to be chipped and ren1oved for biomass by the 
rime weather and road conditions dictate an end to operati~)ns for the winter, it is permitted to 
finish the work the following spring provided. the conditions of937.2 are met. All p1les must be 
at least 200 t:eet from permanently located structures maintained for human habitation. 
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UNIT 1 
Acres 143 
Species composition 

Ponderosa pine 2.7 
Sugar pine 3.6 
White fir 69 
Incense cedar 24 
Douglas-fir 0 
lodgepole pine 0.7 

(] 
Previous management SIS 
Constraints to Mgmt.1 Scolytis 

2 beetles 
Site Class(es) I 
Soils Nk B/Ru B 
Size Classes M/OM 
s :opes flat 
Proposed Silviculture F, Sel, SS 

RANCH MANAGEMENT SUMMARY 

UNIT 2 UNIT3 UNIT4 
• 85 134 

.. 11 13.5 .. 16 4 
" 40 38 
It 32 44 
It 0 0.5 

" 0 0 .. SJS SIS 
#r Scolytis ScolY1iS .. beetles beetles 
* I and II r 
... NkB NkB 
* M/30-40 yr. M/OM 
• flat flat 
* F, Sel, SS F, Sal, SS 

Legend of Symbols: 
SS oe SIS: Sanitation Salvage 
F: Fuelbreak/ Defensible space 
SS oe SIS: Sanitation Salvage 
M: Mature 
MJOM: Mature to over-mature 
beetles: pine bark beetle species 
Nk B: Nanny stony loam soil 
Cg D: Cohasset stony loam soH 
Sef: Selection 
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UNITS 1 and 2 

Acres in Units: 143 

Site Class(s): I 

Species composition (BA): Ponderosa pine: 2. 7% 
Sugar pine: 3.6% 
White fir: 69% 
Incense cedar: 24% 
Lodgepole pine: 0. 7% 

N - 2 - 0 2 - 0 0 2 - 5 - TEH 

Stand age or condition: Mature to Overmature. Age of donrinants is over one hundred years. 
Unit 1 has an area of dense dog-hair thicket of white fir and cedar. 

Projected growth: ( See Confidential Section) 

Present stocking level (BNac): (See Confidential Section) 

Present volume per acre(MBF/ac.)(a11 species combined): (See Confidential Section) 

Management history: Salvage logging only 

Potential pest and/or protection problems: Scolytis in white fir. Possible bark beetles in 
Ponderosa pine. Fuel break work planned in thickets to reduce risk of fire loss. 

Slopes: 0 to 10% 

Aspect Primarily East with small amounts of N, S, and W. Units mainly flat. 

Soils: Primarily Nanny stony loam with small amounts of Rubble land 



UNIT3 

Acres in Units: 85 

Site Class(s): I (north) II (south) 

Species composition (BA): Ponderosa pine: 11 % 
Sugar pine: 16% 
White fir: 40% 
Incense cedar: 32% 
Red fir: 1% 

N-2-02-002-5 -HH 

Stand age or condition: Some mature timber. Most of unit is covered in small timber 30-40 yrs. 
old. 

Projected growth: ( See Confidential Section) 

Present stocking level (BA/ac): (See Confidential Section) 

Present volume per acre(MBF/ac.)(all species combined): (See Confidential Section) 

Management history: USFS logged in l 960's when unit was traded to Ranch. Salvage only since 
then. 

Potential pest and/or protection problems: Scoly tis in white fir. Possible bark beetles in 
Ponderosa pine. Fuel break work planned in thickets to reduce risk of fire loss. 

Slopes: Virtually flat 

Aspect: Very slight North aspect 

Soils: Nanny stony loam 
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UNIT4 

Acres in Units: 134 

Site Class(s): I (north) and II (south) 

Species composition (BA): Ponderosa pine: 13.5% 
Sugar pine: 4% 
White fir: 38% 
Incense cedar: 44% 
Douglas-fir: 0.5% 

N - 2 - 0 2 - 0 0 2 - 5 - TEil 

Stand age or conctition: Mature to Overrnature. Age of dominants is over one hundred years. 

Projected growth: ( See Confidential Section) 

Present stocking level (BA/ac ): ( See Confidential Section) 

Present volume per acre(MBF/ac.)(all species combined): (See Confidential Section) 

Management history: Salvage Jogging only 

Potentia] pest and/or protection prob1ems: Sculyti~ in white fir. Possib1e bark beet]es in 
Ponderosa pine. 

Slopes and aspect: mainly flat. One north and east facing slope about 10%. 

Soils: Nanny stony loam 



UNITS 

Acres in Units: 91 

Site Class(s): I (north) and Il (south) 

Species composition (BA): Ponderosa pine: 7% 
Sugar pine: 7% 
White fir: 56% 
Incense cedar: 44% 
Douglas-fir: 4% 

N - 2 - 0 2 - 0 0 2 - 5 - T~H 

Stand age or condition: Mature to Overmature. Age of dominants is over one hundred years. 

Projected growth (MBF/ac/yr for 10 yr. period after initial harvest all species combined): ( See 
Confidential Section) 

Present stocking level (BA/ac): (See Confidential Section) 

Present volume per acre(MBF/ac.)(all species combined): ( See Confidential Section) 

Management history: Logged in early 1900's to supply mill. Logged in 1940's. Salvage logging 
only since then. 

Potential pest and/or protection problems: Scolytis in white fir. Possible bark beetles in 
Ponderosa pine. 

Slope and aspect: slight slope toward north 

Soils: Cohasset stony loam 

JS. 't 



UNIT6 

Acres in Units: 91 

Site Class(s): I (north) and small amount of II (south) 

Species composition (BA): Ponderosa pine: 22% 
Sugar pine:> 1 % 
White fir: 43% 
Incense cedar: 3 5 * 
Lodgepole pine: > 1 % 

N - 2 - 0 2 - 0 0 2 - 5 - T~ll 

Stand age or condition: Mature to Overmature. Age of dominants is over one hundred years. 

Projected growth: (See Confidential Section) 
Present stocking level (BA/ac): (See Confidential Section) 

Present volwne per acre(MBF/ac.)(all species combined): (See Confidential Section) 

Management history: Logged in early 1900's to supply mill. Logged in 1940's. Salvage logging 
only since then. 

Potential pest and/or protection problems: Scolytis in white fir. Possible bark beetles in 
Ponderosa pine. 

Slope and aspect: essentially flat with very slight north aspect 

Soi ls: Nanny stony loam 

]~-.:) 



UNIT7 

Acres in Units: 36 

Site Class(s): I 
Species composition (BA): Ponderosa pine: 1 % 

White fir: 30% 
Incense cedar: 54% 
Douglas-fir: 15% 

N-2-02-002-5 -TEH 

Stand age or condition: Mature to Overmature. Age of dominants is over one hundred years. 

Projected growth: ( See Confidential Section) 

Present stocking level (BA/ac): (See Confidential Section) 

Present volume per acre(MBF/ac.)(all species comhined): (See Confidential Section) 

Management history:. Salvage logging only. 

Potential pest and/or protection problems: Scolytis in white fir. Possible bark beetles in 
Ponderosa pine. 

Slopes: up to 25% 

Aspect: primarily north 

Soils: Nanny stony loam 

.1 €". ' 



UNITS 8 

Acres in Units: 127 

Site Class(s): I 
Species composition (BA):Ponderosa pine: 7% 

Sugar pine: 3% 
White fir: 64% 
Incense cedar:15% 
Lodgepole pine: 2% 
Douglas-fir: 9% 

N - 2 - 0 2 - 0 0 2 - 5 - TER 

Stand age or condition: Mature to Overmature. Age of dominants is over one hundred years. 

Projected growth: ( See Confidential Section) 

Present stocking level (BA/ac): (See Confidential Section). 

Present volume per acre(MBF/ac.)(all species combined): ( See Confidential Section) 

Management history:. Salvage logging only. 

Potential pest and/or protection problems: Scoly tis in whjte fir. Possible bark beetles in 
Ponderosa pine. 

Slopes: up to 25% 

Aspect: primarily west with some south and north. About half of unit is flat 

Soils: Nanny stony loam. 



N - 2 - 0 2 - 0 0 2 - 5 - 'fEH 

UNITS9 

Acres in Units: 108 

Site Class(s): I 
Species composition (BA): Ponderosa pine: 35% 

Sugar pine: 1 % 
White fir:59% 
Incense cedar: 10% 

Stand age or condition: Mature to Overmature. Age of dominants is over one hundred years. 

Projected growth: ( See Confidential Section) 

Present stocking level (BNac): (See Confidential Section) 

Present volume per acre(MBF/ac.)(aJI species combined): (See Confidential Section) 

Management history:. Salvage logging only. 

Potential pest and/or protection problems: Scolytis in white fir. Possible bark beetles in 
Ponderosa pine. 

Slopes and aspect: Essentially flat. Very slight southern aspect. 

Soils: Nanny stony loam 

' 
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UNIT 10 

Acres in Units: 75 

Site Class( s ): I 
Species composition (BA): Ponderosa pine: 13% 

White fir: 67% 
Incense cedar: 20% 

Stand age or condition: Mature to Overmature. Age of dominants is over one hundred years. 

Projected growth: (See Confidential Section) 

Present stocking level (BNac ): ( See Confidential Section) 

Present volume per acre(MBF/ac.)(aJJ species combined): (See Confidential Section) 

Management history: Logging early in l 900's for Ranch mill. Salvage logging only since then. 

Potential pest and/or protection problems: Scolytis in white fir. Possible bark beetles in 
Ponderosa pine. 

Slopes ans aspect: Mostly flat, some slopes under 5%. Very slight southern aspect. 

Soils: Nanny stony loam. 



UNIT 11 

Acres in Units: 98 

Site Class(s): I 
Species composition (BA): Ponderosa pine: 88% 

White fir: 6% 
Incense cedar: 5% 
Lodgepole pine: 1 % 

N-2-02-002-5 -HH 

Stand age or condition: Mature to Overmature. Age of dominants is over one hundred years. 
Contains very large Ponderosa pines. A few are two- hundred years or older. All are overmature 
to very overmature. 

Projected growth: ( See Confidential Section) 

Present stocking level (BA/ac ): ( See Confidential Section) 

Present volume per acre(MBF/ac.)(all species combined): (See Confidential Section) 

Management history:. Salvage logging only. 

Potential pest and/or protection problems: Scolytis in white fir. Possible bark beetles in 
Ponderosa pine. 

Slopes and aspect: flat with slight southern aspect. 

Soils: Nanny stony loam. 
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UNIT 12 

Acres in Units: 2 

Site Class(s): I 
Species composition (BA): Ponderosa pine: 3.7% 

Sugar pine: 16% 
White fir:80.3% 

N-2-02-002-5 

Stand age or condition: Mature to Overrnature. Age of dominants is over one hundred years. 

Projected growth: ( See Confidential Section) 

Present stoclcing level (BA/ac): (See Confidential Section). 

Present volume per acre(MBF/ac.)(all species combined): (See Confidential Section). 

Management history: . Salvage Jogging only. 

Potential pest and/or protection problems: Scolytis in white fir. Possible bark beetles in 
Ponderosa pine. 

Aspect and slopes: Less than 5% southern slope. 

Soils: Nanny stony loam. 

. . 
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ROADS 
N - 2 - 0 2 - O O 2 _ 5 _ TEH 

The main road to the Ranch headquarters runs about a quarter mile south through Unit #11 from 
Highway 36. This road forks about midway with the right fork going to the barns and the left 
fork going to the residences. This road is graveled for all weather use. During the winter, the 
right fork is plowed. There is a defined but unimproved road that runs from the main road 
easterly through the center of the unit. Another road runs from the residences eastward to 
Martin Creek. The eastern most portion of this road is within seventy-five feet of Martin Creek 
and may not be used for timber operations within this area. The center road will be used to 
access any timber from the area near Martin Creek. 

The main access road for the majority of the timberland begins at the Conard Grove Road just 
east of the Nanny Creek bridge within section 20. This road Crosses Summit Creek and goes 
south and west, passing through a comer of USFS land in the upper northwest of section 29, and 
then heads south through Unit #8 until it crosses an unnamed Class II tributary to Battle Creek. 
The road then runs generally westward through Unit #7 until reaching Highway 172. This 
section of road has a slight uphill grade. The last several hundred feet are on USFS land. The 
road continues west of Highway 172 into Unit #6. The first hundred or so feet again are on 
USFS land. The road forks with a spur to the left going to the southern edge of the unit. The 
main road continues through Units 6 and 5 to a raiJcar bridge over Bear Wa11ow Creek. The 
road continues on through Unit 4, Spring House Meadow, Unit #3, and Supan Meadow. This 
portion of the road lies within the timber but generally within a few hundred feet of the meadow. 
From Supan Meadow, the road runs generally north through Unit #2. The road forks near the 
center of the unit. The right fork heads north to the meadow. The upper end of this fork has the 
only significant grade on the Ranch, sloping at roughly 10% toward the meadow. The left fork 
exits the Ranch near the center corner of section 35. The land beyond this belongs to SPI with 
whom permission to use the road has been obtained. This is the main haul road for the west side 
of the Ranch. It is another 1.6 miles to Highway 36. 

The above road is primarily dirt and native rock. Except as noted, the grade is generally flat. 
This road has been in use for most of the last century and predates other roads, including 
Highway 172. There are a number of functioning culverts on the road including a number 
placed during the summer of2001 under a DFG 1600 permit. Portions of the road have been 
improved using cobble material. The entire road is closed during the winter period. 

Additionally, there is a loop road within Unit #5 and spur roads within Units 4 and 6. These 
have similar characteristics to the main road. There are numerous skid trails and landings 
throughout the timberland, a portion of which will be abandoned over time and reforested. 

There are short access roads into Units 9, ION, and JOS. These roads are dirt based and seasonal 
use only. 

All Ranch roads are gated and locked. Public access is not allowed. These roads are used for 
Ranch activities other than timber. Cattle are run during the spring, summer, and fall. In order 
to maintain security of the Ranch and not impede grazing and irrigation, all access must be 
approved by the Ranch foreman prior to arrival. 
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REFOREST A TI ON 
Overview, Site Prep, Seed Collection, Seedlings, Planting, and Vegetation Control 

An NTMP requires unevenaged management silvicultural method be used. Thjs means 
generally Selection, Sanitation Salvage, and Commercial Thinning. Special prescriptions such 
as Fuelbreak/Defensible Space may also be used where applicable. Such procedures normally 
do not require reforestation. Conditions on the Ranch, however, are such that reforestation 
activities may be used to advantage on many areas. 

Salvage activities have occurred with regularity in all unjts and there are a large number of skid 
trails and landings that have been developed. With use, the soils have become compacted and 
natural regeneration has not occurred. With the NTMP, a more pro-active stance will allow 
harvesting of at risk timber prior to the occurrence of mortality and, over time, significantly 
rseduce the need for salvage logging. This will aIJow for reduced and much more infrequent use 
of these skid trails and landings. Many of these areas may be treated and returned to production 
of trees. 

It appears that early harvesting activities on he ranch selected out the higher value species of 
Sugar pine, Ponderosa pine, and Douglas-fir. White fir and Incense cedar were not harvested to 
any great extent and have become the predominant species in most units. In order to promote 
the original diversity and improve forest health, reforestation may be used to move toward 
restoring the original species composition. 

Discussions have occurred on plantings in some areas as visual screens. One such area that has 
been discussed is between the west end on Unit #11 and the sewage ponds on the west end of the 
ranch. 

Unit# 10 has approximately three quarters of its twenty-three acres in timber that is producing 
mirumally at best. The urut contains older, mature ponderosa pine, some sugar pine, white fir, 
and incense cedar. The trees tend to be scattered, of generally poorer quality, and growing 
slowly. The soils are very compacted. There are some areas of heavy ground fuels. Portions of 
the area have good stocking of young seedJings. It appears that few seedlings survive for long. 
This is probably due to the compaction of the .soil. Artificial regeneration will be required if this 
unit is to achieve reasonable timber production. 

The following is a basic primer on the subject of reforestation. Particular emphasis is placed 
upon those methods and procedures that are applicable to conditions on the Ranch. Since 
reforestation is a subject on which books have been written, brevity does not allow for full and 
in-depth discussion of all aspects of the subject. It will be necessary to supplement this 
information in the future and consider new techniques as they become available. 



N - 2 - 0 2 - 0 0 2 - 5 - TEH 

Reforestation appears, on the surface, to be a rather simple and low tech activity. However, 
careful planning and attention to detail are necessary to insure any hope of a high survival rate 
and reasonable growth rate. 

Site Prep Methods 

Reforestation is generally most successful where the site has been properly site prepped to 
reduce soil compaction, enhance moisture holding capacity, and, in some cases, mitigate erosion 
problems. Removal of excess fuels and brush is also very important. Brush on the ranch is 
generally not a problem. Reduction of the fuel load is, however, very important. Even light 
ground fires can easily destroy a plantation of small trees. 

The majority of nutrients in woody debris are in the material less than 3/8 inch in diameter. 
Material larger than this contains primarily carbon. Large woody debris is useful to wildlife and 
a few scattered large logs need to be retained per acre. Otherwise, it is probably best to keep the 
amount of dead and down material in areas to be planted at three tons per acre or less. The 
material should be discontinuous to prevent fire from spreading easily over the area. 

Removal of slash concurrent with harvesting is probably the best way to reduce fuel loading. 
Slash removed to landings can be chipped for biomass or piled for later burning. Slash that is 
lopped and left in place tends to hamper reforestation work and generally leaves more fuel than 
is desirable. Ripping cannot effectively be done where there is much slash. 

Several methods may be used to reduce fuels that already exist. A time honored technique is to 
use a tractor, either track or rubber tired, equipped with a front mounted rake to pile material for 
burning. Rakes tend to till the top layers of the soil to some extent and incorporate some organic 
material. Costs vary greatly but will generally be one to five hundred dollars per acre. A 
problem with this method is that residual trees and desirable vegetation may be damaged. On 
steep slopes or erodible ground, the use of a tractor and rake may lead to soil erosion. 

Hand piling is used where either the area is small and tractors cannot be easily used or where 
manpower is available and/or cheap. Conservation camp crews are frequently used to do piling 
in government work. It is generally too do expensive to extensive hand piling on private lands. 

Machines such as the Hydro-Ax, Shar, or Slashbuster may be used to advantage to grind slash 
and brush in place and leave it as a mulch on the ground. These machines are expensive and the 
cost per acre tends to be quite high. It generally is necessary to have a fair volume of work to do 
in order to justify the expense of moving in such machinery. All of this equipment uses steel 
teeth or flails in close proximity to the ground. The use of this equipment in areas of dry slash 
and where there are Jots of rocks may be risky due the possibility of fire. 

The best and probably most economical action would be to remove as much material from the 
site as possible during harvesting operations. A tractor and rake can be employed to further 
clean the area or to do areas containing large amounts of fuel where harvesting is not planned. 
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The use of fire in prescribed burnings may be used but may not be considered desirable due to 
the risk of the fire getting away and causing damage to surrounding areas. This frequently has 
been the case on government lands and to some extent on large commercial timberlands. 
Lacking the resources to control an escaped controJJed bum, this method may be best used only 
in very special circumstances and/or on very small areas. 

Compacted soils probably will not be adequately broken up with a tractor and rake. A rake 
usually is limited to three to eight inches of soil depth. The compaction on the ranch will likely 
require a ripper capable of penetrating eighteen inches into the ground. Experimentation will be 
required to determine the proper equipment and methods of use. In some cases ripper teeth have 
been fitted with one or more sets of wings placed at different levels to help lift and shatter 
plates in the soil. Making additional passes over the area at a bias may also help. In the end, it 
will require trial and error to determine what works best. 

The desirable result is to have the soil loosened so that tree seedling roots can easily penetrate 
the soil. Proper ripping tends to promote storage of moisture in the lower soil layers where 
seedlings can benefit from it for a longer time of the year. The loosened soil is also much easier 
to plant. 

The use of soil amendments such as fertilizers have been tried but are seldom economical. 
Money spent in reforestation seldom can be recovered during the early portion of the rotation. 
Intermediate treatments, if any, during the later portion of the rotation cycle frequently yield 
little income. "Extras" such as fertilization done early in the rotation generally will not create 
sufficient extra growth to cover the additional cost. OccasionaJJy, such work may be done to 
advantage in the last few years of the rotation. 

Seeds and Seedlings 

Only high quality nursery stock should be used. The labor cost of digging them up, survival, and 
questionable genetics of wild seedlings almost always make them a poor choice. Given the 
associated costs of site prep, planting, etc., it is wise to use only stock of a known and desirable 
seed source from the proper seed zone and elevation. Seedlings need to be produced at a nursery 
known to produce high quality stock. The seedlings must be properly stored, both before and 
after delivery to the planting site. Refrigerated storage is mandatory if seedlings are to be stored 
on-site. If no refrigerated storage is available on site, seedlings need to be delivered only in 
quantities that can be planted within 48 hours. The longer trees are out of the cooler before 
planting, the lower the survival. 

The State has been divided into many seed zones. Generally, seedlings grown from seed 
obtained within a zone may be used successfully anywhere within the same zone. Usually, the 
elevation of the seed source should be within two hundred feet of the elevation where the 
seedlings will be planted. The ranch is located within the 522 seed zone. 
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Reforestation will probably be more successful if the seedlings are grown from seed previously 
collected on the site where they are to be planted. Potential seed trees are being selected on the 
ranch to meet Ranch needs with possibly some available for sale. These trees exhibit good 
phenotype (what they look like) which is an indication of their actual genotype 
(what they actually are). Desirable characteristics include height, diameter, form, lack of defect, 
crown, self pruning, and freedom from disease and insects. 

Going to the extra trouble of collecting seed on the ranch may seem like overkill. Unfortunately, 
it is not always possible to guarantee that seed obtained on the open market is what it is 
advertized to be and there are occasional problems. Since the opportunity presents itself to 
eliminate any concerns, it seems prudent to do so. Having a banked source of seed also 
eliminates the risk of having seed in short supply when it is needed. 

Since the NTMP will allow harvesting to be reasonably predictable as to acreage, unit, and 
planting stock required for a period of several years in advance, the ranch can have trees grown 
under contract and from seed that the ranch will provide. This will significantly reduce the lag 
time in reforestation projects. 

Species of interest on the ranch are: Sugar pine, Ponderosa pine, and Douglas-fir. White fir and 
especially Incense Cedar are prolific enough a11 over the ranch that they can be expected to 
regenerate naturally without planting. 

The white pine blister rust is a very serious problem in Sugar pine. Cones from potential seed 
trees will have to be tested to determine if they are resistant to the disease. Only resistant trees 
are desirable if they are available. Non-resistant trees may be selected for harvest to eliminate 
them from the stand. Seed is tested by sending 175 filJed seeds from a known source to the 
Forest Service in Placerville where they will be grown and then infected with the rust spores. If 
the seedling survive, the seed source may be considered resistant. Unfortunately, this process 
takes time. 

In the fall of 2001, approximately twenty-five bushels of cones were collected from three Sugar 
pine trees within Unit #4. The cones were delivered to the CDF Moran Reforestation Center in 
Davis, CA for processing. The seed obtained wiJI be tested for germination and stored under 
controlled conditions in a seed bank until needed. The seed is expected to remain viable for up 
to twenty-five years. 

Trees bear cones infrequently. It may be seven or more years between good crops. The fall of 
2001 was good on the Ranch for Sugar pine and White fir. The cone crop for Ponderosa pine 
and Douglas-fir was very poor. 

CoJJection Methods 

Cones may be shot out of trees but generally a climber goes up the tree and shakes the cones off 
the tree. They are then picked up off the ground and placed in burlap or plastic mesh bags for 
shipment. Some species are bagged in the tree and lowered to the ground. 
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Cones are picked before they open and will open within the bags. Therefore, the bags are only 
partially filled to allow for expansion and promote good airflow for drying. Cones may be 
heavily covered with pitch when picked. This dries when the cones open. 

Getting the Seedlings Grown 

Only nurseries known to be capable of producing high quality seedlings will be selected for 
growing stock under contract. It is generally very poor economics to plant substandard 
seedlings. Therefore the nursery will be required to "cull out" inferior stock and deliver only 
good stock. Frequently, "spec" stock from nurseries may contain undersized, and/or poor quality 
seedlings that are not worth planting. 

Nursery stock is either grown as "bare root" meaning it is grown in beds in the soil or as 
"container stock" meaning it is grown in some type of container generally in a greenhouse. Both 
types have advantages and disadvantages. Bare root has always been the main type grown but 
some timber companies tend to favor container grown stock and have invested heavily in the 
physical plant required. 

Bare root seedling are generally denoted as 1-0, 2-0, 2-1, or plug-1. This refers to the time in the 
nursery bed. A 1-0 tree means it was grown in a bed for one season before being lifted. A 2-0 
seedling spent 2 years in the bed. A 2-1 seedling was grown in a bed for two years and 
transplanted to another bed for an additional year. A plug-1 was a container tree transplanted to 
a bed for another year. Sometimes excess stock may be transplanted as a way of carrying it over 
until the next season. Some species do best as either a 1-0 or 2-0. Some stock formerly grown 
as 1-0 now is more often found as 2-0. 

The longer a seedling stays at the nursery, the higher the cost. Often the higher cost may be 
offset by higher survival in the field and the need to plant fewer trees. Planting a lot of trees to 
make sure there is adequate survival has another drawback. Thinning is generally required latter 
to remove the excess trees. The cost for this is rather high and best avoided. 

After seedlings are lifted from the bed, generally in the late fall, they are inspected, culled, 
graded, and packed for storage and shipping. Seedlings are held in cold storage until shipped. It 
is best to have trees delivered only when they will be planted within forty-eight hours. Seedling 
are perishable and require tender care and handling until planted. Seedling should never be 
stored in hot areas, bright sunlight, and should never be allowed to dry out. It is usually a waste 
to plant such trees. 

Container grown stock takes less time to produce. Generally, a container tree that can be grown 
in one year is equal to a 2-0 bare root tree. The cost is generally higher. Container trees also 
usually store better, especially if they remain in their container. 

In years past, #4 containers were popular. It is now generally accepted that a #8 or larger is 
necessary. The larger size costs more and take more room to ship. 

'f I 
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Planting 

Now that the seedlings, pampered for so long in the nursery, have been rudely ripped from their 
bed, bundled, nearly frozen, beaten and thrown around in shipping, and possibly heated and 
dried out in storage, it is time to put them in the ground where they will be expected to grow into 
healthy trees and live a Jong time. This is a Jot to expect of a Jitt]e baby tree. A lot wilJ depend 
on how well and carefully they are planted. 

The normal way of planting in California and most other places in the west is for a person 
known as a tree planter to dig a hole and plant a seedling in it. If proper site prep has been done, 
and the ground is fairly soft, a hole can be made with relative ease and sufficiently deep. 
Various tools are used to dig or punch the hole. A dibble, or pointed stick, may be used for 
container stock but is generally not adequate for bare root stock. Shovels and modified shovels 
are used in some areas. A frequently used tool is a hoedad which may also be known by other 
names. Various blades can be used with these tools depending on conditions and stock. Narrow 
and pointed blades work for container stock. Large bare-root stock requires a Jong wide blade 
that may take a lot of effort to get into the soil far enough. Ripped soil is a decided advantage 
with the larger blades. 

The seedling needs to be placed in the hole so that the roots are all in the hole and hang straight 
down. Jfthe hole is not deep enough, and the roots curl upwards, the seedling will die. The tree 
needs to be held upright with the root collar at surface level, and the soil firmly pressed back 
into place. A good planter can plant a thousand to fifteen hundred seedling per day. A poor 
planter can kiII about as many. 

Planting is very hard, demanding work and is usually done under harsh conditions. Frequently, 
farm labor contractors also do tree planting. Good supervision is absolutely necessary so that 
any planting problems can be corrected immediately. 

On the ranch, it will be desirable not to plant trees in straight rows. The appearance of a 
plantation is to be avoided. Random lines and somewhat uneven spacing is preferable. 

Now, if the seedling doesn't dry out, get crushed by snow, stomped or eaten by an animal, or 
burned, it might make it to become a tree. 

Vegetation Control 

After investing the time and money to get a seedling properly planted in the ground, government, 
industry, and private owners have frequently walked away and been surprised when the trees all 
died. Competing vegetation is probably the largest single reason for failures in reforestation. 
Without a doubt, it is on government land. The ranch is not subject to a lot of brush growth and 
it is not expected that brush control will be a large problem. Grass will be the biggest problem 
in some areas. Although cattle may be used to some extent to control grass, access of cattle to 
planted areas must be carefully monitored to prevent damage to seedlings and young trees. 
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Site Prep Plan 

Site prep and reforestation will not be required to meet stocking requirements on this NTMP. 
As discussed in the Reforestation section, site prep and planting will be used to return excess 
roads, skid trails, and landings back into productive forest land. Virtually every unit, except 
Unit 11, contains areas that can be so treated. These areas are scattered within any given unit 
and not mapable. 

The site prep activities will be designed to remove excess slash and debris from the areas to 
make way for planting and reduce fuel loading. Several methods of achieving this may be used. 
Skidding slash and tops to the landing during harvest operations may be used. This may also be 
done as a separate operation especially where large accumulations of slash already exist. 

Using a tractor mounted rake may also be used where such use seems advantageous. Piles will 
most likely be made in the stands rather than being gathered on a landing. Either wheel or 
crawler tractors may be used as seems appropriate for the situation. 

Optionally, various types of machines such as a Slashbuster may be tried. 

Generally, the ground on the old trails and landings is compacted and ripping will be required to 
allow for a reasonable survival of seedlings. Ripping will probably be done with a crawler 
tractor and ripper. New innovations may be tried as they are developed. 

All equipment will be operated in a manner that reduces damage to residual trees to a minimum. 
Rippers are to be kept outside the dripline of crop trees to prevent excessive root damage. 

Site prep using a tractor and rake may be done at any time of the year except the winter period. 
Removal of slash by means of a grapple or other suitable means may occur into the initial winter 
period until soils become saturated. Site prep will not be done when soils are saturated as 
defined within the NTMP. 
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Sustainability and Harvest Levels 
General Conditions, Parameters, Initial Harvests 

The stands on the Ranch are almost universally too heavily stocked. Basal area per acre of two 
to three hundred square feet is common. The board footage per acre is also }ijgher than 
acceptable. In other areas of similar characteristics, 130 to 150 square feet of basal area and 17 
to 20MBF/ acre of volume is considered reasonable. 

The conservative manner in which the timber on the Ranch has been managed over the last one 
hundred years has resulted in an overall appearance probably not terribly unJike what it was in 
the l 800's. There has been a change in the percentage of the different species in the stand and 
the stands were likely more open with less undergrowth. To the average person, however, the 
Ranch probably appears mostly untouched. Meanwhile, other timberlands in the Sierra have 
seen dramatic changes due to mining, timber harvest, development, etc. Other timberlands in 
the area, including the Forest Service, have been heavily managed for timber. While they have 
not been managed incorrectly, they no longer appear "natural". The Ranch, therefore, has a 
rather "unique character" that has definite value. The owners wish to preserve this value and 
require that timber harvests not diminish it significantly. 

It is necessary to begin a program to gradually decrease both basal area and volume stocking 
levels to what is believed to be more suitable for long term sustainable growth and forest health. 
T}ijs needs to be accomplished while preserving the esthetic qualities and reducing the risk of 
fire. The reduction must be done in steps, also, to protect the residual stand from wind and snow 
damage, sun scald, etc. The steps need to remove enough timber in each entry to allow 
relatively easy harvest while protecting residual timber, and preventing, to the extent possible, 
additional soil compaction. 

It is proposed to harvest most areas within. an initial ten year period. Basal areas would be 
reduced by 25%. Harvest will be primarily by using the Selection method so that harvesting will 
occur across the diameter classes. T}ijs will result in a roughly 20-30% reduction in volume. 
Priority will be given to removing the poorest trees, the slowest growing, dead, damaged, and 
diseased, and alleviating crowded conditions. A portion of the large trees still exhibiting good 
growth characteristics will be retained for additional growth. This is all covered wit}ijn the 
Silviculture section. 

Consistent with the stocking requirements of the Rules, care will be taken to not reduce stocking 
below required retention in those areas where stocking is low. 

By keeping harvest areas relatively smalJ, irregular in shape, and located in a manner to reduce 
their viability, the visual characteristics of the Ranch may be maintained. At least in the initial 
harvest, until a track record is developed, attempting to capture all available growth will not be 
attempted. Growth wiJJ continue to outstrip harvest in the short tenn. As the stands approach 
regulation, this matter may be addressed and more volume taken to prevent additional stagnation 
of the stand. 
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The initial harvest will be driven by the need to reduce the basal area of the stands. Stand 
volume will enter into the mark only as it is related to basal area. Therefore, the volumes 
removed will be significant but consistent with reaching the basal area and volume goals li sted 
above. 

Market conditions will be factored into the harvests. Harvest levels and species harvested will 
be tailored to market conditions. Market conditions may also determine if the initial cut is 
finished in ten years or a slightly longer or shorter period. 

Over the next thirty to fifty years, those areas which are intended to be reforested, such as excess 
skid trails and landings, will begin to contribute to the volume per acre. It will be necessary to 
factor this increased volume into the allowable harvest. 

The projections assume an additional cut of 25% in a second cycle of cuts over another ten year 
period to further reduce basal area and stand volume. After the initial cut, as with any additional 
cutting cycles, it will be necessary to reassess the stands and determine if the proposed action is 
appropriate or if adjustment is required. The RPF doing the reassessment will use such methods 
as necessary to assure that the long term goals are met. This may or may not include additional 
plots. 

There is no way in which this stand can be effectively modeled over a long period of time. 
Periodic reassessments must be used where the effects of past actions are considered and 
additional steps evaluated based on the past results. 

It is assumed that full regulation of the stand may be achieved in forty to fifty years. Until this 
time, the stand will stil1 be overstocked to some level . 

As discussed within the Silviculture section, all units except Unit #11 will be harvested 
primarily under the Selection method. Portions of Units 1 through 5 will have portions along the 
property lines treated under the Fuelbreak/Defensible Space method to reduce the risk of fire. 
Sanitation-Salvage will still be practiced until conditions in the stands improve to where the 
method is no longer required as a general practice. 

Unit #11 is a special case, the treatment of which is more fully discussed elsewhere. Timber 
production within this Unit is secondary to maintaining the visual value. Sanitation -Salvage 
and Fuelbreak/ Defensible Space methods will be used in this unit 

Harvesting on the Ranch has always been done with track type and rubber tired skidders. This is 
expected to be the primary method in the future. It is possible that some animal yarding may be 
tried in the future. The topography being mainly flat, there is no need for cable nor helicopter 
yarding. 
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CACTOS GROWTH and HARVEST SIMULATIONS 

Most of the stands on the Ranch contain timber which is predominately over one-hundred years 
old. CACTOS is designed primarily for stands under one-hundred years of age. This is because 
the data used to design and test the program has been derived from younger stands. There is 
little data from older stands because these stands, and the plots within them, tend to get 
harvested before adequate data can be obtained. Therefore, the projections contained in this 
NTMP are automatically suspect and must be viewed with care. Growth simulations are limited 
to ten years as anything beyond this period begins to resemble Fantasyland. 

As discussed in other sections, the intent is to accomplish an average twenty-five percent 
reduction in basal area over all units, other than Unit 11 , within roughly a ten year period. 
Harvest areas will be kept small and irregular to help screen them from view. Therefore, no unit 
will be harvested completely in any one year but the harvest wiJJ take place over a ten year span. 
This makes simulation difficult. Simulations were done as if the first harvest would all be done 
in the first year. Twenty-five percent of the basal area was removed across all DBH classes 
based on both basal area and live crown ratios. Diameter class tables were run before and after 
harvest with all species combined. The stands were then grown for ten years and the procedure 
repeated. No growth projections were done beyond this point. 

Forest Practice Rules require minimum basal area retentions. In a few cases, the harvests 
reduced the basal area below the minimums. Most plots, however, still retained a basal area 
well above the minimums and well above the ultimate goals. Actual in the field marking will 
assure that minimum basal areas are retained. 

The second harvest ·assumes another twenty-five percent reduction in basal area. By the time 
second harvests begin, sufficient experience should be available from the first cuts to determine 
if this strategy is appropriate or if modifications are required. 

Given the age, density, species, and history of mortality in the stands, it is deemed necessary to 
make progress toward reduction of basal area and volume per acre gradually. This also takes 
into consideration the desires and goals of the owners. 

Unit 11 has been treated totally different. As outlined elsewhere in the NTMP, the goal is to 
retain the large overstory Ponderosa pine and treat the understory to create an adequate 
fuelbreak. The simulation assumes that ninety percent of all material twelve inches DBH and 
below would be removed. This actually removes very little volume or basal area. The harvest 
would actually occur over less than twenty-five percent of the unit. 

Data included in the attached tables reflect retention volume. Harvest volumes are not included. 
The Rules require proof of sustainability of growing stock but do not require data on the amount 
harvested. This information is valuable to the owners but not information that needs to be 
known to the public. 
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OTHER(S) _________ _ __ _ 

PAGE _____ THROUGH PAGE ___ _ 



N - 2 - 0 2 - 0 0 2 ~ 5 - TEH 

Battle Creek Meadows Ranch 

Non-Industrial Timber Management Plan 

Mineral, Ca 
Tehama County 

Section Four 

Cumulative Analysis 



PART OF PLAN N - 2 - 0 2 - 0 0 2 - 5 - TEH 

CUMULATIVE IMPACTS ASSESSMENT 

1. Do the assessment area(s) of resources that may be affected by the proposed project contain 
any past, present, or reasonably foreseeable probable future projects? Yes. 

Sierra Pacific Industries continues to operate on THP 2-98-286. This THP has a total of 2530 
acres. The THP is within T29N R3E, Sections 19-22, and 27-30. Seventy-two acres are in 
clearcut, 37 in selection, 361 in commercial thinning, and 2060 in shelterwood removal. The 
plan lays along Battle Creek and on both sides of Highway 36 just below the Ranch. The plan 
includes tractor, cable, and helicopter yarding. Cable operations are underway in the western 
portion during April/ may 2002. Operations on the plan will likely continue into next year. This 
will probably end operations for SPI in this area for at least ten years according to the SPI 
forester in charge. 

THP 2-98-243 is within T29N R3E, Sections 24-26 and T29 N R4E, Section 19. The THP is 
293 acres with 272 in Commercial Thinning and 21 in Seed Tree Removal. 

THP 2-98-262 , which has just been extended for one year, is within T29N R2E Sec 22. It 
contains 138 acres of which about 100 are within the Cold Creek planning Watershed. Fifty-five 
acres are Shelterwood Removal, 6 in Sanitation Salvage, and 71 in Transition. 

The Almador District of the Lassen National Forest Adjoins the Ranch on the southern and a 
portion of the eastern sides. The Forest Service has done fuelbreak work in this area within the 
last few years. More DFPZ are proposed north of Highway 36 and quite a distance from the 
Ranch. 

There are occasional exemptions within the Town of Mineral which lies on the north side of the 
Ranch. 

No problems have been identified that would, with the proposed NTMP, require mitigation 
beyond the measures already part of the plan. 

2. Are there any continuing, significant adverse impacts from past land use activities that may 
add to the impacts of the proposed project? None noted. 

3. Will the proposed project, as presented, in combination with past, present, or reasonably 
foreseeable probable future projects identified in items (1) or (2) above, have a reasonable 
potential to cause or add to significant cumulative impacts in any of the following resource 
subjects? 

'i''/ 
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2. Soil Productivity x 

3. Biological x 

4. Recreational x 

5. Visual x 

6. Traffic x 

7. Noise and Other x 

1 WATERSHED 

CDF has requested that the Assessment area be that of the three Calwater drainages in which the 
Ranch falls. These are: Martin Creek, 5507.120501, Cold Creek, 5507.120502, and Nanny 
Creek, 5507.120503. Acreages for each could not be located on the website. A rough estimate 
from the three involved quadrangles: Mineral, Lassen Peak, and Lyonsville, indicate that the 
total area involved is about 36 square miles. . The area within the Ranch amounts to about one 
tenth of this total area. 

The Ranch is on the South Fork of Battle Creek. The Battle Creek Watershed Conservancy was 
contacted regarding projects and problems within the watershed. No problems were noted 
which might be impacted by the present project. 

The three Calwater drainages are all listed as impaired. Angel Fa1Js is located within the Cold 
Creek planning watershed some six or more stream miles below the Ranch. The Department of 
Fish and Game has determined that Angle Falls is a permanent barrier to fish migrations and that 
the listed watersheds on the Ranch need not be considered. 

Most of Battle Creek is within the meadow and largely away from the timberland. There will be 
a WLPZ within Units #8 and 9. Nanny and Summit Creeks are largely within the timber and 
will have WLPZ's. Most of Martin Creek will be within a WLPZ. About one third of Bear 
Wallow Creek will be in a WLPZ. The areas are almost flat so the WLPZ width will be 75 feet 
on each side of the stream channel. 

The information below pertains mainly to the pertain to the Class I watercourses within the 
timberland. It is assumed that any adverse effects from Class II, III, and N watercourses would 
impact the Class I watercourses. 

1tJ 
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a. Sediment Effects: 

The floods of 1997-8 carried a lot of sediment through the Class I's. Much of the material may 
have originated off the Ranch, primarily from Forest Service lands. The Forest Service has 
completed three projects to repair roads to reduce future problems. The timberland within the 
NTMP is primarily flat and not likely to contribute to serious sedimentation even in heavy flood 
events. No significant erosion problems within the timberland area of the Ranch have been 
observed. There is concern about the Jong term viability of the Forest Service projects as several 
problems were observed. Failure of one or more of these projects could result in significant 
impact to the Ranch. This impact is not something which mitigations within the NTMP could 
significantly address. 

The EHR is Low on most of the Ranch but the entire timberland has been rated as MODERATE 
in order to mitigate any possible problems. This functionally will result in only the placement of 
a very few extra waterbars. 

b. Water Temperature Effect: 

So much of the water flows through open areas that the presence of timber probably contributes 
very little to keeping water temperature low. Preservation of the edge effect and the 
requirements of Class I canopy retention will prevent any significant effect on water 
temperature. 

c. Organic Debris Effects: 

The portions of Summit and Nanny and Martin Creeks within the timberland a11 contain 
significant woody debris from small to large. The first several hundred feet of Bear Wallow 
Creek, which is the only portion within the timber, contains significant smaller material. The 
NTMP is unlikely to alter this situation. 

d. Chemical Contamination Effects: 

There is no reason to expect any chemical contamination of the watercourses. It is expected that 
petroleum pollution due to truck and machinery use will be insignificant. There are not 
expected to be any large uses of pesticides, especially near watercourses. 

It should be noted that there is a natural oily appearing sheen that has been observed within the 
meadow areas. This appears to be totally natural and in no way connected with spills. 

e. Peak Flow Effects: 

Peak flows are more a function of the steeper Forest Service lands adjacent to the Ranch than to 
anything connected to the Ranch. 

CJ I 
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2 SOIL PRODUCTIVITY 

The assessment area is the timberland included within the NTMP. 

a. Organic Matter Loss: road and trail activity. 

The most recent harvests have been salvage of dead, dying, and diseased timber. The practices 
proposed by the NTMP are intended to reduce such salvage by more pro-active harvests. The 
necessity of frequently entering the same areas should, over time, be largely eliminated. This 
wil1 have a net benefit for soil and organic retention. Over time, a portion of the skid trails and 
landings will be eliminated and returned to timber production. 

b. Surface Soil Loss: 

This has not been a significant problem due to the relatively flat topography. 

c. Soil Compaction: 

This has been a serious problem but methods are included within the NTMP to reduce and 
reverse soil compaction by reducing lhe frequency of entries into each area, and elimination of 
excess skid trails and landings. 

d. Growing Space Loss: 

As excess skid trails and landings are returned to production, this effect will be reversed. 

3 BIOLOGICAL 

The assessment area is taken as the area within one-half mile of the NTMP. This area is rather 
arbitrary, however, the use of a larger area would not alter the assessment. Any effect that 
would occur in a larger area would also be observed in the area proposed. 

a. Pools and Riffles: 

There are small pools and riffles in the Class I's when they are with.in the timber. Some larger 
pools have been observed within Battle Creek and Bear Wallow. 

b. Large Woody Material: 

Martin Creek within Unit # ION has the largest amount oflarge woody material within the 
transition zone. Nanny creek also was observed to have a fair amount of such material. 

'J 2 
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c. Near-Water Vegetation: 

Nanny Creek has fairly dense alder within the transition zone. Martin Creek has some amount 
but mainly in patches. There is not a lot of such material in Bear Wallow. The Ranch does have 
a program to plant wiJJows in Battle Creek and this also is expected to expand to Bear Wallow 
Creek. In the past, the government encouraged property owners to rip out such vegetation and to 
channelize streams. This was done on the Ranch. The present activity is designed as a remedy 
to this past practice and a way to restore stability. 

d. Snags/Den/Nest Trees: 

There are scattered snags on the ranch, however, salvage of dead material has reduced the 
number below what DF&G prefers to see. Therefore, in a pre-consultation with DF&G 
biologists, an agreement was reached in which two live green snags will be retained per unit for 
snag recruitment. The full letter text is within the plan. 

e. Downed large, woody debris: 

There currently is not a great deal of this material in any unit. 

f Multistory canopy: 

Most units contain some level of multi-storied canopy. As the proposed harvests are initiated to 
reduce current overstocking, it is expected that a more multi-storied canopy will develope over 
time. This excludes those areas designated as fuelbreaks and defensible space in which the fuel 
ladder and canopy closure will be controlled. 

The edge effect along the meadow is to be maintained and this should provide many of the 
benefits of a multi-storied canopy. The only hardwood on the Ranch is dogwood. There is none 
of the oak-conifer complex. 

g. Road density: 

Road density within the timberland will be reduced as excess skid trails and landings are 
returned to production. No additional main roads are anticipated. 

h. Hardwood Cover: Aside from a small amount of dogwood in the understory, there is no 
hardwood on the Ranch 

i. Late Seral (Mature) Forest Characteristics: While Unit #11 , the front forest contains several 
hundred large Ponderosa pines, and a smaller number of white fir and incense cedar, the other 
required characteristics of snags, and large downed logs are not present. 

j. Late Sera! Habitat Continuity: none 

'I 3 
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k. Special Habitat Elements: An agreement with DFG on a pre-consultation is that at least two 
large (over 24 inch DBH) green trees will be left per unit for wildlife. There is a time of the year 
restriction on harvesting within three hundred feet of the willows near the Battle Creek bridge on 
Highway 172 for protection of wi11ow flycatchers. · 

4 RECREATIONAL 

The assessment area is taken as the NTMP area and the Highway 36 corridor through the Town 
of Mineral. 

Public access is not allowed on the Ranch. All roads are gated and locked. The public view of 
the Ranch from Highways 36 and 172, and from other local jurisdiction roads is the primary 
public recreational use. The Ranch has been conservatively managed for over one hundred years 
and the NTMP contains provisions to maintain the esthetic characteristics of the Ranch. 

5 VISUAL 

The assessment area is taken as the NTMP area and the Highway 36 corridor through the Town 
of Mineral. Also includes Highway 172 through the Ranch and several Forest Service Road 
locations north of Mineral from which the Meadows are vi sable. 

This is virtual1y the same as given above in the Recreational Section 

6 TRAFFIC 

Assessment area: Highways 36 and 172 in Mineral area 

Timber has historically been harvested from the Ranch as well as both other private and public 
lands in the area. Logging truck traffic is normal and common. Due to the curtailment of timber 
harvesting on Forest Service lands, such traffic is actually at reduced levels from the past. It is 
unlikely that the Ranch will generate more than 150 loads of logs per year and perhaps some 
additional loads of biomass. This level of traffic is unlikely to create any noticeable effect 
locally or in either direction on Highway 36. 



PART OF PLAN . 
the Ranch from Highways 36 and 172, and from other local j11fsdi2ioo 0a~ ~ 0e@iilnas)5 
public recreational use. The Ranch has been conservatively managed for over one hundred years 
and the NTMP contains provisions to maintain the esthetic characteristics of the Ranch. 

5 V1SUAL 

The assessment area is taken as the NTMP area and the Highway 36 corridor through the Town 
of Mineral. Also includes Highway 172 through the Ranch and several Forest Service Road 
locations north of Mineral from which the Meadows are visable. 

This is virtually the same as given above in the Recreational Section 

6 TRAFFIC 

Assessment area: Highways 36 and J 72 in Mineral area 

Timber bas historically been harvested from the Ranch as well as both other private and public 
lands in the area. Logging truck traffic is normal and common. Due to the curtailment of timber 
harvesting on Forest Service lands, such traffic is actually at reduced levels from the past. It is 
unlikely that the Ranch will generate more than 150 loads of logs per year and perhaps some 
additional loads of biomass. This level of traffic is unlikely to create any noticeable effect 
locally or in either direction on Highway 36. 

References: 

Natural Diversity Data Base: Quadrangle Mineral, Lyonsville, and Lassen Peak 
CDF- THP database- Redding 
Soil-Vegetation Survey Map: 33A-4 
Tehama County Soil Survey 1967 
Quadrangle: 7 Yi min. Mineral, Lassen Peak, and Lyonsville 
Contacts with DF&G 

Steve Burton 
Joe Hobbs 
Harry Rectenwald 
Mike Matuko 

-TEH . 
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Contacts with US Forest Service personnel in Chester and Susanvil~ 

Ken Larson - 2 -
Sherry Smith 
Susan Jeheber-Matthews 
Russ Volke 

CDF Foresters Chuck Schendiest and Adam Wyman 

ESUmaps 
Watershed Information Tool 

Ranch owners. 

Ranch Foreman, Dan Foster 

Ranch Manager, Denny Farster 
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Dear property owner, 

ltt - ~ - u ~ - v u ~ - 5 - TEH 

David L. Sellars N - 2 - 0 2 - 0 O 2 ~ 5 - TEH 
Registered Professional Forester# 1875 

Lie. Timber Operator #A-1494 

P.O. Box 6292, Chico, CA 95927-6292 

530-893-9727 

9 July 2001 

During July a Nonindustrial Timber Management Plan (NTMP) for the Battle Creek 
Meadows Ranch will be submitted to the Californja Department of Forestry and Fire 
Protection in Redding. Property owners within three hundred feet of the ranch will receive a 
notification from CDF when the NTMP has been received and advised about how they can 
receive more information and submit comments on the plan. 

The purpose of tills letter is to tell you a little about what is planned and invite your 
comments so that your comments and concerns, if any, can be addressed in the plan. 

An NTMP is a long term plan for timber and related resources. It covers how timber will be 
managed for the sustainable production of timber products while protecting and enhancing 
other resource values. Unlike a Timber harvest Plan (THP) which covers a single harvest, an 
NTMP provides a strategy management over an extended period of time. We feel confident 
that this plan will enhance both the fire safety and the visual quality of the entire Mineral 
Basin. 

The Battle Creek Meadows Ranch has been in the hands of the same family since 1894. The 
ranch has been managed very conservatively and remains a very beautiful piece of property. 
The NTMP will continue this conservative management policy to maintain the characteristics 
of the ranch, improve forest health, and reduce the risk of wildfires while continuing annual 
timber harvests for another hundred or more years. 

The silvicultural methods proposed for use will include selection, thinning, 
sanitation/salvage, fuelbreak/defensible space, and alternate treatments related to one or more 
of these methods. Harvesting will be done within small and moderately sized units and in 
such a manner that there will be a minimum of visual impact. Evenaged methods inclurung 
clearcutting cannot be used on an NT.MP. 
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It is proposed that the area adjacent to Cool Air be treated with a method combining 
fuelbreak/ defensible space and sanitation salvage. The smaller trees in the understory will be 
thinned out to reduce the fire risk. The large Ponderosa pines that are so prominent will be 
retained and be harvested only as they die, become diseased, or become hazardous. It is 
intended to maintain a visual barrier within this stand. 

The ranch property on either side of Highway 36 east of Highway 172 will be treated by an 
alternative combining selection with fuelbreak/defensible space. Sanitation/salvage will be 
used to remove dead, dying, or diseased material as required 

You may contact me at the above address or contact Mr. Nathan G. Hale, Jr., President, Battle 
Creek Meadows Ranch, Inc., PO Box 155, Mineral, CA 96063. 

Thank you. 

Sincerely, 

David L. Se11ars 

Cf 7 
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August 16, 2001 

David L. Sellars 
P.O. Box 6292 
Chico, CA 95927-6292 

N-2-02-002-5 

James W. Bruner, Jr. 
916· 329-7901 
jwbruner@orrick.com 

Re: Timber Management Plan - Battle Creek Meadows Ranch 

Dear David: 

-TEH 

Many thanks for your letter of July 9 informing me of the Ranch's plans to submit a Non.industrial 
Timber Management Plan to the CDF. I particularly appreciate the ranch owner's plans and your 
consultation and explanation of fores t management practices you have proposed for the ranch over 
the long haul. 

My family has had a cabin (at one point, two cabins) north of the Ranch adjacent to the USFS 
Ranger Station since 1931. Growing up spending portions of sununers at Mineral beginning in the 
late 40's left an indelible impression of Mineral, the mountains, and especially the Battle Creek 
ivleadows Ranch, where m y uncle, Bill Bruner, enjoyed a friendship with the owners of tl1e ranch 
which included fishing from time to time. Battle Creek is where I learned to fly fish . 

I graduated from UC Berkeley with a degree in forestry in 1970 and share your views witl1 respect to 
the long-term vegetation management plans that you outlined in your July 9 letter. I think you are 
on target with respect to continuing the conservative management policy with respect to 
maintenance of the characteristics o f the ranch, including sclecti,·e harvesting, thinning and o ther 
management techniques. I am particularly pleased with and support your recommendation that the 
large Ponderosa pines will be retained within the parameters you outline. It has been un fortu nate 
that a number of historic Ponderosa pines have been harvested within the historic summer home 
tract and other summer home areas at Mineral because summer home owners are simply unfamiliar 
with the woods and at times have been encouraged by loggers to take out these remarkable pines 
because of a slight lean or because it looks mature. 

We have enjoyed the privilege of taking walks on the upper portions o f the ranch east of Highway 
172 which is, as you know, remarkably beautiful and invigorating. The ranch has been particularly 
attentive to attempting to restore the Battle Creek stream areas damaged as a result of the 
significant December 31/January1 storm a few years ago. The stream was significantly eroded, 
straightened in some areas and now has far fewer deeper holes for the fishery. I would hope you 
might be encouraging witl1 respect to continuing the willow planting, use of trees and other methods 

DOC:SSC 1:29 101 6. I 
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David L. Sellars 
August 16, 2001 
Page 2 

N-2-02-002-5 
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to attempt to reduce potential stream damage in the future and reverse, to the extent possible, the 
effects of the storm men tioned above and future high water events. 

Many thanks for your letter and please pass on m y thoughts to the owners o f the ranch, including 
Danny. I look forward to hearing from you in the future with respect to additional information as it 
is produced. Following review of the additional information I will be more than happy to submit 
comments along the lines outlined above. 

Ja s W. Bruner, Jr. 
Director o f Governmental Affairs 

DOCSSC \ :29 101 6. I 
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United States Department of the Interior 

IN REPLY REFER TO: 

Yl8 (LAYO) 

August 1, 2001 

Mr. David L. Sellars 
P .O. Box 6292 
Chico, California 95927-6292 

Dear Mr. Sellars: 

NATIONAL PARK SERVICE 
Lassen Volcanic National Park 

Post Office Box 100 
Mineral, California 96063-0100 

Thank you for your letter dated July 9, 2001, regarding the Nonindustrial Timber Management Plan 
(NTMP) for the Battle Creek Meadows Ranch, which will be submitted to the California Department of 
Forestry and Fire Protection in Redding in the near future. 

Overali, Lassen Volcanic National Park supports your proposed long-tenn land management goals for 
sustainable forest production while protecting and enhancing other resource values. Several of our 
concerns and issues that we would like to see addressed in the NTMP are the following: 

• Natural resource issues related to wildlife habitat and migration; water quality and soil erosion 
mitigation measures 

• Potential road closures and access issues along Hwy 36 and 172 
• Proposed fire protection methods should coincide with the methods being used by adjacent 

landowners, including provisions for maintaining fuel breaks/defensible space through time. 

We would appreciate receiving a copy of the Nonindustrial Timber Management Plan for the Battle Creek 
Ranch, in order to review these issues in more detail. 

We appreciate the opportunity to review and provide comment on this important land management plan. 

Sincerely, 

~~ 
Marilyn H. Parris 
Superintendent 

ID t> 
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DEPARTMENT OF FISH AND GAME 
http:// www.dfg.ca.gov 
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- -601 Locust Street 
Redding, California 96001 
(530) 225-2300 

August 28, 2001 

Mr. David L. Sellars, Registered Professional Forester 
P.O. Box 6292 
Chico, CA 95927-6292 

Dear Mr. Sellars: 

Willow Flycatcher and Great Gray Owl Preconsultation 
Nonindustrial Timber Management Plan (NTMP) for Battle Creek Meadows Ranch, 

Tehama County 

Recently, you contacted Department of Fish and Game Environmental Specialist 
IV Steve Burton to request a willow flycatcher (Empidonax trai/11) and great gray owl 
(Strix nebulosa) preconsultation for the proposed NTMP on the Battle Creek Meadows 
Ranch near the town of Mineral, Tehama County. Information generated by the 
Department's "Willow Flycatcher Habitat Model" and Natural Diversity Data Base 
indicated that potential impacts to these two species could occur as a result of the 
proposed project. 

On June 19, 2001, Mr. Steve Burton and Department Environmental Specialist Ill 
Joe Hobbs participated in a field visit to the Battle Creek Meadows Ranch. The ranch 
consists of a large meadow complex surrounded by timberlands, much of which has 
been managed as late-seral stands. The timberlands had historically been managed 
through sanitation salvage. Silvicultural practices proposed for the subject NTMP are 
sanitation salvage, selection, commercial thinning, and precommercial thinning . 

Willow flycatchers and great gray owls are listed as endangered under the 
California Endangered Species Act (CESA). CESA prohibits the take of willow 
flycatchers without an incidental take permit issued by the Department (Fish and Game 
Code Section 2081 ). 

Protection Measures 

In order to avoid take of willow flycatchers and great gray owls, the Department 
recommends that the following protection measures be included under Section 11, Item 
32, of the NTMP: 

1. In any year under the NTMP, no-harvest operations shall occur within 300 feet of 
suitable willow flycatcher habitat (riparian vegetation dominated by willows, 
greater than 0.5 acre in size and containing permanent water in low gradient 
watercourses) between May 1 and August 31. Operations may proceed during 
this period in any year a biologist, in consultation with the Department, conducts 
surveys according to established protocols and determines that willow 
flycatchers are not present. 



Mr. David L. Sellars 
August28,2001 
Page Two 

2. Currently, the managed timberlands on the ranch contain very few standing 
snags. Therefore, whenever possible, the Department recommends existing 
snags be left standing. Standing snags especially near the meadow/timberland 
interface will provide a valuable habitat element for many species of wildlife. 

3. In each of the harvest units delineated on the attached map, at least two large 
(greater than 24 inches diameter breast height) green culls will be marked as 
wildlife leave trees prior to operations. These green culls (live trees with some 
defect, i.e., broken top, decay, disease, etc.) will provide great gray owl nesting 
habitat and future snag recruitment for use by many species of wildlife. 

To validate this consultation, the above protection measures must be included 
verbatim under Section II , Item 32, of the THP. 

In addition to the CESA consultation, Department staff were shown an area of 
the ranch near the western boundary that will be commercially thinned to provide a fuel 
break. The tree growth in this area was quite dense. The Department supports the 
landowners efforts in thinning this area and promoting the growth· of early seral 
(grasses, forbs, and shrubs) plant species. The diversity provided by establishment of 
this plant community juxtaposed to mature conifer stands will benefit many species of 
wildlife. 

Please contact Environmental Specialist IV Steve Burton at (530) 842-4021 if 
you have any questions or comments regarding this consultation. 

cc: Messrs. Duane Shintaku and Dan Walters 
Department of Forestry and Fire Protection 
6105 Airport Road 
Redding, CA 96002 

Sincerely, 

~'°'-
DONALD B. KOCH 
Regional Manager 

Messers. Mark Stopher, John Siperek, and Joe Hobbs 
Department of Fish and Game 
601 Locust Street 
Redding, CA 96001 

Mr. Steve Burton 
Department of Fish and Game 
303 South Street 
Yreka, CA 96097 



David L. SelJars 
Registered Professional Forester# l &75 

Lie. Timber Operator #A-1494 

P.O. Box 6292, Chico, CA 95927-6292 
530-893-9727 

Mr. Nathan G. Hale, Jr., President 
Battle Creek Meadows Ranch, Inc. 
PO Box 8248 
Marysville, CA 95901 

Dear Nathan, 

N-2-02-002_5 

12 December 2001 

As you are aware, a Non-Industrial Timber Harvest Plan (NTMP) is being prepared for the 
Battle Creek Meadows Ranch, Inc. , of which you are President. The California Forest Practice 
Rules require that I notify you in writing of certain responsibilities that you, as the land and 
timber owner, will have at the end of operations. 

You are responsible for meeting the stocking requirements set out in the plan. These 
requirements must be met within five years unJess otherwise specified in the plan. 

You are responsible to maintain any drainage facility and structure for a period of one year from 
the date a completion report is filed and approved by CDF at the end of operations. This period 
may be extended by the Director of CDF for up to three years. 

A copy of this letter will be made a part of the NTMP. 

Please contact me if you have any questions. 

Sincerely, 

David L. Sellars 
RPF#l875 

/()] 
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California Department of Fish and Game 
Natural Diversity Data Base 

Full Condensed Report - Multiple Records per Page 

Mineral N-2-02-002_5 - TEH 
EMPIDONAX TRAILLII (NESTING) 

WILLOW FLYCATCHER 
Element Code: ABPAE33040 

---List Status-------1NDDB Element Ranks-----uther Lists---
Federal: No ne Global: GS CDFG Status: 

State: Endangered State: S1S2 

---Habitat Associations-----------------------------------------------------~ 
General: INHABIT EXTENSIVE THICKETS OF LOW, DENSE WILLOWS ON EDGE OF WET MEADOWS, PONDS, OR BACKWATERS; 2000-8000 ELEV. 

Micro: REQUIRE DENSE WILLOW THICKETS FOR NESTING/ROOSTING. LOW, EXPOSED BRANCHES ARE USED FOR SINGING POSTS/HUNTING PERCHES. 

Occurrence No. 47 Map Index:ll227 
Occ Rank: Unknown 

Origin: Natural/ Native occurrence 
Presence: Presumed Extant 

Trend: Unknown 
Main Source: SERENA, M. 1982 (LIT) 

Quad Summary: MINERAL (4012135/626D) 
County Summary: TEHAMA 

SNA Summary: Mineral 
Location: BATTLE CREEK MEADOWS. 

--~Comments----

Distribution: 

-Dates Last Seen-
Element: 1986-07 -15 

Site: 1986-07 - 15 

Lat/Long: 40°20'23" I 121°35'17" 
UTM: Zone-10 N4466209 E619929 

Precision: NON-SPECIFIC 
Symbol Type: POINT 

Radius: 1/5 mile 

Ecol ogical: HABITAT IS A NARROW BELT OF WILLOWS BETWEEN A FENCED PASTURE AND HWY 172. 
Threat: AREA HEAVILY GRAZED . 

Township: 
Range: 

Section: 
Meridian: 

Elevation: 

General: TWO TERRITORIAL MALES OBSERVED IN 1982. NONE SEEN IN 1985, ONE TERRITORIAL MALE SEEN IN 1986. 
Owner/Manager: PVT 

Date: 12/07/2000 
Report : RF2WIDE 

David Se llars, Consultant 
Information date d 12/05/2000 

29N 
03E 
30 Qtr SW 
M 
4800 ft 

Page 



Watershed Information Tool Page l ot l 
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This watershed information tool provides several ways for the user to view tabular watershed 
information. Searching by watershed ID, public land survey, o r county and watershed name, will 
return the Calwater version 2.2 number, Evolutionarily Significant Unit status, and average annual 
rainfall. Users with high speed internet connections may wish to explore this watershed information 
using our Internet Map Server Project, Salmon and Watersheds Mapping Tool. 

Result: 
\Vatershecl Name: 
Calwater ID v2.2: 
Calwater ID vl.2: 

Cold Creek 
5507.120502 
507.120520 

Average Annual R ainfa ll :54 
Evolutionarily Significant Units : 

( ~uhu ,\'teelheod Chinook 
No Yes Yes 

- - --
Enter Calwater ID: jsso1.12oso2 r. v2.2 r vl.2 

Find by Calwater ID 

Enter Public Land Survey: Meridian: jMount Diablo ~Township :j29 i:J r. North r South 

Range: 13 ~ r. East r West 

Section: j2s ~ 
- ~ -

Find by Public Land Survey 

Enter County Name: jTehama ..... . Watershed Name: jcold Creek 

• Search by Watershed Name J 

Clear Selections . I 

http ://frap. cdf. ca. gov/projects/ esu/ esulookup. asp 

1ois-

5/17/0 l 



Watershed Information Tool Page 1 of 1 

N - 2 - 0 2 - 0 0 2 - 5 - TEH 
This watershed information tool provides several ways for the user to view tabular watershed 
information. Searching by watershed ID, public land survey, or county and watershed name, will 
return the Calwater version 2.2 number, Evolutionarily Sig nificant Unit status, and average annual 
rainfall. Users with high speed internet connections may wish to explore this watershed information 
using our Internet Map Server Project, Salmon and Watersheds Mapping Tool. 

Result: 
Watershed Name: 
Calwater lD v2.2: 
Calwater JD vl.2: 

Martin Creek 
5507.120501 
507.120510 

Average Annual Rainfal1:67 
Evolutionarily Significant Units: 

Coho Sr.:e!head Chinook 
No Yes Yes 

.... -· - - -

Enter Calwater ID: jsso1.12oso1 r. v2.2 r vl.2 
Find by Calwater ID 

Enter Public Land Survey: Meridian: !Mount Diablo ~Township :j29 iJ <i North r South 

Range: 13 ~ r. East r West 

Section: j2s ~ 
Find by Public Land Survey _I 

Enter County Name: !Tehama Watershed Name: !Martin Creek . 

Search by Watershed Name· 

Clear Selections 

http://frap .cdf.ca.gov/projects/esu/esulookup.asp 5/17/01 
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This watershed infonnation tool provides several ways for the user to view tabular watershed 
information. Searching by watershed ID, public land survey, or county and watershed name, will 
return the Calwater version 2.2 number, Evolutionarily Significant Unit status, and average annual 
rainfall . Users with high speed internet connections may wish to explore this watershed infonnation 
using our Internet Map Server Project, Salmon and Watersheds Mapping Tool. 

Result: 
"Vatcrshed l\ame: 
Ca1watcr ID v2.2: 
Calwater lD Yl.2: 

Nanny Creek 
5507.120503 
507.120500 

Average Annual Rainfall:77 
Evolutionarily Significant Units: 

( 'ohu .~reelht!ad Chinook 
No Yes Yes 

----- - - . - ----·- - -

Enter Calwater ID: 15507.120503 r. v2.2 r vl .2 

Firld by Calwater ID 

Enter Public Land Survey: Meridian: jMount Diablo ~Township:j29 ~ r. North r South 

Enter County Name: !Tehama .... . 

http://frap.cdf.ca.gov/projects/esu/esulookup.asp 

/b 7 

Range: 13 ~J r. East r West 

Section: 125 ~ 
Find by Public Land Survey 

Watershed Name: !Nanny Creek 

Search by Watershed Name 

~ Clear Selections 

5117/01 



County Boundaries 
/· ... 

v 

C al Watersheds PW 

D Planning W alersheds 

100k Sea nne d Quads 

PART OF PLAN 

IMS Application developed by Fire and Resource Assessment Program Califomja Department of 
Forestry and Fire Protection IMS Contact: Eric Spry ( eric_spry@fire.ca.gov)ESU Data Sources: 
National Marine Fisheries Service, modified to match Cal water by Ca Dept. of Fish and Game. 
Original Data Scale: 1 :250,000 Effective Data Scale: 1: 100,000 GIS Contact: Rjchard Fitzgerald 
California Department of Fish and Game Fisheries Programs Branch (916) 653-5232 
rfitzger@dfg.ca.gov Original: Eric Lowrance Bonneville Power Administration (503)230-5759 
eblowrance@ bpa.gov 

http: // 134.186.106.10l .. ./esrirnap.dll?Cache=FRAPIMS 1052200151710253562&File=print.ht 5/ 17/01 
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Proposed Nonindustrial Timber Management Plan 
Request for Information on Domestic Water Supplies 

A Nonindustrial Timber Management Plan (NTMP) wiJl be submitted to the California 
Department of Forestry and Fire Protectio~ 6105 Airport Road, Redding, CA 96002, for 
approximately 920 acres of timberlands within the Battle Creek Meadows Ranch in portions of 
Secs. 24, 26,25, 35, 36 T29N, R3E and portions of Secs 19,20, 30, 31 T29N, R4E, MDB&M. 
The ranch is located on the west, south, and east sides of the town of Mineral, Tehama County, 
California. 

Per section 1032.10 of the Forest Practice Rules, a request is being made for information on 
domestic uses of water from watercourses that are within 1000 feet downstream from the 
proposed harvest area. The watercourses that are involved are Martin, Summit, and the South 
Fork of Battle Creeks. If you have information on such uses, please reply within ten days to: 
David L. Sellars, P.O. Box 6292, Chico, CA 95927. 

The information from any responses received will be incJuded in the THP along with mitigation 
measures to protect such uses. 

/ IJ 1 
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Lassen National Forest 
Almanor Ranger District 
PO Box 767 
Chester, CA 96020 

David L. Sellars 
Registered Professional Forester #1&?5 

Lie. Timber Operator #A-1494 

P.O. Box 6292, Chico, CA 95927-6292 
530-345-5850 

N-2-02-002-5 

10 July 2001 

A Nonindustrial Timber Management Plan (NTMP) is being prepared for the Battle Creek Meadows 
Ranch on approximately 920 acres of timberland within portions of Secs. 24, 26,25, 35, 36 T29N, 
R3E and portions of Secs 19,20, 30, 31 T29N, R4E, MDB&M. The ranch is located on the west, 
south, and east sides on the town of Mineral, Tehama County, California. 

In compliance with sec. 1032.10 of the California Forest Practice Rules, I am seeking information on 
any domestic uses of water from watercourses within 1000 feet downstream of the NTMP area. The 
watercourses which have been identified as potentially having such use are Martin Creek, Summit 
Creek, and the South F ark of Battle Creek. Forest Service property involved includes Assessor's 
parcels: 13-280- 006, 007, 008 and 010 on the west property line. Also T am listing 15-090-011 on the 
eastern property boundary. Summit Creek is shown by some maps as being on Forest Service property 
at the northwest comer of the parcel. The creek actually is located just on ranch property. If you have 
any information on domestic uses, including irrigation uses, please contact me within ten days. 

Any responses received, along with measures to mitigate impacts on identified domestic uses of water 
by the proposed NTMP, will be included in the NTMP when it is submitted to the California 
Department of Forestry and Fire Protection, 6105 Airport Road, Redding, CA 96002 for review. 

Please contact me if you wish to discuss your concerns or to set up a meeting on the ground. You may 
also submit letters of concern to CDF directly. 

Please note also that if your property is within 300 feet of the proposed THP, you will be notified by 
CDF at the time the plan is submitted and given information on bow you can make any known any 
concerns you have about the THP. 

Thank you. 

Sincerely, 

David L. Sellars 
RPF# 1875 
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Ms. Jo Ann Perkins 
22026 Grove Cir. 
Red Bluff, CA 96080 

Dear Ms. Perkins, 

David L. SeJJars 
Registered Professional Forester # l &75 

Lie. Timber Operator #A-/ 494 

P.O. Box 6292, Chico, CA 95927-6292 
530-345-5850 

N-2-02-002-5 -IBH 

10 July 2001 

As you may know from a previous letter, a Nonindustrial Timber Management Plan (NTMP) is being 
prepared for the Battle Creek Meadows Ranch on approximately 920 acres of timberland within 
portions of Secs. 24, 26,25, 35, 36 T29N, R3E and portions of Secs 19,20, 30, 31 T29N, R4E, 
MDB&M. The ranch is located on the west, south, and east sides on the town of Mineral, Tehama 
County, California. 

In order to comply with sec. 1032.10 of the California Forest Practice Rules, I am seeking 
information on any domestic uses of water from watercourses within 1000 feet downstream of the 
NTMP area. According to Assessor's parcel information, you own AP# 13-290-007. Martin Creek 
exits a portion of the ranch north of Highway 36 and flows across this parcel before re-entering the 
ranch. If you have any information on domestic uses, including inigation uses, please contact me 
within ten days. 

Any responses received, along with measures to mitigate impacts on identified domestic uses of 
water by the proposed NTMP, will be included in the NTMP when it is submitted to the California 
Department of Forestry and Fire Protection, 6105 Airport Road, Redding, CA 96002 for review. 

Please contact me if you wish to discuss your concerns or to set up a meeting on the ground. You 
may also submit letters of concern to CDF directly. 

Please note also that if your property is within 300 feet of the proposed THP, you will be notified by 
CDF at the time the plan is submitted and given information on how you can make any known any 
concerns you have about the THP. 

Thank you. 

Sincerely, 

David L. Sellars 
RPF#l875 
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David L. Sellars 
Registered Professional Forester# 1&75 

Lie. Timber Operator #A-1494 

P.O. Box 6292, Chico, CA 95927-6292 
530-345-5850 

Mt. Lassen Assemblies of God Conference Grounds 
3542 Park Dr. 
Cottonwood, CA 96002 

N - 2 - 0 2 - 0 0 2 - 5 - TEij 

IO July 2001 

A Nonindustrial Timber Management Plan (NTMP) is being prepared for the Battle Creek 
Meadows Ranch on approximately 920 acres of timberland within portions of Secs. 24, 26,25, 
35, 36 T29N, R3E and portions of Secs 19,20, 30, 31 T29N, R4E, MDB&M. The ranch is 
located on the west, south, and east sides on the town of Mineral, Tehama County, California. 

In compliance with sec. 1032.10 of the California Forest Practice Rules, I am seeking 
information on any domestic uses of water from watercourses within 1000 feet downstream of 
the NTMP area. The watercourses which have been identified as potentially having such use are 
Martin Creek, Summit Creek, and the South Fork of Battle Creek. According to Assessor's 
parcel information, you own parcel 13-280-033 drainage from Battle Creek. If you have any 
information on domestic uses, including irrigation uses, please contact me within ten days. 

Any responses received, along with measures to mitigate impacts on identified domestic uses of 
water by the proposed NTMP, \vill be included in the NTMP when it is submitted to the 
California Department of Forestry and Fire Protection, 6105 Airport Road, Redding, CA 96002 
for review. 

Please contact me if you wish to discuss your concerns or to set up a meeting on the ground. 
You may also submit letters of concern to CDF directly. 

Please note also that if your property is within 300 feet of the proposed THP, you wiH be 
notified by CDF at the time the plan is submitted and given information on how you can make 
any known any concerns you have about the Tl-IP. 

Thank you. 

Sincerely, 

David L. Sellars 
RPF#1875 
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David L. Sellars 
Registered Professional Forester # 1875 

Lie. Timber Operator #A-1494 

N-2-0 2 -00 2 

P.O. Box 6292, Chico, CA 95927-6292 

530-893-9727 

10 July 2001 

Battle Creek Watershed Conservancy 
PO Box606 
Manton, CA 

Hello, 

- 5 

A Nonindustrial Timber Management Plan (NTMP) is being prepared for the Battle Creek 
Meadows Ranch in Mineral. I would like to obtain information from the Conservancy on the 
watershed. Helpful infonnation would include: size of the watershed; projects and 
mitigation work being done or anticipated; and identified problems in the watershed. 

As you are aware, the ranch lies within three threatened and impaired watersheds: Cold 
Creek, Martin Creek, and Nanny Creek. All are listed for Steel head and Chinook. The Dept. 
of Fish and Game does agree that Angel Falls prevent salmon migration onto the ranch and 
even within some distance from it. Therefore they will a11ow me to consider Martin and 
Nanny Creeks as not being threatened nor impaired. Since Angel Falls is within the Cold 
Creek drainage, I must consider the portion of the ranch within this watershed as being 
impaired. Any comments would be appreciated. 

A copy of an infonnational letter being sent to residents within three hundred feet of the 
ranch is being enclosed for your information 

Your help will be greatly appreciated. 

Thank you. 

Sincerely, 

David L. Sellars 

I I 'f 
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David L. Sellars 
Registered Professional Fores ter # l 875 

Lie. Timber Operator #A-1494 

P.O. Box 6292, Chico, CA 95927-6292 

530-893-9727 

Ms. Susan Jeheber-Matthews- District Ranger 
USDA Forest Service 
Al manor Ranger District 
PO Box 767 
Chester, CA 96020 

Re~ DEIS Mineral Forest Recovery Project 

Dear Ms. Jeheber-Matthews, 

14 September 2001 

As the forester for the Battle Creek Meadows Ranch in Mineral, I have been very interested 
in the Defensible Fuel Profile Zones (DFPZ) proposed for the Mineral Basin. I appreciated 
the opportunity on Tuesday, September 121

h to attend the field trip to view, on the ground, 
how these fuel breaks would be done. 

There are three listed alternatives: 

1) No treatment 

2) The proposed treatment which conforms to the letter and intent of the Quincy Library 
Legislation (HFQLG). 

3) the treatment proposed but altered significantly to meet the guidelines of the Sierra Nevada 
Forest Plan Amendment (SNFP A ROD). 

The HFQLG would thin the DFPZ' s to open up the canopy, reduce the stocking levels of all 
sizes of trees, reduce ladder fuels, and reduce significantly the volume and tonnage of dead 
ground fuels . The intent is that the salvaged material from the operations would be usable 
and the sale of which, would return more revenue to the Treasury than the program cost. 
Much of the work obviously would be done mechanically. 

The restrictions imposed by the SNFP A largely gut the intent of the HFQLB and the results of 
the project are likely to be extremely poor at best. The results may well make a very bad 
situation much worse. · 

Crown canopy cannot be reduced below 50%. This is too high to provide sufficient distance 
between crowns to slow fire spread. 

JI~ 



comments on Mineral Forest Recovery Project DEIS, 14Sep01, pag!! two 
2 N-2-02-00 -5 

Far too many trees are being left per acre and the basal area retentions are far too high to 
provide for sufficient spacing between trees to restrict fire spread. The last unit we looked at, 
which was predominately white fir, has 200-280 square feet of basal area per acre which is 
perhaps twice the level for a healthy stand. The very low number of trees designated for 
removal would leave the stand in an unhealthy state for best timber growth. The stand would 
be expected to have significant mortality over the next twenty years or so which would mean 
an increase in fire risk. I believe a spacing of eighteen or twenty feet and a basal area of no 
more than 100-120 feet per acre would be required in this stand. 

I do not feel ladder fuels would be sufficiently reduced in any of the three units viewed. 

Within the general forest land allocation, trees being removed are in the range of 12-20 
inches DBH. Within the old forest land allocation, which is somewhere between 50-80% of 
the district, the removal of trees would be limited to those below 12 inches DBH with only 
incidental removal of trees 12 to 20 inch DBH for operability. No trees over 20 inch DBH 
could be removed. This is far too restrictive to allow for a functional fuel break. 

The number of snags per acre and the tonnage contained in such may be fine for the general 
forest but is not acceptable in a fuel break. I feel that the tonnage of dead forest floor fuel to 
retained would not provide any restriction to the movement of even light ground fires. 

None of the three units could be mechanically harvested as the stands are way too tight. All 
units would have to be service contracts which cost the government with only minimal 
material salvaged. The necessity to pile material for burning would mean higher cost and 
very high air pollution. Leaving the material on the floor only increases the risk of fire 
movement. 

If this project is indicative of the 60,000 to 70,000 acres per year proposed for treatment over 
the three forests involve4 I cannot see logistically how it could be done. There is no way that 
the amount of hand labor required would ve available to do this work. The cost would be 
astronomical. 

The HFQLG legislation is a pilot project to be reviewed after five years. Given the methods 
originally intended, I believe the project would work and be expanded. The limitations 
placed on it by the SNFP A would serve only to kill it, as is probably the intent. 

I feel the work as proposed in Alternative 3 would not provide the protection envisioned and 
would give the public a false sense of security. 

I additionally feel that the HFQLG is improperly being used as a vehicle to decommission 
roads and close off additional access of the public to the forests. Closing roads is not the 
intent of the legislation. 

I believe your staff is to be commended for attempting to make the DFPZ's work under the 
constraints of the SNFPA. Unfortunately, I don't see it as being possible. 

JI t 
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I could fu)]y support Alternative 2 which, due to the SNFP A, cannot now be considered. If, 
as is hoped, the SNFP A is withdrawn in the near future, I believe Alternative 2 should be 
selected. 

In a choice of Alternative 1 or 3, I would select Alternative 1, no action. I believe no action is 
preferable to what would occur under Alternative 3. 

It has been recommended by CDF that I dovetail fuelbreak work on the ranch into that being 
done by the Forest Service. I believe your project would provide no benefit to us and will 
advise the BCMR board to proceed with our proposed work as stand-alone projects. 

Thank you. 

Sincerely, 

David L. Sellars 

//7 
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SIERRA NEV ADA FRAMEWORK SUMMARY 
Land Mechanical DBH limit (in) Canopy Cover· Canopy Snags/acre Down wood 
Allocation Treatments Reduction Limit % Cover (Evaluate on Tons/acre 

(dominant and co- Minimum% a 10 acre (Logs greater 
dominant) - basis) than 12" 

midpoint) 
Defense Zone To 90% of stand 30" exempt exempt Exempt (A- exempt 

28) 
2(pgA-11) 

Defense & To 75% of stand 20" excluding 20% excluding 50% 4 excluding 10-20 tons 
PAC Excluding 500 ft nest/roost nest/roost buffer excluding nest/roost excluding 

Nest/roost buffer buffer nest/roost buffer nest/roost 
buffer buffer 

Threat Zone To 85% of stand 20" 20% 
\ 

50% 3 MC,PP 10-20 :i Westside (Eastside) 
\ 

30% Eastside 4MC,PP 
6RF 

""" General Forest To 75% of stand 20" 20% 50% 3.MC,PP 10-20 iiifi 

" . 
Westside . (Eastside) 

~ 30% Eastside 4MC,PP 
., 6RF . :'; ., . , 

General Forest To 7.5% of stand 12", incidental to 20" 10% 50% 3 MC, PP : 10-20 . ' 
&CWHRSM, Westside (Eastside) . ; 

--
SD, 6 30% Eastside 4MC,PP 2 
> 1 acre 6RF I 

\'> 

OFEA&Owl RX fire emphasis 12", incidental to 20" or to 10% 50% Retain all 10-20 l '\ool 

Core But mech. to 75% 20 via special analysis Westside > 15" dbh I 

30% Eastside 0 

Pine (A-41) Nl 
J 

PA C's (Calif. RX fire only outside of 6" by hand to protect NIA NIA ·NIA NIA • 
0 

Spotted Owls, defense zone. Inside nest/roost center (A-35) 
0 

Goshawks) defense Zone prohibit Nl 
within 500'radius of nest 

I 
tree. CJl' 

-· (A-35) 
Forest Avoid mechanical treatment when possible. Urban wildland intermix: treat ladder and surface fuels over 85% of the treatment I 

Carnivore Den unit to achieve fuels objectives. Prescribed fire if no other reasonable alternative exists. (A-39) 
... 

i-3' 
Site Buffers 

• ..!' , 
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(3) Spotting Distance 

Spotting distances would be 0.2 miles or greate\.· This would pose serious suppression 
and containment problems. 

(4) Fireline Construction Rates 

Fireline construction rates would be relatively low. Engines could construct 16 chains 
per hour, Type 1 Crews could construct io chains per hour, and a Type 2 Dozer could 
construct 10 to 20 chains per hour. 

( 5) Crown Fire Potential 

Surface fire intensities are great enough to cause crown combustion (passive crowning or 
torching) and approximately 50 percent mortality in trees less than 12 inches dbh. Fire 
behavior predictions indicate a high potential for active crowning (continuous or 

' sustained crown fire). Crown spacing would continue to decrease as smaller trees grow 
in to fill .the gaps between the larger trees resulting in greater probabilities of passive and 
active crown fire. Canopy fuels are those represented by the crowns of overstory 
vegetation, generally saplings and larger. Due to the density of these canopy, fuels active 
crown fire should be expected. 

(6) DFPZ Design Criteria 

With the implementation of this alternative the conditions within the project area would 
worsen over time. Fire suppression efficiency would decrease as fuel loadings and 
resistance to control increase. The threat of a large fire impacting the planning area in the 
future is high based on a probability analysis (Appendix J). The HFQLG Forest 
Recovery Act would not be implemented nor would direction in the Sierra Nevada Forest 
Plan Amendment be· followed; .. · ·· . ·· 

2. Alternative 2 - Proposed Action 

This alternative would involve the construction of3,700 acres of Defensible Fuel Profile 
Zones along roads around communities and in strategic locations across the landscape. In 
addition, approximately 460 acres of group selections planned would receive fuels 
treatments, which would meet the same fuels reduction requirements as DFPZs. 

There are three components of fuel strata that W.puld be treated: (1) surface fuels, the 
primary carrier of most wildland fires; (2) ladder.fµels, the carrier of fire from the 
surface to the overstory that initiates torching and crowning; (3) canopy fuels 
( overstory), the carrier of an active crown fire. 

Mineral Forest Recovery Project 
Draft Environmental Impact Statement 
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a·. Direct, Indirect, and Cumulative Effects Related to Significant Issue 

( 1) Direct Effects 

(a) Fuel Loading 

Surface fuel loadings oflive and dead material less than three inches in diameter would 
be reduced to three to 3.5 tons per acre, which is the equivalent of an NFFL (Northern 
Forest Fire Laboratory) fuel model 9. Fuel loadings for materials 3 inches in diameter 
and larger would be reduced to 10 to 15 tons per acre so that the largest logs would be 
retained. This would result in decreased flame lengtps and fireline intensities. ) 

· .L.o.rrr lays re-ict1l..od (> 12 N dta1M·6i~r 
(b) Flame Length 

Treatment of surface fuels would reduce flame lengths by approximately 50 percent from 
existing conditions to a range of 1.8 to 2.9 feet. Scorch heights and torching would be 
reduced. Handcrews could construct line at the head of a fire. 

( c) Height to Live Crown Base 

Ladder fuels include seedlings, saplings, and brush. Ladder fuels would be reduced so 
that the average height to live crown base would be 10 to 12 feet. This would reduce ·the 
potential for torching and crown fire initiation. 

b. Direct, Indirect, and Cumulative Effects Related to LRMP Compliance 

( 1) Direct Effects 

(a) Fireline Intensity 

Within treated areas fireline intensity would be reduced by·more than .. 1 OO·percentfrom · 
the no action alternative to approximately 20 to 60 Btu/foot/second. This would allow all 
types of suppression forces the ability to contain the fire at the head, and handline would 
be expected to hold the fire. Firefighter safety would be improved. 

(b) Scorch Height 

Scorch heights would range from seven to 15 feet. This is much lower than those 
associated with the no action alternative and wpUld result in less mortality and a low 
potential for crown fire initiation. . ~. 
( c) Spotting Distance 

Spotting distances would be less than 0.1 miles. This would aid in suppression and 
containment efforts since the fire would be progressing at a slower rate. 

Mineral Forest Recovery Project 
Draft Environmental Impact Statement 
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PART OF PLAN. 

( d) Fireline Construction Rates 

Fireline construction rates would be doubled for handcrews and quadrupled for dozers 
compared to the no action alternative. Engine production rates would remain the same. 
This would increase the ability of firefighting forces to contain a fire at a smaller size. 

( e) Crown Fire Potential 

Treatment of surface fuels, ladder fuels,. and canopy fuels would preclude a fire within a 
treated stand from developing into an active or sustained crown fire; it would remain a 
surface fire. Conditional surface fire conditions (when an active crown fire entering from 
outSide a treated stand could sustain itself through a treated stand irregardless of surface 
conditions) would not occur until nearly 60 percent slopes are encountered and in only in 
a small percentage of the stands . 

(f) DFPZ Design Criteria 

The 1RMP as amended by the HFQLG Act designates DFPZ Design Criteria to meet 
specific fire behavior requirements. These include: (1) Overstory crowns are spaced at a 
distance that reduces potential for crown fire spread; (2) Within 90 percentof the area, 
there is sufficient separation between the ground and crown fuels to prevent heat from 
surface fires from igniting the tree crowns; (3) Flame lengths less than four feet flame or 
fire intensity below threshold that would result in less than 10 percent mortality in the 
stand; and (4) Resistance to control reduced from current level. These criteria are met 
under this alternative. 

(2) Indirect Effects 

The potential for revegetation in DFPZs is discussed under DFPZ maintenance in Chapter 
4 (Past, Present, and Reasonably Foreseeable Actions and Forest). 

(3) Cumulative Effects 

In conjunction with all other past, present, and reasonably foreseeable actions, the overall 
effects would be a significant reduction in fuel loadings, reduced risk of a high-intensity 
stand-replacing fire, better community protection, and an increase in firefighter safety. 
The result would be a network ofDFPZs where suppression action can be safely taken to 
reduce the size of wildland fires in comparison to the no action alternative. This benefit 
is anticipated to last for at least 10 years in over.-95 percent of the treated stands . 

3. Alternative 3 
. , 

This alternative would entail the construction of 3,240 acres of Defensible Fuel Profile 
Zones along roads around communities and in strategic locations across the landscape. 
This alternative is similar to alternative 2 except that treatment levels within some DFPZs 

Mineral Forest Recovery Project 
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,will be less intense and governed by the Standards and Guidelines for the Land 
Allocations defined in the Sierra Nevada Forest Plan Amendment. 

The Sierra Nevada Forest Plan Amendment identified Urban-Wildland Intennix Zones in 
the EIS process but stated the actual boundaries would be detennined locally. The 
original Urban-Wildland Intermix Zone boundaries identified for the Mineral Forest 
Recovery Project area encompassed nearly two-thirds of the total project area. At the 
local level several changes to these zones were proposed for this project. They were: 

(1) Eliminate the defense and threat zones around the private ownership at McGowan 
Lake (T.29.N, R.4 E., Sections 4, 5, 8, and 9). The few structures there are located 
between the lake and a wet meadow. From a fire management standpoint, it is not 
necessary to implement fuels treatments to the scale as identified in the SNFP A for 
protection of these structures. 

(2) Eliminate the defense and threat zones around the private ownership on Forest 
road 30N16 just north of Highway 36 (T.29N., R.4 E., Section 17). The amount of fuels 
treatment around the community of Mineral will be adequate to provide sufficient fire 
protection to the structures located on this parcel. 

(3) Add a defense zone of approximately 75 acres around the Mt. Lassen Church 
-Camp Facility located near Christy Hill (T.29N., R.4 E., Sections 15 and 16). This was 
detennined to be necessary due to extensive summer use and access concerns. 

An estimated 380 acres within defense and threat zones would be treated through this 
alternative. 

a. Direct, Indirect, and Cumulative Effects Related to Significant Issue 

( 1) Direct Effects 

(a) Fuel Loading 

The effects would be the same as alternative 2 except that large log retention would be 1 O 
to 20 tons per acre. 

(b) Flame Length 

The effects would be the same as alternative 2. · 

( c) Height to Live Crown Base 

The effects would be the same as alternative 2. 

Mineral Forest Recovery Project 
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b. Direct, Indirect, and Cumulative Effects Related to LRMP Compliance 

(1) Direct Effects 

(a) Fireline Intensity, Scorch Height, Spotting Distance, and Fireline Construction 
Rates 

The effects would be the same as alternative 2. 

(b) Crown Fire Potential 

The effects would be the same as alternative 2 except that the crown fire potential would 
be higher in the Old Forest land allocation. At 30 percent slope, several stands would be 
subject to conditional surface fire conditions, and at 60 percent slope, most treated stands 
would meet conditional surface fire conditions. This means that an active crown fire that 
spreads into a treated stand from an adjacent stand may continue to spread as an active 
crown fire. This could seriously jeopardize firefighter safety . 

(c) DFPZ Design Criteria 

The LRMP as amended by the SNFP A has fire and fuels criteria based on land allocation. 
With the exception of reducing the rate of spread by 50 percent in some stands within the 
Defense Zone land allocation, this alternative meets all other criteria identified in the 
SNFP A. This is based on predicted spread rates for a fuel model 9, the desired fuel 
condition, after treatment. This will be 50 percent less than the rate of spread for a fuel 
model 6. Although the rate of spread would be less than that for fuel model 10, it would 
not be 50 percent less. 

This alternative, however, is in conflict with the HFQLG amendment to the LRMP. This 
is due to the fact that within the Old Forest land allocation the DFPZs may not be 
effective in reducing .. the spread· of. a ·sustained crown· fire or provide a safe place for 
suppression forces to make a stand. 

(2) Indirect Effects 

They are the same as Alternative 2. 

(3) Cumulative Effects 

The cumulative effects for alternative 3 are the same as alternative 2, except in the Old 
Forest land allocation. Within this land allocatioli; the reduced risk of a high-intensity 
stand-replacing fire, better community protection, and an increase in firefighter safety 
would be less as a result of alternative 3 compared to alternative 2 but would be greater 
as a result of alternative 3 compared to alternative 1. 

Mineral Forest Recovery Project 
Draft Environmental Impact Statement 
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Mr. Shane Cunningham 

PART OF PLAN 
David L. Sellars 

RegisteredProfessionalForester#l&?SN - 2 - 0 2 - 0 0 2 • 5 • TEH 
Lie. Timber Operator #A-1494 

P.O. Box 6292, Chico, CA 95927-6292 

530-893-9727 

14 May 2002 

California Dept of Forestry and Fire Protection 
6105 Airport Road 

C') 
0 
:I> 
CJ> .... 

Redding, CA 96002 

Re: NTMP 2-02-002-5-T EH 

Dear Shane, 

IQ 
Oo >...,., 
(/') 

0 
)lio-
0 

"" 
Enclosed are the answers to the review team questions. I have also delved into the first 
question for the inspector regarding winter ops. My intent, at this point, is to allow 
operations within the WLPZ of Class I-II only as dry conditions may continue into the 
beginning of the designated winter period. The only site prep would be skidding out slash. 
Tractor piling would not be allowed. Once wet conditions occur, operations stop until the 
next spring. 

I understand you will be in blue for the PHI. That will be a change, although not necessarily 
for the better. 

Thanks. 

Sincerely, 
I 

D~-

RPF 

IN Sp 

OTHER: 

~ 
~ 

BOE 

FPS -

Statu~ 
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David L. Sellars 
Registered Professional Forester#l&7=N - 2 - 0 2 - 0 0 2 _ 5 

Lie. Timber Operator #A-1494 -TEH 

P.O. Box 6292, Chico, CA 95927-6292 

530-893-9727 
6 August 2002 

(") 

0 
>­
t:.n 
-i 

Reviews~~~ 
Dist by --~ { €.._ 

c: Dist Date~ 
California Dept. of Forestry and Fire Protection 
6105 Airport Way 

C") RU PS 

Redding, CA 96002 

Re: Final changes on NTMP 2-02-002-T EH (5) 

I Q 
Oo 
>..,.., 
t:.n 
0 
> 
0 
m 

TO 

TLO 

LTO 

BOE 

Regarding your letter of August 7°1
, a three page cover letter was included with the chan~i------J 

indicating what changes were made and where. What happened to that letter? It wasn't 
returned to me. I believed that letter would explain everything. The recommendations of the 
inspector have been placed in the plan. I am enclosing a signed copy of the apprropriate PHI 
page. Also, material is included to support a DFG 1603. As soon as it appears the NTMP 
content will be approved, the 1603 application will be sent to DFG. 

Many recommendations were regarding map changes . New maps are pages 19.1-19.17. 

New pages 3-3.5 reflect the addition oflandowners for road use only. This information was 
submitted previously and notice made. 

Please also replace pages 4-19 of the plan with those provided. Not all of the old pages have 
changed but there are sufficient changes to make it easier to replace the entire section. 

la) See Item #38, page 18, paragraphs one and two. 

lb) Item #38, page 18, paragraph three .. 

2a) See pages 19.2-19.3. 

2b) The maps are in section Two pages 19 .1-19 .19. Section III cover page 20 has been 
revised. A new cover page for Sections 1 and 2 is provided. 

2c)The power lines are shown on maps 19.2-19.3 and on proper Unit maps. Legend page 
19.1 shows the symbol. 

2d) The symbol for wet areas is in page 19.1 

2e)All of the Class I watercourses are named on map pages 19.2-19.3. 

2f) All maps 19.2-19.17 have the watercourses on them as required. The watercourse map 
has been deleted since the detail shows on the individual Unit maps. 



NTMP -2-02-002-T EH(5), final cP&T !Jfe M August 2002 

1\1-9.- 02-002-5 
2g) The boundaries have been remapped from aerial photo'S'to strow tffe ooundanes and wet 
areas. Refer to individual unit maps for greatest detail. 

3a) See last paragraph on page 14, Item 26. 

3b) Please see Item 26 page 15, parr. 3. 

3c) The map locations are pages 19.2 and 19.3 and on individual unit maps. Please see 
description on pages 19.22 and 19.24 which cover the items required. 

3d) This has been corrected on page 24, second to last paragraph. 

3e) This has been revised and is on page 15 Item 26b. 

4) Page four, this item has been revised to say what the inspector wants, but in some greater 
detail. I do not feel that this provision will interfere with the Inspector's ability to do his/her 
job. 

5) This road is shown on maps pages 19.3 and 19.4. 

6) These items are on pages 19.3 and 19.5. 

7) This is shown on maps pages 19.3 and 19.5 and item #38 parr 4, page 18. 

8) This is also shown on map page 19.5 and Item 38, parr 4 page 18. 

9 See maps on page 19.3 and 19.6. 

10) See page 19.3 and 19.6 

11) See pages 19.3 and 19.6 

12) See pages 19.2 and 19.7. 

13) See maps on pages 19.2 and 19.7 

14) See maps on pages 19.2 and 19.8 

15) See maps pages 19.2 and 19.8 

16) See maps pages 19.2 and 19.9. 

17) See maps pages 19.2 and 19.9 

18) See maps 19.2 and 19.11 

- TEH 



NTMP -2-02-002-T EH(5), final ch!~a~!~August 2002 
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19) See maps pages 19.2 and 19.11. Location shown as "G". 

20) Shown on map page 19.11. 

21) This road is labeled on page 19 .11 

22) See maps pages 19.2 and 19.11 

23) See map on page 19.11 

24) See maps on pages 19.2 and 19.12. 

25) See maps 19.2 and 19.13 

26) See maps 19.2 and 19.13 

27) The ditch was added to the CAA and the letter to Richard Jenkins discussed the addition. 

28) There are five in-lieu practices. The discussion starts on page 16 and goes to 17.1. The 
discussion has been retained in Sect II. Maps of practices 1,2, and 3 are on pages 19.20 and 
19.21. 

29) See maps pages 19.2, 19.3, 19.14. 

30) See maps 19.2, 19.3, 19.14. 

31) See new pages 34 and 35, "Cleanup ofFuelbreak/Defensible Space areas and pages 
117.1-117.7. 933.4 (c) directs that the objectives of the Community Fuelbreak area will be 
met in regard to cleanup. The closest "standard" is that of the fuelbreak specifications of the 
Almador District of the Lassen National Forest. Specifications were provided by Ken Larson, 
fuels management officer. The specifications for the Ranch require removal of all newly 
created green material. The specifications allow for leaving existing material in amounts 
below that of the FS specifications. This meets the Rule requirements. The Rule does not 
require full cleanup of all material in this case. 

32) In-lieu practice #3 on page 17 deals with this issue. It states the practice will only be used 
when the area is dry. This is more restrictive than "saturated soils" under item 26. 

33) This is in item 38 page 18 parr. five. 

34) See map on page 19.15. 

35) See pages 94.1 and 94.2 

36) See top of page 90.1 for legal descriptions. 
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NTMP -2-02-002-T EH(5), final changes, page four, 11 August 2002 
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37) Done. 

Changes to the CAA have been submitted to Richard Jenkins under separate cover. 

Sincere.ly, 



PART OF PLAN 
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Registered Professional Forester# 1~~5 
Lie. Timber Operator #A-1494 

Mr. Shane Cunningham 

P.O. Box 6292, Chico, CA 95927-6292 

530-893-9727 

12 August 2002 

California Dept. of Forestry and Fire Protection 
6105 Airport Road 
Redding, CA 96002 

Re: NTMP 2-02-002-T EH 

Dear Shane, 

0 
0 
>­<n 
-4 

RU_ PS 

FGL TO 

wa s:: TLO 

ARCH LTO 

RPF ~ 
INSP BOE 

OTHER:­

FPS 

StatuJft/° 

-
I C".> 

<'>t::;i -
~"Yl -

Last week I delivered what I thought were the final components of the NTMP ~ Reddin~nd 
included a three page letter explaining where the Inspector' s recommendatiori:;had beeiS; 
added. I immediately got all the material, except for the letter, back. I do nof"understa~ 
from the Department's letter if my explanation was inadequate or lost. I delivered a ne~ 
package today with a new and expanded letter that I thought would remove all doubt. I even 
offered to insert the new pages for you. Apparently, my instructions may stilJ be insufficient 
so I am enclosing an errata sheet. This was put together from my copy and may have a few 
small errors. 

Thank you. 

David L. Sellars 
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Errata Sheet for NTMP 2-02-002-T EH, 12 August 2002 

The following is for new pages delivered to Redding today for the above NTMP. 

1) the cover page for Sections 1 and 2 should be numbered 0.1. Since it goes in front of page 1, 
this is the only number I can think to give it. 

2) Please refer to the page headed" Additional Landowner for Purposes of Road Use Only. This 
page bears an original signature for Mike Mitzel. This page should be numbered 2.1. It appears 
someone may have changed this to page 3. 

3) Insert pages 3 to 3.5. This refers to the additional landowners. 

4) Remove all the remaining pages of Sections 1 and 2 and Insert the new pages 4-19 

5) The Inspector directed that all maps be moved to Section 2. Please remove pages 44-47 

6) Insert Map Legend page 19 .1 

7) Insert Maps 19.2 and 19.3. These are the new overlap maps. 

8) Insert Unit Maps pages 19.4 to 19.15. These are the individual Unit maps that give the 
greatest detail. Some contain additional notes. 

9) Insert pages 19.16 and 19.17. These are the Site Class maps. 

10) Insert pages 19.20 and 19.21. These are the In-lieu practice maps. 

1 l) Insert pages 19.22 through 19.25. This is the DFG 1603 material. 

12) Replace page 24 with the new page 24. This changes the number of Class II watercourses in 
the next to last paragraph. 

13) There are new pages 34 and 34.1 covering Fuelbreak cleanup standards. Page 34.1 may 
possibly be numbered 35 erroneously. 

14) There is a new page 90.1. This lists the legal descriptions for the other plans in the area. 

15) Please remove page 94 and replace it with pages 94 and 94.1. This contains an expanded 
reference list for the cummies. 

16) Add pages 117.1 to 117.7. This is the material on the Forest Service fuelbreak specs that 
support pages 34 and 34 .1. 
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letter to Shane Cunningham, CDF, 12 August 2002, page two. 

17) I believe there is a replacement for page 20 in the pack. I am enclosing one in case it is 
missmg. 

This is just about everything that I can think of and I don't know how else to package it. 

Thank you. 

~ 
David L. Sellars 
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NOTICE OF PREPARATION OF NTMP 
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An Nonindustrial Timber Management Plan that may be of interest to you has been submitted to the California Department of 
Forestry & Fire Protection. The Department will be reviewing the proposed timber operation for compliance with various laws and 
rules. This review requires the addressing of any concerns you may have with what is being proposed. The following briefly 
describes the proposed timber operation and where and how to get more information. 

The review times given to the Department to review the proposed timber operation are variable in length, but limited. To ensure the 
Department receives your comments please read the following: 

The earliest possible date the Department may approve the plan or amendment is: 
rJUL 1 8. 2.002 

NOTE: THIS DATE IS PROBABLY NOT THE ACTUAL APPROVAL DATE AND CLOSE OF PUBLIC COMMENT. 
Normally, a much longer period of time is available for preparation of comments. Please check with the Department, 
prior to the above listed date, to determine the actual date that the public comment period closes. 

The plan or amendment was submitted to the Department on: _ HAY 0 3 ZOOZ 

Questions about the proposed timber operation or laws and rules governing timber operations should be directed to: 

California Department of Forestry & Fire Protection 
Forest Practice Program 

6105 Airport Road 
Redding, CA 96002 

(') 
0 
~ 
(/) 
~ 

I C") 
(530) 224-2445 c:> 0 

The public may review the plan or amendment at the above Department office or purchase a copy of the plan or >' ~ 
amendment. The cost to obtain a copy is 10 cents for each page, $2.50 minimum~ request. (To be completed~ the 
Department upon receipt. The cost to obtain a copy of the plan or amendment is:_C/{> JO~ ) ~ 

rn 
Information about the plan or. amendment follows: 

1. Timberland Owner where the timber operation is to occur: _Battle Creek Meadows Ranch, Inc., 
Sierra Pacific Industries, Joann Perkins, David Beresford, Cal Trans, and Mineral City Water Co. The last five arc for 
road and landing use only, no timber harvesting will occur on these properties. 

2. Registered Professional Forester who prepared the plan or amendment: _David L. Sellars, RPF #1875 

3. Name of individual who submitted the plan or amendment: _Nathan G. Bale, Jr., President of the Board 

4. Location of the proposed timber operation (county, legal description, approximate direction & approximate distance of the 
timber operation from the nearest community or well-known landmark): 

_ Tehama County, por Secs. 24,25, 26,35, and 36 T29N,R3E and por Secs. 19,20,30, and 31 T29N, R4E, MDB&M, Ranch 
is on east south, and west sides of Town of Mineral, approximately 39 miles east on Highway 36 from the intersection 
of Highways 36 and 99 near Red Bluff 

5. The name of and distance from the nearest perennial stream and major watercourse flowing through or downstream from the 
Limber operation: _Battle Creek nows through the Ranch from east to west 

6. Acres of timberland in NTMP: _952 _ 

7. The regeneration methods and/or intermediate treatments to be used: _Selection, Fuelbreak/ Defensible Space, Sanitation 
Salvage, Commercial Thinning. 

8. rs there a known overhead power line, except lines from transformers to service panels, 
within the plan area? Yes _X_ No 

A map is attached to help in locating where the proposed timber operation is to occur. 

FOR DEPARTMENT USE ONLY 

NTMP No. __________ DATE OF RECEIPT ___ ff_AY_3_0_2_00_2 ___ _ 

N-2·02-002-5 -TEH 
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Battle Creek Meadows Ranch 
NTMP mailing labels 

Dale Edward & Letha Jean Thorsted 
1620 Walbridge Street 
Red Bluff CA 96080 

Mr. Richard Bruce Dekat 
304 Via Peralta 
Pacheco CA 94553 

Ms. Gail Ann Hogan 
P. 0. Box 158 
Mineral CA 96063 

Mr. :K.arlJ. Wahl 
205 Howell Avenue 
Red Bluff CA 96080 

Mr. Michael Anthony Lucero 
P. 0. Box 162 
Mineral CA 96063 

Mr. :K.oll Buer 
16400 Julie Lane 
Red Bluff CA 96080 

James R. & Lea M. Spliethof 
P. 0 . Box32 
Mineral CA 96063 

Mr. Ronald D. Slavin 
241 Beverley Avenue 
Red Bluff CA 96080 

Ms. Denise Froome 
21760 Wilcox Road 
Red Bluff CA 96080 

James & Beth Glenn 
P . 0. Box55 
Mineral CA 96063 

N - ' Mr{}T~r~e(f. @J&ins5 - TEH 
2136 Venice Drive 

Howard L. & Camilla M. Cumpston 
P. 0. Box 85 
Morgan Hill CA 95038 

Ms. Marilyn M. Hall 
2421 Mimosa Street 
Santa Rosa CA 95405 

Frank A & Shirley A Boes 
P. 0. Box 134 
Mineral CA 96063 

Ms. Pamela Yaeger Smith 
5355 Konocti Road 
:K.elseyville CA 95451 

Ms. Diane Mcilvain 
c/o Mr. Gerald Finchum 
21735 Wilcox Road 
Red Bluff CA 96080 

Ernest F. & Cecilia Bassignani 
645 Speers Road 
Santa Rosa CA 95405 

Mr. Emmett W. Skinner 
223 W. Lincoln Avenue 
Chico CA 95926 

Mr. James W. Bruner, Jr. 
2428 Creekhollow Lane 
Davis CA 95616 

Ms. Leona Stelter 
107 Northwood Commons 
Chico CA 95973 

South Lake Tahoe CA 96150 

John R. & Suzanne Trefethen 
546 Cork River Way 
Sacramento CA 95831 

Ms. MargaretM. Brown 
2709 San Benito Drive 
Walnut Creek CA 94598 

William & Gayle Cushenberry 
6817 Ben A venue 
North Hollywood CA 91605 

Ronald I. & Patricia J. Tibbetts 
7413 Pleasant Grove Road 

I j f leasant Grove CA 95668 

) 

1. Ms. Diane Kane 
830 Countryside Drive 
Red Bluff CA 96080 

Douglas A & Michelle A Smith 
1255 Southpointe Drive 
Red Bluff CA 96080 

William V. & Linda W. Kaida 
305 Allen Street 
Arroyo Grande CA 93420 

Richard Hood, Jr. & Madona R. 
Hood 
15 Cottage A venue 
Chico CA 95926 

Mr. Dennis E. Boyd 
#5 Walnut Circle 

J

'l hico CA 95926 

~,, 

l 



Mr. Ralph G. Scott, Jr. 
1450 Robinson Drive 
Red Bluff CA 96080 

Citizens Telecommunications Co. 
of California, Inc. 

P. 0. Box433 
Harvey LA 70059 

Mr. Ronald R. Vogel 
615 W. 11th Avenue 
Chico CA 95926 

Ms. Joann Perkins 
22026 Grove Circle 
Red Bluff CA 96080 

Darwin A & Pearle V. Chandler 
P. 0. Box 83 
Mineral CA 96063 

Mr. BruceM Ayer 
5135 Sweeney Road 
Winters CA 95694 

Ms. Edna Mae Burlison 
11390 Highway 99E 
Los Molinos CA 96055 

Ms. Connie Mansur 
133 Casa Grande Drive 
Red Bluff CA 96080 

WalterM. & Kaye Fehliman 
P0Box28 
Mineral, CA 96063 

Edward L. & Kathleen P. Dietz 
20761 ReefLane 
Huntington Beach CA 92646-6560 

Ms. La Verne Hermie 
P. 0. Box 116 
Zamora CA 95698 

Mr. David Mitchell Beresford 
c/o Ms. Sue Dahl 
444 Stonebridge Drive 
Chico CA 95926 

Mineral Home Owners Assn. 
c/o Ms. Cindy Ward 
P. 0. Box348 
Coming CA 96021 

Ms. Barbara Conard Leitner 
1977 Ascot Dr. #2 
Moraga CA 94556-1412 

Mr. Ellington R. Peek 
P. 0. Box 887 
Cottonwood CA 96022 

Mr. Cecil Dale Behunin 
435 Cecelia Way 
Los Altos CA 94022 

Norman F. & Beverly Pierro 
24917 Taft 
Los Molinos CA 96055 

Mr. Robert D. Ortland 
4300 Shorthorn Drive 
Chico CA 95926 

Mr. Rupert Maxwell 
2701 N. Bonnyview Road 
Redding CA 96001 

Sutfin Orchards 
c/o Ms. Gartha Johnson 
350 Mulberry 
Red Bluff CA 96080 

.. 2 • 0 2 - 0 0 2 - 5 - 'l'EH 
N Mr. James D. Goodman 

c/o Mr. Todd Goodman 
1 ~ 11355 Watson Ranch Way #6 
! :pixon CA 95620 
I 
I' 

: Mr. Richard C. Hansen 
1505 River Oak Way 
Roseville CA 95747 

Lassen National Forest 
AlmanorRD 

P. 0. Box 767 
Chester CA 96020 

Ms. Bonna D. Greene 
PO Box 74 
Mineral, CA 96063-0074 

Mr. G. Albert Wahl 
c/o Mr. Geoffrey Wahl 
9201 Two Handy Way 
Browns Valley CA 95918 

Mr. Vernon L. Bullock 
s~assa•Je-O;We ~O~ '~<./ 

: r edding CA ~6003 f\1_ I N6 roD 
r. : ~I 

j · ~ q· 
. ~ 
' Mr. Rupert J. Schmitz 

510 Lincoln Street 
Red Bluff CA 96080 

Ms. Ramona K. Ross 
c/o Ms. Ruth M. Ross 
3 812 Lahaina Lane 
Modesto CA 95355 

Ms. Rosella J. Hoag 
616 South Street 
Coming CA 96021 

Rainbow Enterprises 
1124 E. Rose Lane #17 
Phoenix AZ 85014 
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Ms. Marilyn Berens 
P. 0. Box302 
Vina CA 96092 

Mr. Paul F. Sankey 
1126 Parkhill Street 
Colusa CA 95932 

Ms. Margaret C. Bauer 
251012ndAvenue 
Los Molinos CA 96055 

Ms. Veda Lucille McDonald 
2133 W. Park Avenue 
Napa CA 94558 

Mr. Eugene F. Serr 
1520 Robinson Drive 
Red Bluff CA 96080 

Mr. Thor Matteson 
634 7 Jersey dale Road 
Mariposa CA 95338-9027 

Mr. James A. Yates 
5706 Southgrove Drive . 
Citrus Heights CA 95610 

Mr. DennisJames'Ward 
P. 0. Box348 
Corning CA 96021 

Ms. Stella T . Ross 
P. 0 . Box6 
Hamilton City CA 95951 

Mr. Joseph E . McClellan 
P. 0 . Box 12 1 
Mineral CA 96063 

(6LEB·t91') AH:iAY·O~·OOB·I. w1091.8 ®AU!IAY. 

Mr. Harvey R. 'Wilson N - 2 -JJ. ai1beRe 21~AngDss - TEH 
1821 Drayer Drive 11625 Highway 99E 
Paradise CA 95969 Red Bluff CA 96080 

Mr. Charles Fredrick Krause 
15055 Paynes Creek Road 
Red Bluff CA 96080 

John D. & Patricia A. Montz 
6649 County Road #57 
'Willows CA 95608 

Mr. TonyD. Luiz 
P. 0 . Box 206 
Arbuckle CA 95912-0206 

Robert H & Marion Mendelson 
708 Palmetto Drive 
Venice FL 34293 

Ms. Irene A. Bruce 
610 San Lorenzo Street 
Fairfield CA 94533 

Mr. Douglas G. Alexander 
2273 E. 8th Street 
Chico CA 95928 

Ms. Leora M. Riessen 
POBox374 
Yreka, CA 96097 

Mr. 'William E. Fitzgerald 
3630 Scenic Drive 
Redding CA 96001 

Leslie F. & Jill E. Smith 
5580 Edith A venue 
Corning CA 96021 

Gail J. Golden 
P . 0 . Box 784 
'Williams CA 95987 

Mr. Richard P. Cordone 
918 Fifth A venue 
San Rafael CA 94901 

Arlan R. & Patricia C. Moore 
P. 0 . Box 121 
Grimes CA 95950 

Mr. Eugene Dague 
460 La Costa Drive 
Banning CA 92220 

Lynn E. & Diane M. Slavich 
10970 Freeman Road 
Wilton CA 95693 

Ms. Lorraine W. Gurney 
350 Gilmore Road #55 
Red Bluff CA 96080 

Mr. David J. Minch 
21745 Adobe Road 
Red Bluff CA 96080 

Ms. Betty Brown 
12597 Nottingham Lane 
Grass Valley CA 95949 

Ms. Alice Cozad 
22165 Gilmore Ranch Road 
Red Bluff CA 96080 
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Ms. Martha H. Slade 
1006 WagstaffRoad 
Paradise CA 95969 

L. & L. Cattle Co. 
P. 0. Box40 
Mineral CA 96063 

Gary W. & Claudia K. Hermann 
20556 Linda Lane 
Cottonwood CA 96022 

Ms. Gabriele S. Brown 
P. 0 . Box43 
Mineral CA 96063 

Ms. Dorsey Christine Le Vitt 
12255 Jackson Road 
Sloughhouse CA 95683 

Mr. Harry A Rohr 
1300 Southpointe Drive 
Red Bluff CA 96080 

Garry D. & Christine S. Fish 
13835 Ide Adobe Lane 
Red Bluff CA 96080 

Mr. Paul E. Crandall 
5306 Ridgefield A venue 
Carmichael CA 95608 

Mr. James Howard Williams 
P. 0 . Box 175 
Mineral CA 96063 

William E. & Jane S. Hoofard 
P . 0. Box 104 
Mineral CA 96063 
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Dennis J . & Dona L. Asti N - 2 ·nit _t & '9rr~nta tl. ~oste; EH 
1442 Los Alamos Road P. 0 . Box 677 
Santa Rosa CA 95409 Susanville CA 96130 

Mr. Clark A Porter 
19 Sierra Lakeside Lane 
Chico CA 95928 

Francis J. & Margaret McGovern 
563 McClay Road 
Novato CA 94947 

Ray G. & Lois A Lyon 
4424 County Road Ml/2 
Orland CA 95963 

Robert & Cynthia Sheppard 
1215 Washington Street 
Red Bluff CA 96080 

James Thomas & Jean D. Ward 
20820 Walnut Street 
Red Bluff CA 96080 

Ms. Noralu F. Michael 
930 French St. 
Willows CA 95988 

Mr. James L. Davis 
P. 0 . Box 151 
Mineral CA 96063 

Richard L. & Janice L. Swan 
P. 0. Box 10 
Mineral CA 96063 

Herbert A & Doris F. Foley 
861 Gray A venue E. 
Yuba City CA 95991 

Ms. Sharri E. Benedetti 
121 Ebbing Way 
Fort Bragg CA 95437 

Martin P. & Misty Rose Culver 
22387 Adobe Road 
Red Bluff CA 96080 

Mr. John Wayne Koeberer 
2150 Main St. #5 
Red Bluff CA 96080 

Mr. Everett Ackart II 
22735 Juanita Ct. 
Red Bluff CA 96080 

Mr. Dennis W. Haag 
P. 0. Box88 
Mineral CA 96063 

Mark & Angela Viberg 
P. 0 . Box494 
Manton CA 96059 

Mr.M. KentHockabout 
210 Ironwood Road 
Alameda CA 94502 

Mr. Wesley A Crane 
15585 China Rapids Drive 
Red Bluff CA 96080 

Ronald Gary & Pamela Begrin 
P. 0 . Box 101 
Mineral CA 96063 
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James L. & Patricia Burden 
14055 Trinity Avenue 
Red Bluff CA 96080 

Mr. Howard Goldor 
508 Barringham Lane 
Modesto CA 95350 

Richard C. & Ina E. Poulton 
525 Linn A venue 
Red Bluff CA 96080 

Kinner Properties 
1040 Monroe Street 
Red Bluff CA 96080 

Ms, Vivian L. Bettman 
22145 Gilmore Ranch Road 
Red Bluff CA 96080 

Mr. Orville B. Parker 
18460 Evergreen Road 
Cottonwood CA 96022 

Timothy S. Kask & Joan Poteet 
P. 0 . Box 171 
Mineral CA 96063 

Ms. Palmyra Rosevear 
377 Los Cerros Drive 
Greenbrae CA 94901 

Ms. Carol Joann Newport 
23005 Alpha Lane 
Red Bluff CA 96080 

Duane E . & Kathryn D. Reiber 
P. 0 . Box446 
Red Bluff CA 96080 
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Alson M. & Betty Lou Blomquist David J. & Sheryl D. Perry 
P . 0. Box 116 P. 0 . Box 428 
Mineral CA 96063 Maxwell CA 95955 

Mr. Robert Bruce Wadlington 
2729W~ourt 
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Mr. Robert P . Nansen 
725 Rose Lane 
Los Altos CA 94024 

Kenneth Wm. & Debbie J. Tolen 
P. 0. Box35 
Mineral CA 96063 

Philip & Josephine McKenna 
P. 0 . Box63 
Gerber CA 96035 

Mr. Roman Gonczeruk 
6412 Climax 
Klamath Falls OR 97603 

Larry 0. & Patricia A Jantzen 
21855 Penneleme Road 
Red Bluff CA 96080-7938 

Ms. Joanne L. Walser 
P . 0 . Box 7144 
Chico CA 95926 

Mr. Richard A Carstens 
1035 Wetter Way 
Red Bluff CA 96080 

Harold J. & Marian B. Lucas 
P. 0. Box 189 
Mineral CA 96063 

Ms. Maxine D. Cioffi-Jones 
350 Gilmore Road# 110 
Red Bluff CA 96080 

Mr. Paul H. Martin 
25565 New York Avenue 
Corning CA 96021 

D. C. & Ralph R. Levitt 
12255 Jackson Road 
Sloughhouse CA 95683 

James E. & Lyla P. Gregg 
c/o Mr. William Fitzgerald 
3630 Scenic Drive 
Redding CA 96001 

Alfred W. Wilson, Jr. & Susan 
Wilson 

P. 0 . Box41 
Mineral CA 96063 

Robert P. & Severina Berthold 
2446 Shoreline Drive 
Napa CA 94558 

Mr. Robert P. Rankin 
2279 SW 313th 
Federal Way WA 98023 

Mr. Timothy Paul Dais 
1154 Hickory Street 
Red Bluff CA 96080-9732 

County of Tehama 
c/o Road Department 
9380 San Benito Avenue 
Gerber CA 96035 



State of California 
c/o Mineral Work Cnt/Caltrans 
37900 Hwy. 36 E. 
Mineral CA 96063 

Lassen Volcanic National Park 
PO Box 199 
Mineral, CA 96063 

Mr. Douglas P. Dobbins 
2605 Yost Road 
Pearland TX 77581 

Mr. Richard J. ConD.1111~...,.... 
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Mr. Richard J. Cooper 
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Sierra Pacific Industries 
c/o Mr. Jack Frost 
P. 0 . Box496014 
Redding CA 96049-6014 

Mineral Elementary School 
PO Box 130 
Mineral, CA 96063 

B. Hendricks 
9 Sierra · Lane 
Chico CA 95928 

Mr. Fred W. Beresford 
c/o Mr. David Beresford 
42565 Valley View Road 
Scio, OR 97374 

Yelma C. Krahenbuhl 
220 
Red Bluff CA 9 

Mr. Jack L. Windsor 
588 E. 1st Avenue 
Chico CA 95926 

Ms. Velma C. Krahenbuhl 
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As Principal (hereinafter called “Contractor”) a Contract for “BCMR Herbicide Application 
Project” in the said Tehama county, in accordance with and consisting of the specifications of 
the NTMP document, which Contract also consists of all other parts of the Contract 
Documents for said project, which Contract is made a part hereof by reference, and is 
hereinafter referred to as the Contract, and WHEREAS said Contractor is required under the 
terms of said Contract to furnish a bond for the Faithful Performance of said Contract, 

NOW, THEREFORE, we the Contractor and (here insert full name and address or legal title 
of Surety) 

as Surety (hereinafter called “Surety”) are held and firmly bound unto the RCD of Tehama 
County, Red Bluff, California in the sum of zero dollars ($0.00), in lawful money of the United 
States, for the payment of which sum well and truly to be made Contractor and Surety bind 
themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, 
firmly by these presents. 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, unless the 
above bounden Contractor, his heirs, executors, administrators, successors or assigns, shall in all 
things stand to and abide by, and will and truly keep and perform the covenants, conditions and 
agreements in additions or alterations thereof made as therein provided, on his or their part, to be 
kept and performed at the time and in the manner therein specified, and in all respects according to 

Attachment E

PERFORMANCE BOND 

KNOW ALL PERSONS BY THESE PRESENTS: That, WHEREAS, the RESOURCE 
CONSERVATION DISTRICT OF TEHAMA COUNTY (hereinafter called “RCDTC”), has 
conditionally awarded to (here insert full name and address or legal title of Contractor) 



their true intent and meaning, and shall indemnify and save harmless the RCDTC, and their employees 
and their consultants, and their agents, as therein stipulated, then this obligation shall be null and void; 
otherwise it shall remain in full force and effect. 

 

 
Contractor agrees not to assign this Contract except upon the written consent and approval of 

the RCDTC or their successor and assigns. 
 

 
And Surety, for value received, hereby stipulates and agrees that no change, extension of 

time, alteration or addition to the terms of the Contract or to the work to be performed thereunder or 
the specifications accompanying the same shall in any way affect its obligations on this bond, and it 
does hereby waive notice of any such change, extension of time, alteration or addition to the terms 
of the Contract or to the work or to the specifications. 

 

 
The Principal and Surety do hereby represent, warranty and guarantee, that the Surety is an 

“Admitted surety” as that term is, or may be, defined by California statute, regulation or the 
Department of Insurance. 

 

 
IN WITNESS THEREOF, the above bounden parties have executed this instrument under 

their several seals this  day of  , 20 , the name and corporate seal 
of each corporate party being affixed hereto and these presents duly signed by its undersigned 
representatives, pursuant to its governing body. 

 

 
SIGNED AND SEALED THIS   day of  , 20 . 

 
 
 
 
 

 

Print name of Contractor 
 

 
By:   

Signature 
 
 
 
 



Title of Signer 

Surety Name 

By: 

Attorney-in-Fact 

(Acknowledgment by Notary Public required) 

Title 

(SURETY SEAL) 



LABOR AND MATERIAL PAYMENT BOND 

KNOW  ALL  MEN  BY  THESE  PRESENTS:  That  WHEREAS,  the RESOURCE 
CONSERVATION DISTRICT of TEHAMA COUNTY (hereinafter called “RCDTC“), has awarded 
to (here insert the full name and address or legal title of Contractor) 

(hereinafter called “Contractor”) a Contract for “BCMR Herbicide Application Project”, in the said 
Tehama County, in accordance with and consisting in part of plans and specifications in the 
NTMP document, which Contract also consists of all other parts of the Contract Documents for said 
project, which Contract is made a part hereof by reference, and is hereinafter referred to as the 
Contract, and WHEREAS said Contractor is required under the terms of said Contract to furnish a 
bond in connection with said contract, providing that if said Contractor, or any of his subcontractors, 
shall fail to pay for any materials, provisions, pro vendor or other supplies, or equipment used, 
upon, for or about the performance of the work contracted to be done, or for any work or labor 
thereon of any kind, or for amounts due under the Unemployment Insurance Act with respect to 
such work or labor, then the Surety on this Bond will pay for the same in an amount not exceeding 
the sum specified in this Bond, and also, in case suit is brought upon the Bond, a reasonable 
attorney’s fee to be fixed by the Court. 

NOW, THEREFORE, we the Contractor and (here insert full name and address or legal title of 
Surety) 

as Surety (hereinafter called “Surety”) are held and firmly bound unto the RCD of Tehama County, 
Red Bluff, California in the sum of zero  Dollars ($0.00), in lawful money of the United States, for 
the payment of which sum, well and truly to be made, Contractor and Surety bind themselves, 
their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these 
presents. 



NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if said 
Contractor, his heirs, executors, administrators, successors or assigns, or his subcontractors, shall fail 
to pay for any materials, provisions, provender or other supplies, or equipment used in, upon, for or 
about the performance of the work contracted to be done, or for any work or labor thereon of any 
kind, or for the amounts due under the Unemployment Insurance Act with respect to such work or 
labor, then the Surety on this Bond will pay for the same, in an amount not exceeding the sum 
specified in this Bond, and also, in case suit is brought upon this Bond, a reasonable attorney’s fee to 
be fixed by the Court. 

This Bond shall insure to the benefit of any and all persons, companies, corporations, political 
subdivisions and State agencies, entitled to file claims under the provisions of Sections 4200 to 4208, 
inclusive, of the Government Code of California and Section 3181 of the Civil Code of the State of 
California, as now in effect and as the same may be amended or superseded from time to time, so as 
to give a right of action to them, or their assigns, if any suit is brought upon this Bond. 

And the said Surety, for value received, hereby stipulates and agrees that no change, extension 
of time, alteration or addition to the terms of the Contract or to the work to be performed thereunder 
or the specifications accompanying the same shall in any way affect its obligations on this Bond, and 
it does hereby waive notice of any such change, extension of time, alteration or addition to the terms 
of the contract or to the work or to the specifications. 

The Principal and Surety do hereby represent, warranty and guarantee, the Surety is an “Admitted 
Surety” as that term is, or may be defined by California statute, regulation or the Department of 
Insurance. 

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under 
their several seals this   day of  , 20 , the name and corporate seal 
of each corporate party being affixed hereto and these present duly signed by its undersigned 
representative, pursuant to authority of its governing body. 

SIGNED AND SEALED THIS  day of , 20 

Print name of Contractor 



By: 

Signature 

Title of Signer 

Surety Name 

By: 

Attorney-in-Fact 

(Acknowledgment by Notary Public required) 

Title 

(SURETY SEAL) 



NOTE TO SURETY COMPANY: 

The following form of acknowledgment shall be used. If any other form of acknowledgment is used, 
there must be submitted a certified copy of unrevoked resolution of authority for the attorney-in-fact 
for each bond issued. 

A notary public or other officer completing this certificate verifies only the identity of the 
individual who signed the document, to which this certificate is attached, and not the truthfulness, 

accuracy, or validity of that document. 

NOTARY ACKNOWLEDGMENT 

STATE OF CALIFORNIA ) 

) ss. 

COUNTY OF TEHAMA) ) 

On , before me, , a 

Name of Notary Public 

Notary Public in and for said State, personally appeared , 

Name(s) of Signer(s) 

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are 
subscribed to the within instrument and acknowledged to me that he/she/they executed the same in 
his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the 
person(s), or the entity upon behalf of which the person(s) acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the forgoing 
paragraph is true and correct. 



WITNESS my hand and official seal 

(SEAL) 

Signature of Notary Public 



PAYMENT SCHEDULE 

1. FISCAL MANAGEMENT SYSTEMS AND ACCOUNTING STANDARDS: The
CONTRACTOR agrees that, at a minimum, its fiscal control and accounting procedures shall
be sufficient to permit tracing of grant funds to a level of expenditure adequate to establish
that such funds have not been used in violation of state law or this Agreement. The
CONTRACTOR further agrees that it shall maintain separate Project accounts in accordance
with generally accepted accounting principles.

2. RECORDS: Without limitation of the requirement to maintain Project accounts in accordance
with generally accepted accounting principles, the CONTRACTOR agrees to:

(a) Establish an official file for the Project which shall adequately document all
significant actions relative to the Project;
(b) Establish separate accounts which shall adequately and accurately depict all
amounts received and expended on this Project, including all grant funds received under
this Agreement;
(c) Establish separate accounts which shall adequately depict all income received which
is attributable to the Project, especially including any income attributable to grant funds
disbursed under this Agreement;
(d) Establish an accounting system which shall adequately depict final total costs of the
Project, including both direct and indirect costs;
(e) Establish such accounts and maintain such records as may be necessary for the
District to fulfill federal reporting requirements, including any and all reporting
requirements under federal tax statutes or regulations; and

(f) Maintain all other records necessary to support a state audit for a period of Ten (10)
years.

3. Invoicing

3. 3.1 Consultant’s invoices shall include the Agreement Number. The original invoice

shall be submitted to the RCDTC Project Manager monthly, by the tenth of each 
month in arrears to: 

Seronica Biggs 

Resource Conservation District of Tehama County 

PO Box 1232 

Red Bluff, CA 96080 

sbiggs@tehamacountyrcd.org 

3.2 Payment of any invoice shall be made only after receipt of a complete, adequately supported, 
properly documented and accurately addressed invoice. Failure to use the address exactly as 

Attachment F
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provided above may result in return of the invoice or payment request to the CONTRACTOR. 
Payment shall be deemed complete upon deposit of the payment, properly addressed, postage 
prepaid, in the United States mail. All invoices must be approved by the District’s Project 
Manager. 
3.3 Notwithstanding any other provision of this Agreement, no disbursement shall be required 
at any time or in any manner which is in violation of or in conflict with federal or state laws, 
rules, or regulation, or which may require any rebates to the Federal Government, or any loss of 
tax-free status on state bonds, pursuant to any Federal statute or regulation. 
3.4 The invoice shall contain the following information: 

3.4.1 The word “INVOICE” shall appear in a prominent location at the top of 
page(s); 
3.4.2 Printed name of the CONTRACTOR; 
3.4.3 Business address of the CONTRACTOR, including P.O. Box, City, State, and 
Zip Code; 
3.4.4 The date of the invoice; 
3.4.5 The number of the Agreement upon which the claim is based; and 
3.4.6 An itemized account of the work for which the District is being billed by task; 

3.4.6.1 The time period covered by the invoice, i.e., the term “from” 
and “to”; 
3.4.6.2 A brief description of the work performed; 
3.4.6.3 The amount due by task, based upon hourly unit cost for each 
labor category utilized. Other costs and charges shall be itemized at full cost 
supported by complete invoicing and other documentation. 
3.4.6.4 The total amount due; this should be in a prominent location in 
the lower right-hand portion of the last page and clearly distinguished from 
other figures or computations appearing on the invoice; the total amount due 
shall include all costs incurred by the CONTRACTOR under the terms of this 
Agreement; and 

3.4.7 Original signature of CONTRACTOR 

4. Budget Contingency Clause 

The maximum amount to be encumbered under this Agreement is zero dollars ($0.00) unless 
otherwise modified in accordance with this Contract. If funding for the current year and/or any 
subsequent years covered under this Agreement is not provided to the District, this Agreement 
shall be of no force and effect. This provision shall be construed as a condition precedent to the 
obligation of the District to make any payments under this Agreement. In this event, the District shall 
have no liability to pay any funds whatsoever to CONTRACTOR or to furnish any other 
considerations under this Agreement and CONTRACTOR shall not be obligated to perform any 
provisions of this Agreement. Nothing in this Agreement shall be construed to provide the 
CONTRACTOR with a right of priority for payment over any other party. If funding for any fiscal 
year is reduced or deleted by the Budget Act for purposes of this program, the District shall have the 
option to either cancel this Agreement with no liability occurring to the District or the State, or offer 
an agreement amendment 



 

to CONTRACTOR to reflect the reduced amount. 
 



STATE OF CALIFORNIA    NATURAL RESOURCES AGENCY Gavin Newsom, Governor  

“The Department of Forestry and Fire Protection serves and safeguards the people and protects the property and resources of California.” 

 
 DEPARTMENT OF FORESTRY AND FIRE PROTECTION 

  P.O. Box 944246 
  SACRAMENTO, CA  94244-2460 
  (916) 653-7772  
  Website:  www.fire.ca.gov 
 
 
 
 
                                  October 14, 2025  
Seronica Biggs 
Resource Conservation District of Tehama County 
2 Sutter Street, Suite D 
Red Bluff, CA 96080 
 
8GG22626 Amendment 3; Resource Conservation District of Tehama County, “Tehama East Forest Health Program”  
    
This Agreement cannot be considered binding on either party until approved by appropriate authorized CAL FIRE designee.  No 
services should be provided prior to approval, as the State is not obligated to make any payments on any Agreement prior to final 
approval.  FAILURE TO RETURN ALL DOCUMENTS BY DATE BELOW MAY RESULT IN LOSS OF FUNDING. 
 
Please contact Dana Dysthe at (530) 710-4220 if you have questions concerning services to be performed. 
 

1.  Amendment 3 including terms and conditions, budget, budget narrative, and other exhibits enclosed.  Please sign, scan, and 
return the agreement to Christopher Estebat at Christopher.Estebat@fire.ca.gov no later than October 20, 2025. 

  Alternatively, you may opt to print (single sided), sign in blue ink, and return the agreement with original signature to: 
CAL FIRE  
Attn: Grants Management Unit/FH Grants 
P.O. Box 944246 
Sacramento, CA 94244-2460 
 
In order to expedite your agreement, a scanned/electronic signature copy of the amendment is preferred. 
 
 

2.  Enclosed for your record is one fully executed copy of the agreement referenced above. When billing for services 
performed under this agreement, your invoices must reference the agreement number above and be submitted to the contract 
manager. 

 
Thank you,                                                                                       
 
Christopher Estebat 
Grants Analyst 
Grants Management Unit        
 
CC: Dana Dysthe 
Chris Poli 
Nadine Scarbrough 
 
Enclosures 
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State of California  
Department of Forestry and Fire Protection (CAL FIRE) 

Resource Management 
GRANT AGREEMENT 

 
APPLICANT: Resource Conservation District of Tehama County 

PROJECT TITLE: Tehama East Forest Health Program 
 

GRANT AGREEMENT: 8GG22626 Amendment 3 

PROJECT PERFORMANCE PERIOD is from November 16, 2023 through March 31, 2029. 
 
Under the terms and conditions of this Grant Agreement, the applicant agrees to complete the project as 
described in the project description, and the State of California, acting through the Department of Forestry & Fire 
Protection, agrees to fund the project up the total state grant amount indicated.  
 
PROJECT DESCRIPTION: Amendment 3 will move funds from the Salaries & Wages, Employee Benefits, and 
Other Costs categories to the Contractual category, as well as update the salary schedules of RCDTC staff. An 
updated budget and budget narrative have been included for reference. 
 
Total State Grant not to exceed $ 1,847,602.93 (or project costs, whichever is less). 

*The Special and General Provisions attached are made a part of and incorporated into this Grant Agreement. 

 
Resource Conservation District of Tehama County 

 
 

STATE OF CALIFORNIA 
DEPARTMENT OF FORESTRY  

AND FIRE PROTECTION 
Applicant   

By 
 
 

 
By  

 Signature of Authorized Representative 
Print Name/ 
Title 

 
 

            
Title: Alan Talhelm, 
Assistant Deputy Director, Climate & Energy  

Date  Date 
 
 

CERTIFICATION OF FUNDING 
GRANT AGREEMENT NUMBER PO ID SUPPLIER ID 
8GG22626 0000612450 0000015878 
FUND FUND NAME 

Greenhouse Gas Reduction Fund 3228 
PROJECT ID 
N/A 

ACTIVITY ID 
N/A 

AMOUNT OF ESTIMATE FUNDING 
$ 1,847,602.93 

GL UNIT 
3540 

BUD REF 
501 

ADJ. INCREASING ENCUMBRANCE 
$ 0.00 

PROGRAM NUMBER ENY ADJ. DECREASING ENCUMBRANCE 
2470010 2021 $ 0.00 
ACCOUNT 
5340580 

ALT ACCOUNT 
5340580000 

UNENCUMBERED BALANCE 
$ 0.00 

REPORTING STRUCTURE 
35409507 

SERVICE LOCATION 
96214 

 

 
Acknowledged - I hereby certify upon my personal knowledge that budgeted funds are available for this 
encumbrance. 
 
 
Certification of CAL FIRE Accounting Officer  Date 

 
 



THIRD AMENDMENT TO GRANT AGREEMENT NUMBER 8GG22626 

THIS THIRD AMENDMENT TO GRANT AGREEMENT NUMBER 8GG22626 (this 
“Amendment”) is made and entered into as of the later of the dates set forth under the 
parties’ signatures below (the “Effective Date”), by and between Resource Conservation 
District of Tehama County (“Grantee”), and the California Department of Forestry and Fire 
Protection (“CAL FIRE”). 

 RECITALS: 

A. Grantee and CAL FIRE are parties to that certain Grant Agreement Number
8GG22626 with an effective date of November 16, 2023 (“Existing Agreement”). 

B. The Existing Agreement was for a grant amount of $1,847,602.93 and
included an approved project budget. 

C. Grantee has requested an amendment to update the project budget and
budget narrative. 

D. Grantee and CAL FIRE desire to amend the Existing Agreement to update
the project budget and budget narrative.   

AMENDMENT 

NOW, THEREFORE, the parties hereby agree as follows: 

1. Defined Terms; Recitals.  Capitalized terms not defined in this Amendment
have the same meanings as set forth in the Agreement. The Recitals to this Amendment 
are incorporated in and made a part of this Amendment.   

2. Updated Documents. The documents attached hereto in Exhibit A and
Exhibit B incorporated herein by reference replace and supersede the corresponding 
budget and budget narrative attached to the existing agreement. 

3. Reaffirmation. The terms of this Amendment will govern and control over
any conflicting provisions in the Existing Agreement.  Except in the case of such conflicts 
and as expressly amended by this Amendment, the terms and provisions of the Existing 
Agreement remain unchanged and in full force and effect. 



 
 

Passthrough Agency: Report Date: 10/02/2025
Program: Requested By: Seronica Biggs

Project Name/Title: sbiggs@tehamacountyrcd.org
Org Name: Resource Conservation District of Tehama County

Award/Contract Number: 8GG22626
Stage: Budget-to-Actual

Budget Items
Category Title Description Units Unit Cost Extended Cost Direct Cost Indirect Cost GL Account Cost Share

District Manager HR 400 $73.12 $29,248.00 $29,248.00 $0.00 $0.00 
Registered Forester HR 700 $56.45 $39,515.00 $39,515.00 $0.00 $0.00 
Project Coordinator HR 50 $37.20 $1,860.00 $1,860.00 $0.00 $0.00 
Administrative Manager HR 50 $66.70 $3,335.00 $3,335.00 $0.00 $0.00 
Staff Accountant HR 200 $39.76 $7,952.00 $7,952.00 $0.00 $0.00 
Project Manager HR 25 $50.02 $1,250.50 $1,250.50 $0.00 $0.00 
Controller HR 100 $66.70 $6,670.00 $6,670.00 $0.00 $0.00 
Specialist 
(Forestry/GIS/Technical)

HR 2400 $47.46 $113,904.00 $113,904.00 $0.00 $0.00 

Intern HR 2 $23.09 $46.18 $46.18 $0.00 $0.00 
Office Assistant HR 200 $35.92 $7,184.00 $7,184.00 $0.00 $0.00 

4127 $496.42 $210,964.68 $210,964.68 $0.00 $0.00 

District Manager HR 400 $9.87 $3,948.00 $3,948.00 $0.00 $0.00 
Registered Forester HR 700 $13.46 $9,421.30 $9,421.30 $0.00 $0.00 
Project Coordinator HR 50 $9.48 $473.90 $473.90 $0.00 $0.00 
Administrative Manager HR 50 $13.27 $663.42 $663.42 $0.00 $0.00 
Staff Accountant HR 200 $8.76 $1,752.80 $1,752.80 $0.00 $0.00 
Project Manager HR 25 $12.11 $302.64 $302.64 $0.00 $0.00 
Controller HR 100 $11.89 $1,189.00 $1,189.00 $0.00 $0.00 
Specialist 
(Forestry/GIS/Technical)

HR 2400 $12.86 $30,859.20 $30,859.20 $0.00 $0.00 

Intern HR 2 $9.39 $18.77 $18.77 $0.00 $0.00 
Office Assistant HR 200 $9.39 $1,877.14 $1,877.14 $0.00 $0.00 

4127 $110.48 $50,506.17 $50,506.17 $0.00 $0.00 

Biomass Removal Contract 1 $268,650.00 $268,650.00 $268,650.00 $0.00 $0.00 
Mastication Contract 2 $935,820.14 $935,820.13 $935,820.13 $0.00 $0.00 
Herbicide Contract 1 $37,750.00 $37,750.00 $37,750.00 $0.00 $0.00 
Additional Lowbed Cost Unforeseen lowbed cost 1 $8,400.00 $8,400.00 $8,400.00 $0.00 $0.00 

Collins Forester - RPF (1) Meet with contractors, 
administration, and 
reporting

552 $100.00 $55,200.00 $55,200.00 $0.00 $0.00 

Collins Technician - (1) Unit layout 312 $50.00 $15,600.00 $15,600.00 $0.00 $0.00 
Collins Mileage Assumes the Collins will 

drive 5128.2 miles 
during the project

5128.2 $0.59 $3,000.00 $3,000.00 $0.00 $0.00 

Collins Flagging Flagging material, paint, 
printing cost. 

1 $3,000.00 $3,000.00 $3,000.00 $0.00 $0.00 

BCMR Match Administration, 
contracting, contractor 
access, etc.

0 $0.00 $0.00 $0.00 $0.00 $0.00 

Supplemental Contractual Each 10 $100.00 $1,000.00 $1,000.00 $0.00 $0.00 
6008.2 $1,253,870.73 $1,328,420.13 $1,328,420.13 $0.00 $0.00 

0 $0.00 $0.00 $0.00 $0.00 $0.00 

Office Supplies Each 1000 $1.00 $1,000.00 $1,000.00 $0.00 $0.00 
Misc. Field Supplies Each 2500 $11.97 $29,916.49 $29,916.49 $0.00 $0.00 
GIS Supplies/Memberships Each 5000 $1.00 $5,000.00 $5,000.00 $0.00 $0.00 
Mapping devices, programs, 
software and hardware.

Each 3600 $1.00 $3,600.00 $3,600.00 $0.00 $0.00 

12100 $14.97 $39,516.49 $39,516.49 $0.00 $0.00 

NOTE: Indirect cost rates do 
not apply to Equipment. Use 
Titles to briefly describe each 
item. Cost Share from the 
grantee and from a partner 
can be tracked on separate 
lines.

In each rows 
Description, enter the 
unit of measurement 
and choose from only 
the following labels: 
Hours, Days, Each, 
Report, Contract, Miles, 
Daily, Acres

0 $0.00 $0.00 $0.00 $0.00 $0.00 

0 $0.00 $0.00 $0.00 $0.00 $0.00 

 Filing of CEQA Exemptions Each 2 $52.50 $105.00 $105.00 $0.00 $0.00 
Equipment Rental Each 5 $1,110.00 $5,550.00 $5,550.00 $0.00 $0.00 
 Vehicle Fuel Each 2500 $5.50 $4,583.00 $4,583.00 $0.00 $0.00 
Certifications, memberships & 
Trainings

Each 10000 $1.00 $10,000.00 $10,000.00 $0.00 $0.00 

12507 $1,169.00 $20,238.00 $20,238.00 $0.00 $0.00 

Contractual Total

Travel & Per Diem
Travel & Per Diem Total

Supplies

Supplies Total

Exhibit A - Revised October 2025

Equipment

Equipment Total

Other Costs

Other Costs Total

Salaries & Wages

Salaries & Wages Total

Employee Benefits

Employee Benefits Total

Contractual

Budget Report

California Department of Forestry and Fire Protection (CAL FIRE)
Forest Health Program FY 2022-2023
TGU - Tehama East Forest Health Program



To be used by CAL FIRE staff 
only

To be used by CAL 
FIRE staff only

1 $197,957.46 $0.00 $197,957.46 $0.00 $0.00 

1 $197,957.46 $0.00 $197,957.46 $0.00 $0.00 

Other
Category Title Description Units Unit Cost Extended Cost Direct Cost Indirect Cost GL Account Cost Share

0 $0.00 $0.00 $0.00 $0.00 $0.00 

38870.2 $1,453,619.06 $1,649,645.47 $1,847,602.93 $0.00 $0.00 

$1,847,602.93

Budget Report, Created by Seronica Biggs, sbiggs@tehamacountyrcd.org, 10/02/2025
Source: Euna™ Portal
http://www.ecivis.com/

Indirect Cost

Total Grant Proposed Costs: 

Indirect Cost Total

Other
Other Total

Grant Total



APPENDIX F 
Budget Narrative (Budget Justification) 

Personnel 
Job Title. Registered Forester 

Role on Project. The Forester or RPF is the registered professional forester that internally oversees forestry projects and ensures they are 
meeting environmental compliance. They ensure that the scope of work is completed within budget and according to the work plan timeline and 
the deliverables are being met. They submit monthly activity and financial reports that were compiled by the accounting and admin staff to CAL 
FIRE. They complete project monitoring to report metrics and statistics back to CAL FIRE. Completes the biannual jobs reporting required by 
CARB. Creates georeferenced files relating to the scope of work and maintains the GIS library of project shapefiles to submit to CAL FIRE 
when necessary. They create contracts with contractors and bid solicitations for review by the district manager. They additionally perform 
Quality Assurance and Control on subcontractor work. Serves on the review committee and scores bids submitted by contractors for project 
work.  

Job Title. District Manager 

Role on Project.  
The District Manager oversees the District Forester and operates in a project management capacity to supplement the efforts of the District 
Forester. The District Manager ensures strategic decision making, interagency relations, and operational considerations adhere to the 
stipulations of the contractual agreement, ensuring deliverables are met within the project life. The District Manager attends project meetings 
with or on behalf of the District Forester as required and leverages outside resources where appropriate to complete or exceed the deliverables 
of the project. Also reviews all purchases, contracts, bid solicitations and bonds. Serves on the review committee and scores bids submitted by 
contractors for project work. Reports to the board of directors with contractor selection recommendations. 

Job Title. Controller  

Role on Project.  
The accountant audits the financial documentation created by the Staff Accountant or directly processes the monthly invoicing to assist the Staff 
Accountant. The accountant understands allowable costs within the contract agreement, ensuring submitted documentation from all other staff 
complies with the direct cost standards laid forth in the project scope. The accountant tracks actual expenditures against the project budget, 
working together with the District Forester to ensure the costs are accurately recorded, processed, and reported to ensure project funds are 
properly expended. Maintains a database of records for auditory purposes.  

Job Title. Project Coordinator 

Role on Project. Meet with stakeholders, hold outreach meetings, develop outreach materials. 

Job Title. Intern 

Role on Project. - An Intern assists the forestry department with flagging, tree marking, monitoring and anything related to the completion 
of the scope of work in the instance the forestry department is not available. 

Job Title. Office Assistant 

Role on Project.  
The office Assistant transmits all project supporting documentation which results in the completed invoice packets which are submitted by the 
District Forester on a monthly basis. All records of time, purchase receipts, and other project support are indexed and provided in accordance 
with the requirements of the project. 

Job Title. Specialist (Forestry,GIS, Technical) 

Role on Project. The Forestry Specialist is the assistant to the Forester/ RPF and assists the Forester with project related tasks including but 
not limited to reporting, monitoring, audits, contracting, and project layout. Also serves on the review committee and scores bids submitted by 
contractors for project work as well as integrates additional specialist employed by RCD that assist with topographic drone flights, GIS 
mapping and progression as well as Avenza conversion. 

Job Title. Admin Manager 

Role on Project. The role of Administrative Manager for the purposes of this project is to analyze and optimize work performed on the 
project, ensuring the aggregate labor force is within the scope, and the targeted budget for the labor force is maintained. The resultant 
statistical and financial project data generated by the Staff Accountant and/or Accountant must be audited and quality controlled to ensure 
compliance with the project scope and contractual agreement. The Administrative Manager works with the District Forester to ensure project 
health is maintained and the deliverables are met within the project life. The Administrative Manager assists in project budgeting and analysis 
where appropriate. 



Job Title. Staff Accountant 

Role on Project.  
The Staff Accountant performs bookkeeping for all project expenditures, processes payroll for the people working on the project, and processes 
payables and receivables directly generated by project activity. The Staff Accountant also maintains equipment records and DoT compliance via 
the utilization of equipment on the project utilizing the pre- and post-work vehicle inspection forms. 
 
Job Title. Project Manager 

Role on Project.  
Meet with stakeholders, hold outreach meetings, develop outreach materials. 
 
 
$210,964.68 

Fringe Benefits. 
RCDTC fringe benefits include paid leave, 457B retirement benefits match, technology stipend, and insurance which covers health, vision, and 
dental. Benefits are not budgeted on a percentage basis rather than the actual amount per employee. Each employee has a different level of 
insurance coverage and as well deficiencies so a percentage would not work.  
 
$50,506.17                             

Travel  
No Travel reimbursements are expected. 
      

Materials and Supplies  
Office Supplies- Which includes paper, notepads, sticky notes, envelopes and mailing supplies, folder, binders, index cards, pens, pencils 
highlighters, markers, sharpies, paper clips, binder clips, rubber bands, push pins, tape, staplers and staples, post it notes, calendars and 
planners, printer/copier allocation, {brochures and flyers, posters and banners, signage, registration tables and name tags, event programs, 
booths, tents, display boards, flip charts, easels, online ads, newspaper ads to conduct Project activities}(these items are for planning and 
organizational capacity building and will not exceed the 10% threshold outlined in the grant guidelines). 
Misc Field Supplies- Which includes paint, flagging, prisms, compass, spencer loggers tape and refills, Biltmore stick, PPE (including: Gloves, 
Safety glasses, Hi-Vis shirts, Chaps, goggles, Tyvek, Rubber Boots, Nitrile gloves, Ear protection, hard hat), bar oil, 4 stroke oil, 2 stroke oil, 
chains, Protective clothes/pants – for chainsaw, chains, tiedowns, and binders, for towing and holding down equipment, gas can, Filings (for 
sharpening chainsaws), , Small hand tools which are required for driver safety in remote locations (loppers, hand cutters, pliers, Shovels, 
Pulaski’s, picks, etc.), Traffic cones (for operations along public roadways), traffic signs/Road safety signs(for informing the public of current 
operations along public roads), walkie talkies, rain gear, {PPE for hand crew work, mechanical parts and oils necessary for operation of  small 
equipment}(these items are for planning and organizational capacity building and will not exceed the 10% threshold outlined in the grant 
guidelines). Herbicide, herbicide supplies, PPE and related equipment. Mechanical parts and oils including but not limited to masticator teeth, 
replacement hoses/fittings, filters, oil, hydraulic fluid, nuts, bolts, etc. 
Online licensing and subscriptions- CNDBB (Related towards CEQA creation and submittal), ArcGis Subscription, Avenza Pro Subscription & 
ESRI Credits (Related towards map creation, acreage reporting, and field staff interface, ParcelQuest (Online subscription for delineating and 
identifying Parcel & Easement location), Mondays.com + Upgrade Seat (Project management Software for organizing work, scheduling staff, 
and creating measuring deliverable progression and elapsed overall time. 
Mapping devices, programs, software and hardware- Geode GNS3m for forest inventory analysis, data collection/capture, property line and 
unit boundary identification, and wetland delineation data analysis. Two Nikon Forester II lasers for watercourse buffers, tree marking, and 
tree distances. 
 
 

$39,516.49 
 

Equipment  
No equipment is expected to be purchased. 
      

Contractual Costs (including Consultants, Subawardees, and Subrecipients)  
Mastication- This activity is for fuels reduction. This is projected to cost $ $687,355.00 at a cost of $ 695.00/ac for a total of 989 acres. 
Biomass Removal- This activity is for biomass utilization. This is projected to cost $ $268,6500.00 at a cost of $ 1350.00/ac for a total of 199 
acres. 
Herbicide Application- This activity is for herbicide application. This is projected to cost $ $37,7500.00 at a cost of $ 250.00/ac for a total of 
151 acres. 
Unforeseen Lowbed Cost- This is for the cost of a lowbed to haul machines back to the project. This was an unforeseen cost due to the sighting 
of wolves near the project. CDFW established a LOP for the project which is from April-July. This is projected to cost $ $8,400.00. 
Collins Forester - RPF (1)- Meet with contractors, administration, and reporting. This is projected to cost a total of $ $55,200.00. 
Collins Technician - (1)- Unit layout. This is projected to cost a total of $ $15,600.00. 
Collins Mileage- Assumes the Collins will drive 5128.2 miles during the project. This is projected to cost a total of 3,000.00. 
Collins Flagging- Flagging material, paint, printing cost. This is projected to cost a total of $3,000.00. 
Supplemental Contractual- Including but not limited to legal fees, RPF, PCA, arborists, etc. This is projected to cost a total of $1,000.00. 

 



$1,328,420.14 

Other Direct Costs  
Equipment Rental- This includes a per day rental for RCDTC owned equipment such as F350 Brutus, F450 Black Angus, F250 Long Bed, F250 
Utility, Shorty F250, Dodge, F350 Utility Gas, Ranger, Chain Saw, Large Chain Saw( for removing trees in roadways), Ironbull Equip Trailer, 
PJ Trailer(trailers are used to transport UTV’s to the project site), Polaris Ranger UTV, Kubota UTV(UTV’s are used for monitoring purposes 
and access to these remote locations when necessary such as during the winter period). The RCD is requesting the use of its daily rental rate 
which is much cheaper than Cal Trans rates and will save the taxpayer and treat more acreage.  
Vehicle & Equipment Fuel- Fuel costs are calculated on a proportional basis for equipment and vehicles. 
Certification, Memberships and Trainings- Including but not limited to Arch Cert refreshers, RPF license renewal, CLFA membership, Forest 
Veg Conference, CLFA workshops, SAF conference, GIS trainings, USGS. 
CEQA Filing Fees- These include filing to the county clerk and state clearinghouse the Notice of Exemptions for minor alteration of lands and 
other CEQA forms. This is projected to cost a total of $105.00. 
 
$20,238.00  

Indirect (F&A) Costs 
Indirect costs are calculated in accordance with the budgeted indirect cost rate and may not be applied towards Equipment. 
$197,957.46 



Revised October 2024 

CAL FIRE Forest Health 
Grant Amendment Review Form 

Grant ID:_______________    Amendment #:____________   Date of Request: 

Grantee: ____Grant Project Name: 

Brief explanation of changes requested: 

A FORMAL amendment is required because the request involves: 
A change to the project end date. (End date complies with that fiscal year’s liquidation date.) 
A reallocation of CAL FIRE grant funds between budget categories that increases or decreases the 
total award amount by 10% or more. 

A FORMAL amendment is recommended by Forest Health Program Staff because: 
Acres treated with CAL FIRE funds are decreasing by:  
Guidance: A formal amendment may be necessary if total acres treated decreases by >10% 
Treatment type is being changed. 
Guidance: A formal amendment may be necessary if the treatment type is changing by >25% of the 
total CAL FIRE funded treatment acreage 
Other, explain:  

Forest Health Program Staff recommend an INFORMAL modification because the request involves:  
A reallocation of CAL FIRE grant funds between line items within budget categories.  
A reallocation of CAL FIRE grant funds between budget categories that creates increases or decreases 
of less than 10% of the total award amount. 
A negligible change in the # of acres treated with CAL FIRE funds. 
A negligible change in the treatment type. 
A change in the physical location of treatment acres, but no significant change in total acres treated. 
Changes requires a reissuance of a Letter of Environmental Compliance. 
Other, explain:   

Amendment request checklist: 
Request is on letterhead, with signature of Grantee 
Revised budget entered in eCivis, narrative matches the budget sheet changes 
Updated project map(s) and updated shapefiles attached  Route to Zawara Amjad 
Changes to Environmental Compliance  Route to Caroline Petersen & Erica Uhor 
Changes proposed that may affects GHG calculations  Route to Kevin Welch & Jason Carter 
Entered Amendment in Amendment Tracker 
Update AirTable Amendment Tracker and Treatment Areas 

Comments: 

Forest Health Forester Signature Date Program Manager Signature Date 

8GG22626 3 10/2/25
RCD of Tehama County Tehama East Forest Health Program

Update budget to reflect salary schedule update, changes due to wolf activity, and moving
treatments from in-house to contractual.

✔

✔

✔

✔

✔

✔



 
 

10/2/2025 

Formal Amendment Request  
 

Project:  Tehama East Forest Health Program 
Performance Period: 11/16/23 - 3/31/29 
Grant ID: 8GG22626 

 
Grant Review Committee, 
This amendment formally requests: 

1. Shift funds between budgetary categories that are essential for the completion of the expanded scope 
of work from the previous amendment. Initially the RCD was going to perform both the herbicide 
application as well as the mastication on USFS lands themselves, but due to the increased demand from 
other programs on the equipment and RCD field staff we won’t be able to self-perform the work and 
will be releasing a formal solicitations to complete the work.  

2. Update Salary schedules of RCDTC staff. The last amendment used a draft version of the 25/26 
salary schedule, since then there were some minor tweaks made to the salary schedule and was passed 
by the board of directors on June 26th 2025. During the month of August wolves were detected near the 
project site and shut down operations within a 1-mile buffer of the rendezvous site. The contractor 
performing the mastication left the project because there was no initial timeline of when the project 
would become viable until CDFW developed a protocol. A LOP was established by CDFW which runs 
from April-July, we are currently outside of that LOP timeline and we would like to get operations 
started again. In order to get the machines back to the project an additional lowbed fee is being added 
due to unforeseen circumstances.  

Justifications/descriptions of these elements are provided, to lend context towards their inherent need for 
deliverable completion. Please refer to the following amendment requests.  
  

 
1. Transfer of funds to different budgetary Categories 

 
 



 
 

 
Proposed Shifts 

 
Subtract - $65,766.02 from “Salaries & Wages” 
Subtract - $19,083.39 from “Employee Benefits” 

Subtract - $228,600.72 from “Other Costs” 
 

TO 
 

Add +$313,450.13 to “Contractual” 
 

 

Category  Original Direct 
Cost 

Proposed 
Amendment  

Total Post 
Amendment  

Salaries & 
Wages   $   276,730.70  $        (65,766.02)   $     210,964.68 

Employee 
Benefits   $      69,589.56  $          (19,083.39)       

$           50,506.17           
Contractual 

Total  $   1,014,970.00  $          313,450.13 $        1,328,420.13          

Travel  $            - $        -  $              - 
Supplies  $      39,516.49  $        -  $        39,516.49 

Other Costs   $       248,838.72  $        (228,600.72)  $         20,238.00 
Indirect  $       197,957.46  $                      -     $       197,957.46  

Total   $    1,847,602.93  $                      -     $     1,847,602.93 
 

 
“Salaries and Wages” Justification  

 Decrease “Salaries & Wages” by $65,766.02. Initially the RCD was going to perform both the 
herbicide application as well as the mastication work on USFS lands themselves, but due to the 
increased demand from other RCD programs on the equipment and RCD field staff we won’t be able 
to self-perform the work and will be releasing bid solicitations for contracted work. 
 

“Employee Benefits” Justification 
 Decrease “Employee Benefits” by $19,083.39. The employee’s benefits usually works in tandem 

with salaries and wages, when one decreases, so does the other in proportion.  
 

“Contractual” Justification:  
 Increase “contractual” by $ 313,450.13. The RCD will no longer be self-performing the work and 

will be releasing bid solicitations for both the herbicide application and the mastication on USFS 
lands along the southern perimeter of BCMR. There were also some unforeseen circumstances 
regarding the sighting of wolves near the project. Operations were ceased per the FPR’s and CDFW 
was contacted. CDFW determined a 1-mile buffer be established as well as an LOP from April-July. 
This cease in operation resulted in the contractor performing the mastication to recall his equipment 
and move it to another jobsite. Due to currently being outside of the LOP the RCD and all partners 
would like to continue mastication operations for the remainder of the 2025 season. This requires an 
additional cost for the transport of equipment back to the project site. Please see the attached email 
with quote from the transport company. There was also a change in treatment acreage that resulted in 
a decrease in total cost of mastication and an increase in total cost of biomass.  
 

“Other Costs” Justification 
 Decrease "Other Costs” by $228,600.72. The large decrease in this category is due to the RCD no 

longer self-performing work and therefore no need for the extra equipment cost.  
 

 
2. Update Salary schedules of RCDTC staff to account for fiscal year adjustments and integrate the upper 

salary schedule thresholds in the event of internal promotions.  



 
 

*NOTE: These changes will not affect the holistic budget amount or the RCDTC’s ability to complete the 
agreed upon deliverables in the grant agreement. 
Justification: Since the prior amendment that used a draft 25/26 salary schedule there were some tweaks before 
the board of directors approved it. The table below is the final version of the 25/26 salary schedule that was 
passed on June 26th 2025 during a special board meeting. Please reference the table below for positions and 
correlation max Salary & Wages.  

 
 
 
---------------------------------------------------------------------------------------------------------------------------------------
------------------------- 
Appreciate your time and consideration, 

  
Seronica Biggs | District RPF 
Resource Conservation District of Tehama County 
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